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T1.1 TENDER NOTICE AND INVITATION TO TENDER
CONTRACT NO.: 12/FY/21

REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES.

Tenderers should have a CIDB contractor grading designation 2GB PE OR 3GB Only. Contractors with
grading designation of 4GB or higher will not be considered.

Tenderers will be evaluated on four stages. In Stage 1 bids will be evaluated on pre-requisites, Stage 2 Local
Content, (Price and B-BBEE) 80/20 Preference Point System will be applied in Stage 3. In Stage 4 bids will be
assessed for risk.

The Tender documents will only be obtainable as from the 06 November 2020 and should downloaded from the
following websites: www.visiteasterncape.co.za/procurement/tenders; www.ectreasury.qov.za;

A NON-COMPULSORY TENDER CLARIFICATION MEETING will be held in respect of this tender on 18"  of
November 2020 at 12:00am at Mngazana Beach (Site), PORT St JOHNS; GPS co-ordinates: 31°41'44.50"S;
29°25"13.72"E. Tenderers should already be in possession of the tender document and be familiar with the
contents thereof.

The lowest or any tender will not necessarily be accepted, and the agency reserves the right to accept the Tender
as a whole or in part. Bids must remain valid for a period of 120 days after the closing date for the submission of
bids, during which period a tender may not be amended or withdrawn and may be accepted at any time by the
Department.

The closing date and time for receipt of bids is 08 December 2020 at 11:00am. Bids must be enclosed in a sealed
envelope bearing the name of the Tenderer as well as the applicable tender heading, reference number, closing time
and due date and must be addressed to, The Chief Executive Officer, and must be submitted in the tender box
located at, 17-25 Oxford Street, Corner Oxford and Fleet Street East London, before the closing time and date.

TECHNICAL ENQUIRIES

1. Ms M. Lawana, Project Manager: Tel: 043 705 4400, Fax: 043 742 5566, E-mail:
Mandilakhe.Lawana@ecpta.co.za
2. Mr. M Sandi, Supply Chain Management: Tel: 043 705 4400, Fax 086 206 0595, E-mail: -

Mcebisi.Sandi@ecpta.co.za
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T1.2 TENDER DATA

The conditions of bid are the Standard Conditions of Bid as contained in Annex F of Board Notice 136 of 2015 in
Government Gazette No. 30960 of 10 July 2015, Construction Industry Development Board (CIDB) Standard for
Uniformity in Construction Procurement as is available from the CIDB website (see www.cidb.co.za

The Standard Conditions of Tender makes several references to the Tender Data. The Tender Data shall have

precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender to which it mainly applies.

F.1.1 Actions

The Employer for this Contract will be the instance named in the Contract Data.

F.1.2 Tender Documents
(a) The Tender Document issued by the Employer comprises of the following:

Part T1 : [Tender Procedures

T1.1 : [Tender Notice and Invitation to Tender

T1.2 . [Tender Data

Appendix : [Standard Conditions to Tender

Part T2 Returnable Documents

T2.1 Forms, Certificates and Schedules required for Evaluation of

Tender Responsiveness

T2.2 Other Forms, Certificates and Schedules that will be Incorporated
into the Contract

T2.3 Documentation, Forms and Schedules Required for Tender
Evaluation Purposes

T2.4 Other Documentation, Forms and Schedules required for
Tender Evaluation Purposes
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THE CONTRACT (Part3)

Part C1 Agreements and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

Part C2 Pricing Data

C2.1 Pricing Instructions

C2.2 Provisional Bills of Quantities
Cc2.3 Amendments, Qualifications and Alternatives by Tenderer
Part C3 Scope of Work

C3.1 Standard Specifications

C3.2 Project Specifications

C3.3 Particular Specifications

C.4 Drawings

Part C4 Site Information

C4.1 Geotechnical Information of Site

The Tender Document and the drawings shall be obtained from the Employer or his authorised representative
at the physical address stated in the Tender Notice, upon payment of the amount stated in the Tender Notice.

The following documents are relevant to this Tender and Tenderers are advised to obtain their own copies
thereof:

(a) “JBCC Series 2000 Principal Building Agreement (Edition 4.1 of March 2005)”
issued by the Joint Building Contracts Committee Inc. (including amendments).

(b) “Standardized Specifications for Civil Engineering Construction”
SANS 1200.

(c) “Code of Practice for the application of the National Building Regulations”SABS
0400-1990

(d) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the Construction Regulations 2003 (Government Gazette
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No 25207 of 18 July 2003, Notice No R1010).

(e) In addition, Tenderers are advised, in their own interest, to obtain their own copies of
the following acts, regulations and standards referred to in the this document as
they are essential for the Tenderer to get acquainted with the basics of
construction  management, the implementation of preferential
construction procurement policies and participation of targeted enterprise and labour.

(i) The Construction Industry Development Board Act No 38 of 2000 and the
Regulations in terms of the CIDB Act 38/2000, Government Gazette Notice No
33239 of 28 May 2010,

(ii) SANS 1921:2004 Construction and Management
Part 1 : General Engineering and Construction Works;
Part 2 : Accommodation of Traffic on Public Roads occupied by the Contractor Part 3 : Structural Steelwork
Part 5: Earthworks Activities which are to be performed by hand

(iii) Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and its
Regulations as published in the Government Gazette No. 34350 of 8 June 2011

F.1.4 Communication and Employer’s Agent
The Employer’s agent is : Mr George Chigunwe
Address : 48 Hillcrest Drive, Beacon Bay

East London, 5214
Contact Number : (043) 748 1800

F.2.1 Eligibility
A Tenderer will not be eligible to submit a Tender if:

(a) the Contractor submitting the Tender is under restrictions or has principals who
are under restriction to participate in the Employer’s procurement due to corrupt of
fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the Tender is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of
the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional
and technical qualifications and competent, financial resources, equipment and
other physical facilities, managerial capability, personnel, experience and reputation
to perform the contract.

(f) The Tenderer cannot provide proof that he is in good standing with respect to
duties, taxes, levies and contributions required in terms of legislation applicable to
the work in the contract.
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The following Tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, are eligible to have their Bids evaluated:

(a) Contractors who have a Contractor grading designation equal to or higher than a Contractor grading
designation determined in accordance with the Tender sum, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a GB class of
construction work; and

Joint ventures are eligible to submit Bids provided that:

(a) every member of the joint venture is registered with the CIDB

F.2.7 Site visit and clarification meeting

The arrangements for the clarification meeting and site inspection, which is compulsory for this
contract, are as follows:

Site Inspection and Clarification Meeting - Location/venue: Mngazana Beach Site Port St Johns
Date: 18% of November 2020
Starting time: 12:00 noon

GPS Coordinates: 31°41'44.50"S; 29°25'13.72"E
F.2.12 Alternative Tender offers

No alternative offers will be considered, but the original tender document needs to be completed and
submitted as well.

F.2.13 Submitting a Tender Offer

Tender offers shall be submitted as an original only. All three volumes of the tender document must be
printed and neatly ring bound. All three documents must be submitted on the tender closing date with all
the relevant information completed and pages signed. All the required information and documentation
required for the evaluation of the tender must be bound into the document. The Provisional Bills of
Quantities must be completed by hand.

F.2.13.1 Delivery of Tender

The Employer’'s address for delivery of Tender offers and identification details to be shown on each
Tender offer package are:

Location of Tender boxes: At Reception in the offices of Eastern Cape Parks & Tourism, East
London
Physical address: (1) 17-25 Oxford Street, Corner Oxford and Fleet, East London

Identification Details: REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

F.2.15 Closing time

The closing time for submission of Tender Offers is 11:00am on 08 December 2020

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be accepted.

F.2.16 Tender offer validity

The Tender offer validity period is 120 days from the closing time for submission of Bids.
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F.2.17 Clarification of Tender Offer after submission
For this contract the employer may, after clarification with the Tenderer, agree to amend the total of the
prices stated by the Tenderer in his Tender offer.
F.2.19 Inspections, tests and analyses

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.

F.2.22 Return of Tender Documents

Where a Tenderer who received a Tender document does not submit a Tender, the Tender documents
issued to him must be returned to the Employer within 14 days after the closing date for submission of Bids.

F2.23 Certificates
The following documentation must be provided with the Tender:

1. An Original and Valid Tax clearance Certificate from SARS certifying that the taxes
of the Tenderer is in order.

N

Copy of the Central Supplier Database (CSD) Summary Report

3. A Valid Copy of VAT Registration Certificate (if VAT number is not quoted in the Tax
Clearance Certificate).

Proof of Contractor Registration with the CIDB (CRS number to be provided).

5. A Valid certified copy of the B-BBEE certificate as issued by a SANAS accredited
verification agency, should the Tenderer wish to claim points for B-BBEE status or a
certified Sworn Affidavit

A Valid Copy of the Tenderer's Workmen’s Compensation Certificate, Act 4 of 2002.
A Valid Copy of the Tenderer's Unemployment Insurance Certificate, Act 4 of 2002.
A signed Joint Venture Agreement (if Tenderer is a Joint Venture)

AValid certified Copy of the consolidated B-BBEE Status Level Certificate in a case of
Joint Ventures

>

©oNO

F.3.4 Opening of Tender Submissions

Bids will be opened in public at the date and time stipulated in the tender advert.

F.3.5 One-envelope system

The one-envelope system will be followed for this Tender.

F.3.9 Arithmetical Errors, omissions and discrepancies

* Add to clause F.3.9.1 the following:

“If it is found obvious that a bona-fide mistake was made in writing out the Tender amount, or if the total
Tender amount is corrected according to the prescripts of F.3.9.2 to F3.9.4 below, the amount in words shall
be amended”.

U Replace clauses F.3.9.2, F3.9.3 and F3.9.4 with the following:
“Check responsive Tender offers for arithmetical errors, correcting them in the following manner:

(a) If a Bills of Quantities (or schedule of quantities or schedule of rates) applies
and there is a discrepancy between the unit rate and the line item total resulting

Contractor Witness 1 Witness 2 Employer ) Witness 1 Witnéss 2
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from multiplying the unit rate by the quantity, the unit rate as quoted shall
govern and the line item total shall be corrected.

However, in exceptional cases where, in the opinion of the Employer, there is an obviously gross
misplacement of the decimal point in either the unit rate or line total, or where the error was obviously not
a result of incorrect arithmetic but rather the result of a writing error, the Employer reserves the right to
correct either the Tendered rate or the line total as the case may be, subject to clarification in terms of

Clause F.2.17.

(b) Where there is an error in the total of the prices, either as a result of corrections

F.3.11

required by this checking process or in the Tenderer's addition of prices, the
total of the prices shall be adjusted to obtain the correct Tender value.”

Evaluation of Tender Offers

Before evaluating Tender offers, the Bids will be in accordance with Method 2 of the CIDB
Standard Tender Evaluation in four stages, namely:

Stage 1: Pre-requisites
Stage 2: Local Content Declaration for designated items
Stage 3: Financial Offer and Preference Evaluation

Stage 4: Risk Assessment

S {: Pre- isit
Over and above the test for responsiveness as described under F3.8 of the Standard Conditions of Tender,
failure of the Tenderer to submit the following will result in immediate disqualification:

(i)
(ii)

(i)

CIDB Grading: CIDB contractor grading designation equal to 2GB PE or 3GB Only
Locality of the Bidder: Bidders MUST reside within the Port St Johns Local Municipality.
Proof of company address MUST be provided in ANY of the following documents:

= Valid and signed Lease Agreement

= Utility Bill not older than 3 months

= Municipal Account not older than 3 months

= Stamped address confirmation letter from Ward Councillor not older than 3 months
Company Experience: Bidders MUST provide evidence of execution or completion of at
least two (2) General Building projects (GB) Only projects with a rand value of R500 000
and above will be considered.

NB: Proof of experience must be on the client’s letterhead and can be submitted in ANY of the following

documents:

Written reference letters,
Letter of awards,

Copies of purchase orders,
Service Level Agreements,
Completion certificates

NB: Failure to comply with any of the above requirements will lead to immediate rejection of the bid.

Only locally produced or locally manufactured products and components for construction will be considered
based on the prescribed threshold for each component. Bidders must complete and submit SBD 6.2 and all its
associated Annexures in order to be considered. Failure to complete the SBD 6.2 and or its Annexures or failure
to obtain the minimum threshold for local content will result in immediate rejection of the bid.

Contractor
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Bids will be evaluated based on 80/20 principle, in which a maximum of 80 points will be awarded to price based
on the following formuiae:

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R50 million
4(a)(i) The following formula must be used to calculate the points for price in respect of bids (including price
quotation) with a rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

PS:go(l_Pt_—P_ﬂ)
Pmn

Where Ps = Points scored for comparative price of tender or offer under consideration; Pt = Comparative price
of tender or offer under consideration; and Pmin = Comparative price of lowest acceptable tender or offer.

4(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less than
R30 000, if and when appropriate:

4(b) Subject to subparagraph (4) (c), points must be awarded to a tender for attaining the B-BBEE status level
of contributor in accordance with the table below:

Number of points (80/20
B-BBEE Status Level ofsystem)

Contributor

1 20
2 18
3 14
4 12
5 8
6 6
7 <
8 2
Non-compliant contributor 0

4(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b)

4(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (4) (b) must be added to the points scored for price as calculated in accordance with
subparagraph (4)(a).

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points.

C lati | re-invitati f Bid
The employer may, prior to the award of a Tender, cancel the Tender if —

(@) due to changed circumstances, there is no longer a need for the goods or
services specified in the invitation

(b) funds are no longer available to cover the total envisaged expenditure;
(c) no acceptable Bids are received; or

(d) there is material irregularity in the tender process
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If the Tender is cancelled, it shall be published in the Government Tender Bulletin or the media in which the
original Tender invitation was advertised and all invited tenderers will be informed.

The followi iti hall ly:
(i)  Any discounts offered unconditionally shall be taken into account when
calculating comparative prices.

(if)  Although discounts offered conditionally shall not be taken into account for
evaluation purposes, such discounts shall be implemented when payment is
affected (should the Tender prove to be successful).

(iii)  Points scored shall be rounded off to the nearest 2 decimal places.

(iv) In the event that two or more Bids score equal total points, the successful
Tender must be the one scoring the highest number of preference points for B-
BBEE. However, when functionality is part of the valuation process and two or
more Bids have scored equal points including equal preference points for B-
BBEE, the successful Tender must be the one scoring the highest score for
functionality. Should two or more Bids be equal in all respects, the award shall
be decided by the drawing of lots.

(v) A trust, consortium or joint venture will qualify for points for their B-BBEE
status level as a legal entity, provided that the entity submits their
consolidated B-BBEE status level certificate.

(vi) A trust, consortium or joint venture will qualify for points for their B-BBEE
status level as an unincorporated entity, provided that the entity submits their
consolidated B-BBEE scorecard as if they were a group structure and that such a
consolidated B-BBEE scorecard is prepared for every separate Tender.

(vii) A person must not be awarded points for B-BBEE status level if it is indicated in
the Tender documents that such a Tenderer intends sub-contracting more
than 25% of the value of the contract to any other enterprise that does not
quality for at least the points that such a Tenderer qualifies for, unless the
intended sub-contractor is an exempted micro enterprise that has the capability
and ability to execute the sub-contract.

(viii) A person awarded a contract may not sub-contract more than 25% of the value
of the contract to any other enterprise that does not have an equal or higher B-
BBEE status level than the person concerned, unless the contract is sub-
contracted to an exempted micro enterprise that has the capability and ability to
execute the sub-contract.

Declarations

A Tender must, in the manner stipulated in the Tender document, declare that:
(a) the information provided is true and correct;
(b) the signatory to the Tender document is duly authorised; and

(c) documentary proof regarding any Tendering issue will, when required, be
submitted to the satisfaction of the relevant organ of state.

If it is detected that —
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(a) B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis; or

(b) any of the conditions of the contract have not been fulfilled.

The employer shall act against the Tenderer or person guilty of such misconduct.

In addition to any other remedy the employer may have against such person(s), the employer may also:
(a) disqualify the person from the Tendering process;

(b) recover all costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) restrict the Tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after the
audi alteram partem (hear the other side) rule has been applied: and

(e) forward the matter for criminal prosecution.

Jax Clearance

a) It essential to ensure that persons conducting business with the State are tax compliant at the
awarding of bids as no bid may be awarded to persons who are not tax compliant

b) In order to comply with the provisions of tax, bidders must utilize the Standard Bidding Document
(SBD1) issued with this bid

c) Bidders must submit their tax compliance status PIN together with the bid

d) The Central Supplier Database and tax compliance PIN are the approved methods that will be
utilized to verify tax compliance as the South African Revenue Services does not issue Tax
Clearance Certificates but has made an online provision available, via eFiling, for bidders to print
their own Tax Clearance Certificates which they can submit with their bids

e) Printed copies of Tax Clearance Certificates will be accepted and verified on the eFiling.

F.3.13.1 Acceptance of Tender Offer
Tender offers will only be accepted if:

(a) the Tenderer has submitted with his Offer all relevant documentation as stated in
F2.23

(b) the Tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

(c) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; and

(d) the Tenderer has not:
(i) abused the Employer's Supply Chain Management System or

(ii) failed to perform on any previous contract.
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(e)  the Tenderer has achieved the minimum score for quality as stated in F.3.11.

F3.17 Copies of contract

The number of paper copies of the signed contract to be provided by the Employer is ONE.

The Standard Conditions of Tender to follow is obtained from Annexure F of CIDB Standard for
Uniformity in Construction Procurement (28 May 2010), which contains references to the Tender
Data for details that apply specifically to the Tender.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T1.3 STANDARD CONDITIONS OF TENDER

F.A General
F.1.1 Actions

F1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and
F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of such conflict, and abstain
from any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
for improper acts in some circumstances. A conflict of interest can create an appearance
of impropriety that can undermine confidence in the ability of that person to act properly
in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include
direct, indirect or family interests in the tender or outcome of the procurement process
and any personal bias, inclination, obligation, allegiance or loyalty which would in any
way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1  The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3  For the purposes of these conditions of tender, the following definitions apply:

(a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;
i)  anindividual or organisation is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
iii)  incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.
(b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect
the value of the financial offer have been taken into consideration in order to enable comparisons to
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be made between offers on a comparative basis

(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process; and
(d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process

or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels

(e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body
(f) quality (functionality) means the totality of features and characteristics of a product or service that

bear on its ability to satisfy stated or implied needs
F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall
not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact
details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a contract.
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give
reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all tender offers re-issue a tender covering substantially the same scope of work within a period of
six months unless only one tender was received and such tender was returned unopened to the tenderer.

F.1.6 Procurement procedures
F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for bids.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter
into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that
bids be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of
the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make
afresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall
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be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers
have been requested to submit their best and final offer.
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F.1.6.3 Proposal procedure using the two stage-system

F.1.6.3.1 Option1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method

of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring
the highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement

documents.

F.1.6.3.2.2 The employer shall evaluate bids received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 TENDERER’S OBLIGATIONS
F.2.1 Eligibility

F.2.1.1  Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

F.21.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for bids.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension fo the closing time stated in the tender data, in order to take the addenda into account.
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F.2.7 Site visit and clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender
data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being
those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial
all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.212.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule
that compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.
F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English,

and
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the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, uniess
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept the proof of posting shall not be accepted as proof
of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for bids that a tender is to be
withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE".

F.2.17 Clarification of tender offer after submission
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Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers
or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue
the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
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F.3 THE EMPLOYER’S UNDERTAKINGS
F.3.1 Respond to requests from the tenderer

F.3.1.1  Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if as
a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of

the prequalification process.
F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date of the Tender Notice until seven days before the tender closing time stated in the Tender
Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the
Employer may grant such extension and, will then notify it to all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.41 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.42 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened, and where applicable,
the total of his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid bids in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.56.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of tenderers, who score in the quality evaluation above the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for quality.
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F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been property and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive bids, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1  Check responsive bids for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern,

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or

schedules of prices; or
ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line

item
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b)

total as quoted shall govern, and the unit rate shall be corrected.

Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve
the tendered total of the prices.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

F.3.11 Evaluation of tender offers

F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate it using the tender evaluation methods and associated evaluation criteria and
weightings that are specified in the Tender Data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a)
b)

c)

Rank tender offers from the most favourable to the least favourable comparative offer.

Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest
ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3 Method 2: Financial offer and preference

In the case of a financial offer and preferences:

a)

b)

c)
d)

Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance
with the provisions of F.3.11.7 and F.3.11.8.

Calculate the total number of tender evaluation points (T EV ) in accordance with the following formula:
Tev = Nro + Np

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.8.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this sub clause is repeated.

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

-
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a)

b)

c)

Score each tender in respect of the financial offer made and the quality offered in accordance with the
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of
points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (T EV) in accordance with the following formula:
Tev = Nro + Nq

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Na is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.0.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend tenderer with the highest number of tender evaluation points for the award of the contract,
unless there are compelling and justifiable reasons not to do so. Rescore and re-rank all tenderers
should there be compelling and justifiable reasons not to recommend the tenderer with the highest
number of tender evaluation points and recommend the tenderer with the highest number of tender
evaluation points, unless there are compelling and justifiable reasons not to do so and the process set
out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a)

b)

Score each tender in respect of the financial offer made, preference claimed, if any, and the quality
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tev) in accordance with the following formula,
unless otherwise stated in the Tender Data:

Tev =Nro + Np + Na

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.8.
Na is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this sub clause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro

=WixA
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where: Nro is the number of tender evaluation points awarded for the financial offer.
Wi is the maximum possible number of tender evaluation points awarded for the financial
offer as stated in the Tender Data.
A is a number calculated using the formuia and option described in Table F.1 as stated in the
Tender Data.

Table F.1: Formulae for calculating the value of A
Formula Comparison aimed at achieving Option 12 Option 22
1 Highest price or discount A=(1+(P—Pnm)) A=P/Pn
Pm
2 Lowest price or percentage commission / fee A=(1-(P—~Pn)) A=Pn/P
m
a Pm is the comparative offer of the most favourable comparative offer,
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences. Calculate the

total number of tender evaluation points for preferences claimed in accordance with the provisions of the
tender data.

F.3.11.9 Scoring quality
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:
NQ =Wz x So/Ms
where: S, is the score for quality allocated to the submission under consideration;
Ms is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in
the Tender data.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial
risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or
a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of
any of the foregoing,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.11



e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify
other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of

tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.
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EASTERN CAPE PARKS & TOURISM AGENCY
CONTRACT NO.: 12/FY/21

REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

PART T2: RETURNABLE DOCUMENTS
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RETURNABLE DOCUMENT CHECKLIST

Tenderers to complete this checklist to ensure that all information in the Tender Document is
completed included and read by the Tenderer.

Completed/
Page Ref | Description included/
Read
All pages requiring signatures signed by the Tenderer
(authorized Person)
1 Correct Tender Offer Amount on BOQ’s carried forward to
Tender Summary (Page iv) and Form of Offer (Page C1.3)
T2.3 T2.1 Forms, Certificates and Schedules required for evaluation of
: i Tenderresponsiveness
T2.4 | T2.1.1 | Tender Briefing / Site Inspection Certificate
T2.5- . . .
T2.7 T2.1.2 | Certificate of Authority for Signatory
T2.8 | T2.1.3 | Registration Certificates / Agreements / Identity Documents
T2.9- T . . iscl
T2.17 2.1.4 | Joint Venture / Consortium Disclosure Form
T2.18 | T2.1.5 | Tax Clearance Certificate/ Compliance PIN
T2.19 | T2.1.6 | Proof of Registration with CIDB
T2.20 | T2.1.7 | Proof of Workmen’s Compensation Registration
T2.21 T2.2 Other Forms, Certificates and Schedules that will be
i 3 incorporated into the contract
T2.22 | T2.2.1 | Record of Addenda to Tender Documents
T2.23 | T2.2.2 | Local Employment Generation
Unemployment Insurance Fund (UIF) — Registration Certificate
T2.24 | T2.2.3 (Act 4 of 2002)
T2.25- T2.2.4 Form Concerning Fulfilment of the Construction Regulations,
T2.26 7 | 2003
T2.27 | T2.2.5 | Form of Required Information
T2.28- .
T2.31 T2.2.6 | Declaration of Interest
T2.32- Declaration of Tenderers past supply Chain Management
T2.2.7 .
T2.33 Practices
T2.33- T D I
T2.36 T2.2.8 | Certification of Independent Tender Determination
T2.37 | 72.2.9 | Local Content Declaration (SBD 6.2)
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Completed/
Page Ref | Description Included/
Read
T2.37 T2.3 Documentation, Forms and Schedules required for Tender
; ; evaluation purposes  (Functionality Evaluation)
T2.38- .
T2.39 T2.3.1 | Related Experience of Tenderer
T2.40- .
T2.51 T2.3.2 | List of Key Personnel
T2.52- .
T2.53 T2.3.3 | Schedule of Plant and Equipment
-:.:225545' T2.3.4 | Schedule of Proposed Sub-Contractors
T2.56 | T2.3.5 | Provisional Programme and Method Statement
T1.2.6 | F.3.11 | Pre-requisites
e Proof of CIDB contractor grading designation equal
to 2GB PE or 3GB Only
e Proof of company address
o Evidence of execution or completion of at least two
(2) General Building projects (GB).
Other Documentation, Forms and Schedules required for
T2.60 | T2.4 :
Tender evaluation purposes
T2.61 | T2.4.1 | Form of Intent to provide a Performance Guarantee
T2.62 | T2.4.2 Brogq-based Black Economic Empowerment Status Level
Certificate
c1.18 | c1.2.2 Part 2 : Data Provided by the Contractor (Contract Specific
Data)
Cc2.5 C2.2 | Pricing Data (Provisional Bilsl of Quantities)
BOQ’s | C2.2 | Signand date Final Summary
BOQ’'s | C2.2 Qgrnpleted in BLACK INK only and corrections crossed out and
initialed
C2.6 C2.3 | Amendments, Qualifications and Alternatives by Tenderer
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART T2: RETURNABLE DOCUMENTS

Notes :
The Tender Document must be submitted as a whole. All forms must be properly completed as
required and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and
company specific certificates and information pages to be attached, comprise the following:

TABLE OF CONTENTS Page

T2.1 Forms, Certificates and Schedules required for evaluation of

Tender responsiveness T2.3-T2.19
T2.2 Other forms, certificates and schedules that will be incorporated

into the contract T2.20-T2.35
T2.3 Documentation, forms and schedules required for Tender

evaluation purposes (Functionality Evaluation) T2.36-T2.51
T2.4 Other documentation, forms and schedules required for Tender

evaluation purposes T2.52-T2.59
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T21 FORMS, CERTIFICATES AND SCHEDULES REQUIRED FOR
EVALUATION OF TENDER

Page No.
T2.1.1  Tender Briefing / Site Inspection Attendance Certificate T2.1
T2.1.2 Certificate of Authority for Signatory T2.2-T2.5
T2.1.3 Registration Certificates/Agreements/ldentity Documents T2.6
T2.1.4  Joint Venture/Consortium Disclosure Form T2.7-T2.16
T2.1.5 Tax Clearance Requirements T2.17
T2.1.6 Proof of Registration with CIDB T2.18
T2.1.7  Proof of Workmen’s Compensation Registration T2.19
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T2.1.1 TENDER BRIEFING / SITE INSPECTION ATTENDANCE
CERTIFICATE

E-Mail @ddress .. ..o

Was represented by the person(s) named below at the compulsory meetings held for all Tenderers
as per the Tender Data (T1.2 — F.2.7)

I’'We hereby acknowledge that I/We visited the site and acquainted ourselves with the conditions
likely to influence the work and all aspects that could influence either the cost or the construction of
the services prior to determining our rates and prices.

I/We further certify that l/we are satisfied with the description of the work and explanations given at the
meeting and that I/We understand perfectly the work to be done, as specified and implied, in the
documentation and information provided.

TENDERER’S REPRESENTATIVE(S):

Name @ ... Signature ...
L0 1o - Lo 1 o
Name : ... Signature ...
CAPACIEY & ... omsms s e aitsbionre e e vea s e oiBanone s itn e n e e sliemn e 6600 e v mvifems s e s SEEEER o o v e o 5H 5 rmne e mems

EMPLOYER’S REPRESENTATIVE:

Name: ... Signature ...
Capacity : ..o Date........cooooiiiiii i
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T2.1.2 CERTIFICATE OF AUTHORITY FOR SIGNATORY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer
must complete the certificate set out below for the relevant category.

l) company | @) cLosE () (Iv) V)
CORPORATION [PARTNERSHIP JOINT SOLE
VENTURE PROPRIETOR

Signatories for Companies, Close Corporations, Partnerships, Joint Ventures or Sole
Proprietors must establish their authority thereto by attaching a copy of the relevant
resolution of their Board of Directors, Members or Partners duly signed and dated.
Examples are shown below.

()  CERTIFICATE FOR COMPANY

T PR chairperson of the Board of Directors of

......................................................... , hereby confirm that by resolution of the Board (copy
attached) taken on ........................ 20........ , MiMs , acting in the
capacity of ... , was authorized to sign all documents in

connection with the tender for Tender No. 12/FY/21 and any contract resulting from it, on behalf of
the company.

Chairman: ..
Chairman ...
As Withess: 1 s N R e S
D T SRR
DAl 1 e
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() CERTIFICATE FOR RPORATION

We, the undersigned, being the key members in the business trading as
......................................................................... hereby authorise Mr/Ms
........................................................................... , acting in the capacity of

................................................................................................... to  sign all
documents in connection with the tender for Tender No.12/FY/21and any contract resulting
from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : this certificate is to be completed and signed by all of the key members upon
whom rests the directions of the affairs of the Close Corporation as a whole.
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((L1)] FICATE FOR PART

We, the undersigned, being the key partners in the business trading as,
......................................................................................... hereby authorize  Mr/Ms
........................................................................................ acting in the capacity of

............................................................... , to sign all documents in connection with the
tender for Tender No.12/FY/21 and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Lead partner

behalf.

Note : This certificate is to be completed and signed by all of the key members upon
whom rests the direction of the affairs of Partnership as a whole.

Contractor Witness 1 Witness 2 Employer Witness 1 i Witness 2
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(IV) CERTIFICATE V

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby authorize Mr/Ms

................................................ ,authorized signatory of the
(oTo )0 11671 1|V acting in the capacity of lead partner, to sign all
documents in connection with the tender for Tender No.12/FY/21 and any contract resulting from
it, on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead Partner Sighature
Name

CIDB Registration No. Designation

|Lead Partner Signature
Name

CIDB Registration No. Designation

Lead Partner Signature
Name

CIDB Registration No. Designation

Note : This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Partnership as a whole.

Contractor Witness 1

Witness 2

T2.2.5

Employer

Witness 1

Witness 2




v) CERTIFICATE FOR SOLE PROPRIETOR

Signature of Sole OWNer : .........c.cooiiiivi

As Withesses:
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T21.3 REGISTRATION CERTIFICATES/AGREEMENTS /
IDENTITY DOCUMENTS

Attach hereto certified copies of Registration Certificates for Companies and Closed Corporations
and certified copies of Identity Documents for Partnerships and Sole proprietors as well as signed
Agreements and Powers of Attorney for Joint Venture / Consortium if applicable.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T21.4

JOINT VENTURE/CONSORTIUM DISCLOSURE FORM

TO BE COMPLETED ONLY IF TENDER IS SUBMITTED IN A JOINT VENTURE OR
CONSORTIUM

i)

All the information requested must be filled in the spaces provided. If additional space
is required, additional sheets may be used and attached to the original documents.

A copy of the joint venture agreement must be attached to this form, in order to
demonstrate the Affirmable, Joint Venture Partner’s share in the ownership, control,
management responsibilities, risks and profits of the joint venture, the proposed joint
venture agreement must include specific details relating to:

a) the contributions of capital and equipment

b) work items to be performed by the Affirmable Joint Venture Partner's own
forces

c) work items to be performed under the supervision of the Affirmable Joint
Venture Partner.

Copies of all written agreements between partners concerning the contract must be
attached to this form including those, which relate to ownership options and to
restrictions/limits regarding ownership and control.

ABE partners must complete ABE Declaration Affidavits.

The joint venture must be formalised. All pages of the joint venture agreement must be
signed by all the parties concerned. A letter/ notice of intention to formalise a joint
venture once the contract has been awarded will not be considered.

Should any of the above not be complied with, the joint venture will be deemed null and
void and will be considered non-responsive.

JOINT VENTURE PARTICULARS

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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e) FaX e

2, IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER

21(a) Name of Firm e
Postal Address e
Physical Address ... be eSSt e v e e e o B ¢ e G e ¢ WG mn e e eoe e e e e
Telephone e

B X e

22(a) Name of Firm e
Postal Address e

Physical Address e

Telephone e

FaX e

(Continue as required for further non-Affirmable Joint Venture Partners)

3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

3.1(a) Name of Firm
Postal Address e
Physical AdAress
Telephone

B X

3.2(a) Name of Firm e
Postal ADAress e
Physical Address ..., e il rame sttt ra e ren e rensons
Telephone e
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2 T e

3.3(a) Name of Firm e e
Postal Address e
Physical Address oo
Telephone e

B aX

(Continue as required for further Affirmable Joint Venture Partners)

4, BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE
PARTNERS IN THE JOINT VENTURE

5. OWNERSHIP OF THE JOINT VENTURE

a) Affirmable Joint Venture Partner ownership percentage(s) ..................... %
b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ..................... %
c) Affirmable Joint Venture Partner percentages in respect of: *
0] Profit and 1088 Sharing...........cccevvnien i,
(ii) Initial capital contribution in Rands............ccocooeeeii i e,

(*Brief descriptions and further particulars should be provided to clarify percentages).

(i)  Anticipated on-going capital contributions in Rands .................cccoo.......
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(iv)  Contributions of equipment (specify types, quality, and quantities of equipment) to
be provided by each partner.

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS
PRIME CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE

PARTNERS PARTNER NAME

hFFIRMABLE JOINT VENTURE

PARTNERS PARTNER NAME

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have
authority to engage in the relevant management functions and policy and decision making,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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indicating any limitations in their authority e.g. co-signature requirements and Rand limits).

(a) Joint Venture cheque signing

..................................................................................................................

8. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

(a) Supervision of field operations

Contractor Witness 1 Witness 2 Employer Witness 1
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(b) Major purchasing

9. MANAGEMENT AND CONTROL OF JOINT VENTURE
(a) Identify the “managing partner”, if any,

(b) What authority does each partner have to commit or obligate the other to
financial institutions, insurance companies, suppliers, subcontractors and/or
other parties participating in the execution of the contemplated works?

(c) Describe the management structure for the Joint Venture’s work under the
contract
MANAGEMENT FUNCTION / z
DESIGNATION s PARTNER

* Fill in “ex Affirmable Joint Venture Partner” or "ex non-Affirmable Joint Venture Partner”.
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10. PERSONNEL

(a) State the approximate number of operative personnel (by trade/function/discipline)
needed to perform the Joint Venture work under the Contract.

- RADE/EUNCTION NUMBER EX NUMBER EX NON-
AFFIRMABLE JOINT |AFFIRMABLE  JOINT
[PISCIPLINE VENTURE PARTNERS [VENTURE PARTNERS

(Fillin “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).

(b) Number of operative personnel to be employed on the Contract who are currently in the
employ of partners.

(i) Number currently employed by Affirmable Joint Venture Partners

(c) Number of operative personnel who are not currently in the employ of the respective
partner and will be engaged on the project by the Joint Venture
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(e) Name of partner who will be responsible for the preparation of Joint Venture payrolls

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE
Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form
and affirms that the foregoing statements are true and correct and include all material information
necessary to identify and explain the terms and operations of the Joint Venture and the intended
participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and
accurate information regarding actual Joint Venture work and the payment therefore, and any
proposed changes in any provisions of the Joint Venture agreement, and to permit the audit and
examination of the books, records and files of the Joint Venture, or those of each partner
relevant to the Joint Venture, by duly authorised representatives of the Employer.

SIGNALUME e et et e e s e e eeeeneenaean
Duly authorised to signon behalf of ...
NAME e bt e e e ee et e e teaneeane s
AUIESS e e e e e een e sreetre et e e neen
Telephone e
Date ... OO~ S
SIGNAIUIE e ettt e e e eeaae e,
Duly authorised to signon behalf of................coooii Name
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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AArESS ettt et r et e st e e s e e ee e e e
TeIBPNONE e et r e e e et
DAt e e e e b e e et ene et e eeeraeaaas

SIGNAIUIE et e et e eeneeanea
Duly authorised to signon behalf of................coooiiii Name
AAIESS et bt e e e e e e te e et e nanes
TelepPNONE et st e e e e an
DAt e ———— e s e e e teeeans

SINAIUIE et et e s e e e eee e
Duly authorised to sign on behalf of.............coooiiiiiiii Name
AAAIESS e e et ne s et e e et e e e et eeaee s
Telephone e e et
D 1= OSSOSO

SIGNALUIE e et ettt et e e et e et ete e e anan
Duly authorised to sign on behalf of.............ccoooiiiiiii Name
AArESS e et e bt e et e et e e e e raens
JLIC=1 =T o o= O R RRR
D (= TSRS

Contractor Witness 1 Witness 2 Employer Witness 1
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Duly authorised to sign onbehalf of................ccooiiiiii Name
AAIESS et e e et et
TeIEPRONE e ettt e
I3 | O PSRRI
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T2.1.5 TAX CLEARANCE CERTIFICATE

It is a condition of Tender that the taxes of the successful Tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the Tenderer’s tax obligations.

Tenderers’ original valid tax clearance certificate/ Tax compliance PIN must be attached hereto.

‘Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.1.6 CIDB CERTIFICATE

The Tenderer shall attach hereto the Contractors proof of valid registration certificate with CIDB.
CRS number(s) also to be provided.

In the case of Consortium/Joint Venture Bids, each partner shall provide their own valid CIDB
registration certificate.
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T2.1.7 PROOF OF WORKMEN’S COMPENSATION REGISTRATION

The Tenderer shall attach hereto valid proof of workmen’'s compensation registration or proof of
payment of contributions in terms of the compensation of occupational injuries and diseases (Act
No. 4 of 2002).
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T2.2 OTHER FORMS, CERTIFICATES AND SCHEDULES THAT

WILL BE INCORPORATED INTO THE CONTRACT

T2.2.1 Record of Addenda to Tender documents

T2.2.2 Local Employment Generation

T2.2.3 Unemployment Insurance Fund (UIF) — Registration Certificate
(Act 4 of 2002)

T2.2.4 Form Concerning Fulfilment of the Construction Regulations, 2003

T2.2.5 Form of Required Information

T2.2.6 Declaration of interest

T2.2.7 Declaration of Tenderers past supply Chain Management Practices

T2.2.8 Certification of Independent Tender Determination

T2.2. Local Content Declaration

Page No.
T2.21
T2.22

T2.23

T2.24-T2.26
T2.27-T2.28
T2.29-T2.32
T2.33-T2.35
T2.36-T2.39

T2.37

|

Contractor Witness 1 Witness 2 Employer
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T2.2.1 RECORD OF ADDENDA TO TENDER DOCUMENTS

I/We confirm that the following communications amending the Tender documents, received from the

Employer or his representative before the closing date of submission of this Tender offer, have
been taken into account in this Tender offer.

ADD

INo. DATE TITLE OR DETAILS

SIGNATURE: DATE:

(of Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1
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T2.2.2 LOCAL EMPLOYMENT GENERATION

The Contractor must submit with his Tender, on the table below, his anticipated component of
local personnel that will be employed on the Contract both in terms of number of persons and
total person days for each category provided. The number of local personnel should include the
local personnel employed by sub-contractors.

The contractor will not be allowed to import skilled personnel if the required skills exist within the
local community. The contractor will however be allowed to make use of his own permanently
employed machine operators and drivers.

Current policy requires that the female and youth labour components be maximized and
that females should take up not less than 5% of the employment generated.

The specific employment goals, which are to be met for this project, are as follows:

(a) A minimum of 10 local labour employment (residing in the area where the
office is built.

(a) A minimum of 5% of the local labour employed on the project is required to be females:

(b) A minimum of 20% of the local labour employed on the project is required to
be youth (18 — 35 years of age); and

(c) A minimum of 1% of the local labour employed on the project is required to
be disabled persons.

Non-compliance with the above requirements could be grounds for disqualifying the Tender.

’ Number of persons pianned to be employed

| | Adult H Youth | Disabled

| Occupational TOtaI —— —— = — — e .

| Category [Female Male [Female JMaIe |[Female Male

l' F;eféa;l_s 'FTerson"iPersons 'A-PefsoB—;Persons "I"’;r_sg 'El;ér;als ] Person' 'I;e_l's_c;E rIE’_(;rs_t;n_ ijP_ersBrTs“I"erson Persons |Person

| Days | _Days | \Days | Days Days | Days | Days
Clerical | I || | o P | | |
Labourer | | | | | | | | | | 1 | | |
Manageral | | | | | | | [ | | | | | |
Semiskilled | | | ] | ] | | | | | |
Skilled A N A I T R (e A (R R N A
Supervisor | | | | | | [ [ |

Total | | | | | O R e |
Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years)
- Each person may only be counted once. if a person falls into more than one category, disabled persons take preference, then youth, then adults.
- Must include all occupational categories (Clerical, Labourer, Managerial, Semi skilled, Skilled and Supervisor).

SIGNATURE: DATE:
(Authorised Person)
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T2.2.3 UNEMPLOYMENT INSURANCE FUND (UIF)
REGISTRATION CERTIFICATE (ACT 4 OF 2002)

A valid Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here.
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T2.2.4 FORM CONCERNING FULFILMENT OF THE
CONSTRUCTION REGULATIONS, 2003

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the
Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a contractor to perform
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her
Tender for the due fulfilment of all the applicable requirements of the Act and the Regulations.

1. | confirm that | am fully conversant with the Regulations and that my company has (or
wili acquire/procure) the necessary competencies and resources to timeously, safely
and successfully comply with all of the requirements of the Regulations.

YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)
Own resources, competent in terms of the Regulations (refer to 3 below)
Own resources, still to be hired and/or trained (until competency is achieved)
Specialist sub-contract resources (competent) - specify:
3. Provide details of proposed key persons, competent in terms of the Regulations, who

will form part of the Contract team as specified in the Regulations (CV's to be attached).

Contractor Witness 1 Witness 2 Employer Witness 1 ) Witness 2
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6. | have fully included in my Tendered rates and prices (in the appropriate payment items
provided in the Schedule of Quantities) for all resources, actions, training and any other
costs required for the due fulfiiment of the Regulations for the duration of the
construction and defects repair period.

(Tick)
YES
NO
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:
1 ——- Date .....coovveiieeiecc e,
2 e Date .....cocveeeieee e
Contractor Witness 1 Witness 2 Employer Witness 1 ) Witness 2
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T2.2.5 FORM OF REQUIRED INFORMATION

THE FOLLOWING PARTICULARS MUST BE FURNISHED

(FAILURE TO DO SO MAY RESULT IN YOUR TENDER BEING DISQUALIFIED)

NAME OF TENDERER ........c.cooiiiiiie ettt vt ettt st ee e s s e v e e
POSTALADDRESS ...ttt sttt et se e sttt ee et ee e se e s e s e ees s
STREET ADDRESS e et ettt et

CELLPHONE  NUMBER ..ottt sttt ettt sttt ee e st e s s e seeee oo,
FACSIMILENUMBER CODE ......ccoeeen. NUMBER
VAT REGISTRATION  NUMBER........coootinintrieecece ettt sessess b estasaeseeeestee st es e e ee s s

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE

BEEN ATTACHED? (MBD 2)

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN

SUBMITTED? (MBD 6.1)

IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

YES/NO

YES/NO

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)

A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL

ACCREDITATION SYSTEM (SANAS)
AREGISTERED AUDITOR
(Tick applicable box)

U U

(AB-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY

FOR PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR

THE GOODS/SERVICES/WORKS OFFERED?
(IF YES ENCLOSE PROOF)

YES/NO

SIGNATURE OF TENDERER: .. ...ciiiiiiiiiiiiiiiiie e

DATE: e eibin e e e e e eeveamtnee e n e ersaetonnnesanmsiaenamnn s eendieed S iresne e s

Contractor Witness 1 Witness 2

T2.2.6

Employer

Witness 1

Witness 2




T2.2.6

DECLARATION OF INTEREST

TENDERERS WHO FAIL TO DECLARE ACCURATELY AND HONESTLY SHALL BE
DISQUALIFIED AND THEIR NAMES AND COMPANY DETAILS WILL BE SUBMITTED TO
NATIONAL TREASURY AND PROVICIAL TREASURY TO BE BLACK LISTED. SHOULD YOUR
INTEREST BE DISCOVERED AFTER THE AWARD OF THE CONTRACT THE MUNICIPALITY
SHALL TERMINATE YOUR CONTRACT ON THE BASIS OF THE ABOVE

Any legal person, including persons employed by the state1, or persons having a
kinship with persons employed by the state, including a blood relationship, may make
an offer or offers in terms of this invitation to Tender (includes a price quotation,
advertised competitive Tender, limited Tender or proposal). In view of possible
allegations of favouritism, should the resulting Tender, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is
required that the Tenderer or his/her authorised representative declare his/her position
in relation to the evaluating/adjudicating authority where-

- the Tenderer is employed by the state; and/or

- the legal person on whose behalf the Tendering document is signed, has a
relationship with persons/a person who are/is involved in the evaluation and or
adjudication of the Tender(s), or where it is known that such a relationship
exists between the person or persons for or on whose behalf the declarant
acts and persons who are involved with the evaluation and or adjudication of
the Tender.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the Tender.

Full Name of Tenderer or his or her representative:

“State” means —

(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No. 1 of 1999);

(b) any municipality or municipal entity;
(c) Provincial legislature;
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(d) National Assembly or the National Council of Provinces; or

(e) Parliament
2. “Shareholder” means — a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.

2.4. Company Registration Number:

2.5. Tax Reference Number:

2.7. The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / perusal numbers must
be indicated in paragraph 3 below.

2.8. Are you or any person connected with the Tenderer presently employed by the state?
YES / NO

2.8.1. If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member

2.8.2. Any other particulars:

2.8.3. If you are presently employed by the state, did you obtain the appropriate authority to
undertake remunerative work outside employment in the public sector?

YES / NO
2.8.3.1. If yes, did you attached proof of such authority to the Tender document?
YES / NO
(Note: Failure to submit proof of such authority, where applicable, may result in the
disqualification of the Tender.
Contracior Winess 1 Witness 2 Employer Winess 1 Witness 2
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2.8.3.2.

If no, furnish reasons for non-submission of such proof:

2.9. Did you or your spouse, or any of the company’s directors / trustees / shareholders /
members or their spouses conduct business with the state in the previous twelve
months?

YES /NO

2.9.1. [f so, furnish particulars:

2.10. Do you, or any person connected with the Tenderer, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with the
evaluation and or adjudication of this Tender?

YES / NO

2.10.1. [f so, furnish particulars.

2.11.  Are you, or any person connected with the Tenderer, aware of any relationship (family,
friend, other) between any other Tenderer and any person employed by The state who
may be involved with the evaluation and or adjudication of this Tender?

YES/NO

2.11.1. [f so, furnish particulars.

2.12. Do you or any of the directors / trustees / shareholders / members of the companyhave
any interest in any other related companies whether or not they are Tendering for this
contract?

YES/NO

2.12.1. If so, furnish particulars:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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3. FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS

PERSONAL TAX [STATE EMPLOYEE
IDENTITY NUMBER |REFERENCE NUMBER /

FULL NAME NUMBER PERUSAL NUMBER

4, DECLARATION

I, THE UNDERSIGNED (NAME). ... ..ot e e,

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT. | ACCEPT THAT THE STATE MAY REJECT THE TENDER OR DEEM ME TO BE IN
DEFAULT OF THE CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position (Print) Name of Tenderer

FAILURE TO SIGN THE DOCUMENT MIGHT LEAD TO DISQUALIFCATION

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.7

MANAGEMENT PRACTICES

Penalty: -

DECLARATION OF TENDERERS PAST SUPPLY CHAIN

Upon detecting any false claim or statement hereunder will result in the Tenderers de-
registration and the Tenderer will be prevented from participation in future contracts for a
period of three (3) years.

1.
2.

4,

This Standard Tendering Document must form part of all Bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of
the supply chain management system.

The TENDER of any Tenderer may be disregarded if that Tenderer, or any of its

directors have -

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
C. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be
completed and submitted with the Tender.

ITEM QUESTION YES [NO
4.1 Is the Tenderer or any of its directors listed on the National| Yes No
Treasury’s database as companies or persons prohibited from doing
business with the public sector?
(Companies or persons who are listed on this database were
informed in writing of this restriction by the National Treasury
after the audi alteram partem rule was applied).
4.1.1  |If so, furnish particulars:

Contractor

Witness 1

Witness 2 Employer Witness 1
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4.2

Is the Tenderer or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s website,

www.treasury.gov.za, click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of
the Register to facsimile number (012) 3265445.

Yes

No

4.2.1

If so, furnish particulars:

4.3

Was the Tenderer or any of its directors convicted by a court of
law (including a court outside of the Republic of South Africa) for
fraud or corruption during the past five years?

Yes

No

4.3.1

If so, furnish particulars:

4.4

\Was any contract between the Tenderer and any organ of state
terminated during the past five years on account of failure to
perform on or comply with the contract?

Yes

No

4.4.1

If so, furnish particulars:

Contractor

Witness 1 Witness 2 Employer Witness 1
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)......c.ccciiciiieeiiccicc e e n e CERTIFY THAT THE
INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Tenderer

| confirm that | am duly authorized to sign this contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.8 CERTIFICATE OF INDEPENDENT TENDER

DETERMINATION

This Standard Tendering Document (SBD) must form part of all Bids' invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
Tendering (or Tender rigging)>. Collusive Tendering is a pe se prohibition meaning that
it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregard the Tender of any Tenderer if that Tenderer, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the Tendering process or the
execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when Bids are considered, reasonable steps are taken to prevent any form
of Tender-rigging.

In order to give effect to the above, the attached Certificate of Tender Determination
must be completed and submitted with the Tender:

Includes price quotations, advertised competitive Bids, limited Bids and proposals.

Tender rigging (or collusive Tendering) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who
wish to acquire goods and / or services through a Tenderding process. Tender rigging is, therefore, an
agreement between competitors not to compete.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
I, the undersigned, in submitting the accompanying Tender:
CONTRACT:

in response to the invitation for the Tender made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect: |
certify, on behalf of: that:
(Name of Tenderer)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying Tender will be disqualified if this Certificate is
found not to be true and complete in every respect;

3. | am authorized by the Tenderer to sign this Certificate, and to submit the
accompanying Tender, on behalf of the Tenderer;

4, Each person whose signature appears on the accompanying Tender has been
authorized by the Tenderer to determine the terms of, and to sign the Tender, on behalf
of the Tenderer;

5. For the purposes of this Certificate and the accompanying Tender, | understand that
the word “competitor” shall include any individual or organization, other than the
Tenderer, whether or not affiliated with the Tenderer, who:

(a) has been requested to submit a Tender in response to this Tender invitation:

(b) could potentially submit a Tender in response to this Tender invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the Tenderer and/or is in the same
line of business as the Tenderer

3. Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

6. The Tenderer has arrived at the accompanying Tender independently from, and
without consultation, communication, agreement or arrangement with any competitor.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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However communication between partners in a joint venture or consortium?® will not be construed as
collusive Tendering.

7.

10.

In particular, without limiting the generality of paragraph 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(©) methods, factors or formulas used to calculate prices:

(d) the intention or decision to submit or not to submit, a Tender:

(e) the submission of a Tender which does not meet the specifications and

conditions of the Tender; or
(f Tendering with the intention not to win the Tender.

In addition, there have been no consuitations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this Tender
invitation relates.

The terms of the accompanying Tender have not been, and will not be, disclosed by
the Tenderer, directly or indirectly, to any competitor, prior to the date and time of the
official Tender opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to Bids and contracts, Bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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11. N.B.:- THIS FORM MUST BE SIGNED BY THE TENDERER AND TWO WITNESSES

Signature Date
Position Name of Tenderer
WITNESS (1) NAME (PRINT)
WITNESS (2) NAME (PRINT)
}
Contractor Witness 1 Witness 2 Employer Witness 1 ) Witness 2
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T2.2.9 LOCAL CONTENT DECLARATION (SBD 6.2)

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content and
the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the
bid as indicated in paragraph 4.1 below

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation:;

Contractor Witness 1 ) Witness 2 ) Employer Witness 1 Witness 2
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of

SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated
minimum
threshold

item1/p53 Type 193 reinforcement 100%

items 2, 6, 7/ p54 All brick force Reinforcement 155mm & 75mm 100%

items 1 to 6/ page 71 110mm PVC pipes Including fittirngs 100%

Items 8 to 19/ page7250mm PVC pipes including fittings 100%

items 14 to 17/ page 80 32mm Domestic main water piping including fittings 100%

3. Does any portion of the goods or services offered

3..1

have any imported content?
(Tick applicable box)

LYes | | _no | ]

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR
SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE
CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ..........oiiiiitrtnite ettt

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to
an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on hitp://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the information
on Declaration C. Declaration C should be submitted with the bid documentation at
the closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

[, the UNAEersigned, ......cc.oeniniii e e et ee e (full names),
do hereby declare, in my capacity @s ................ccooveiiiiiiiiiieee e e,
OF e ettt e e e e e e e rante e e ee et e aneee e ee s (name of bidder entity),

the following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply
with the minimum local content requirements as specified in the bid, and as
measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E which has been consolidated
in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(d)

| accept that the Procurement Authority / Institution has the right to request that the local

content be verified in terms of the requirements of SATS 1286:2011.

I understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14
of the Preferential Procurement Regulations, 2017 promulgated under the Preferential

Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Imported Content Declaration - Supporting Schedule to Annex C

Annex D

Bid No. = Note; VAT to be excluded from
Bid description: all calculations
Designated Products:
Bidders Authority:
Bidder Entity name:
Bidder Exchange Rate: Pula ] e[ _R900 | cep[ R 1200 |
A. Exempted imported content on of imported co
c:::elf::y Tender All locally
Rl Description of imported content Local supplier Overseas Supplier | valueas per | Exchange I.oc_al value of | Freight costs to Incurred Total landed Tender Qty| Exempted imported
nao's imports portof entry | landing costs | cost excl VAT value
Commercial Rate
& dutles
Invoice
Total exempt imported valu
ota orrespond
B. Imported directly by the Tenderer on of imported co
c:::f:y All locally
Tender item — . : Tender Rate | Local value of | Freightcoststo | incurred | Total landed
no's Description of Imported content Unit of measure]| Overseas Supplier \é:l:lemaes r:i:ll' of Exchange imports portof entry | landing costs | cost excl VAT Tender Qty| Total imported value
i & duties
Invoice
D20) (D21) (D22) (D23} (D24} (D25) {D26) (D27) {D28] (D29} (D30} {D31)
{D32) Total imported value by tenderer] R O
C. Imported by a 3rd party and supplied to the Tenderer Calcufation of imported content m
c::r:f:cly All locally
- . N N Tender Rate | Local value of | Freight costs to incurred Total landed Quantity
Description of imported content Unit of measure | Local supplier Overseas Supplier \é:l’:;aesr:;: of Exchange imports portofentry | landing costs | cost excl VAT imported Total imported value|
" & duties
Invoice
(D33) {D34) (D35} (D36} (D37} {D38) {D39) (D40} {D41) (D42) {D43) {D33)
(D45) Total imported value by 3rd party| RO
on of fo
D. Other foreign currency payments =
Type of payment I'“::(;:'p;::r Overseas Forelgn currency value | Tender Rate Local value of
Ype o} payme ' beneficiary pald of Exchange payments
(D46) {D47) {D48) 1D49) (D50) (D51)

Sknature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party|

{053) Total of imported content & foreign currency payments - {D32), (D425} &

This total must carrespond with
AnnexC -C23

D52) above




Annex E

Local Content Declaration - Supporting Schedule to Annex C

Bid No. Note: VAT to be excluded from all
Bid description: calculations

Designated products:

Bidder Authority:

Bid Entity name:

oods, Se es and Description of items purchased Local suppliers Value

Total local products (Goods, Services and Works)

( Tenderer's manpower cost) I:
(Rental, depreciation & amortisation, utility costs, consumables etc.) :
(Marketing, insurance, financing, interest etc.) |:|
Total local content _

This total must correspond with Annex C -

Signature of tenderer from Annex B

Date:




T2.3 DOCUMENTATION, FORMS AND SCHEDULES REQUIRED FOR
TENDER EVALUATION PURPOSES

Page No.
T2.3.1 Related Experience of Tenderer T2.41-T2.42
T2.3.2 List of Key Personnel T2.43-T2.45
T2.3.3 Schedule of Plant and Equipment T2.46-T2.47
T2.3.4 Schedule of Proposed Sub-Contractors T2.48-T2.49
T2.3.5 Construction Programme T2.50-T2.51
Refer Section F.3.11 — Stage 1: Pre-requisites T1.2.6

|
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T2.3.1 RELATED EXPERIENCE OF TENDERER

The Tenderer shall list below or in a separate schedule a statement of those works/services of similar
nature which they have satisfactorily completed in the past five years. Information must be provided
in the format provided below. It is essential that telephone contact details of references be
supplied.. Present commitments and their due dates for completion shall also be listed. Where
applicable, the project value can be adjusted to reflect the impact of inflation, using the Consumer
Price Index (CPI) with the completion date being taken as the base date for the calculation (Refer
Section F.3.11 — Stage 1: Pre-requisites

1. PREVIOUS PROJECTS UNDERTAKEN:

EMPLOYER
EMPLOYER/ CONSULTING
CONTACT ENGINEER/
PERSON/TEL. CONTACT PERSON/
NO. TEL. NO.

DESCRIPTION AND
NATURE OF WORKS/
SERVICES

VALUE OF
WORK
(INCL.
VAT)

DATE
COMPLE-
TED

Contractor

Witness 1 Witness 2

Employer

T2.3.1

Witness 1

Witness 2




2. ENT P S UNDE N:
EMPLOYER
VALUE OF
EMPLOYER/ CONSULTING DESCRIPTION AND WORK DATE
NATURE OF WORKS/ COMPLE-
CONTACT ENGINEER/ HE R (INCL. IEL
PERSON/TEL.  |CONTACT PERSON/ VAT)
NO. TEL. NO.

DATE:

SIGNATURE OF TENDERER:

(Authorised Person)

Contractor

Witness 1

Witness 2

Employer

T232 .

Witness 1

Witness 2




T2.3.2 LIST OF KEY PERSONNEL

For purpose of evaluating functionality, the Tenderer shall attach hereto a shortened CV for each
key member available to work on the project in the Categories Project Manager, Site Foreman
and Plant Operators/Artisans personnel (using the template provided). (Refer Section

F.3.11 — Stage 2: Functionality (ii)).

The Tenderer shall list below the key personnel to be used on this project.

NAME JOB RESPONSIBILITIES | QUALIFICATIONS |[EXPERIENCE
AND AVAILABILITY | (ATTACHED
TO PROJECT COPY)
PROJECT
MANAGER
SITE FOREMAN

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CURRICULUM VITAE OF KEY PERSONNEL

NB: BIDDERS MUST SUBMIT CV’s OF KEY PERSONNEL

This form should be completed for each key person listed in the table in section T 2.3.2.

Responsibility or role on the project (as per

table T2.3.2)
Name : Date of birth :
Profession : Nationality :

Qualifications :

Professional membership :

Name of employer (firm) :

Current position : 'Years with firm :

Employment record : (List of chronological order starting with earliest work
experience)

Experience record pertinent to required service:

Certification :

I, the undersigned, certify that to the best of my knowledge and belief, this data
correctly describes me, my qualifications and my experience and that | will be
available to execute the work for which | have been nominated.

(Signature of Person named in schedule) Date

Attach additional pages if more space is required

L]

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SUPPLEMENTARY INFORMATION

Please attach any supporting documentation, supplementary information and Curriculum Vitae to this
page.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.3 SCHEDULE OF PLANT AND EQUIPMENT
(NB : This schedule is used in evaluating Functionality)

The following are lists of major items of relevant equipment that the Tenderer presently own or lease
and will have available for this contract or will acquire or hire for this contract if my/our Tender is
accepted.

(a) Details of major equipment that is owned and immediately available for this
contract.
IDESCRIPTION (type, size, capacity etc) 'YEAR OF
LS [MANUFACTURE

Attach additional pages if more space is required

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(b) Details of major equipment that will be hired, or acquired for this contract if

Tender is accepted. Contact details of pl ire com o be provi

H-IOW ACQUIRED

IDESCRIPTION (type, size, capacity, etc)  [QUANTITY | or oo oer
BUY

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional
plant not listed but which may be necessary to complete the contract within the specified contract
period.

DATE: SIGNATURE OF TENDERER:

(Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1 ) Witness 2
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T2.3.4 SCHEDULE OF PROPOSED SUB-CONTRACTORS

In terms of Clause 4.4 of the Conditions of Contract for Construction, the Tenderer shall enter below
the names of sub-contractors he intends to employ for work on this contract, as well as the portion
and value of the work to be executed by such sub-contractors.

Based on the definition of SMME provided below the Tenderer should indicate in which category, i.e.

Medium, Small, Very Small or Micro, the intended sub-contractor is categorized if applicable.

APPROX.
DESCRIPTION OF VALUE
PORTION OF WORK (EXCL.
VAT)

NAME, ADDRESS AND
TELEPHONE

NUMBER OF SUB-
CONTRACTOR/SMME

SMME

(YES/
NO)

SMME
CATEGOR Y
MEDIUM/
SMALL/
VERY
SMALL/
MICRO

% HDI
OWNERSHIP
OF SUB-
CONTRAC-
TOR

* According to the national Small Business Amendment Act, 2003 (Act No. 26 of 2003) small
business (i.e. SMME) is defined as follows:

A separate and distinct business entity, including co-operative enterprises and non- governmental
organisations, managed by one owner or more which, including its branches or subsidiaries, if any, is
predominantly carried on in any sector or sub-sector of the economy as mentioned in column 1 of the
Schedule and which can be classified as a micro, a very small, a small or a medium enterprise
by satisfying the criteria mentioned in columns 3, 4 and 5 of the Schedule opposite the smallest
relevant size or class as mentioned in column 2 of the Schedule.

(Schedule for Construction Sector given on the following page).

Contractor Witness 1

Witness 2 Employer

T2.3.8
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SCHEDULE (ONLY CONSTRUCTI

TOR SHOWN

[COLUMN 1 COLUMN2 |COLUMN 3 COLUMN 4 |COLUMN 5
Sector or Sub- Total full-time Total gross asset
. . Total .
sectors in . equivalent of value (fixed
. Size or . annual
accordance with the paid property
. Class turnover:
Standard Industrial employees: Less than: excluded):
Classification Less than; ' Less than:
Medium 200 R 26 milion [R 5 million
Small Very 50 R 6 milion [R 1 million RO,50
Construction
Small Micro 20 R 3 milion |million RO,10
5 R0,20 million  |million

Itis to be noted that an entity awarded a contract may not sub-contract more than 25% of the value
of the contract to any other enterprise that does not have an equal or higher BBB-EE status level
than the entity concerned, unless the contract is sub-contracted to an exempted micro enterprise
that has the capability and ability to execute the sub-contract.

SIGNATURE OF TENDERER:

(Authorised Person)

DATE:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.5 CONSTRUCTION METHODOLOGY AND PROGRAMME

Eligibility criteria: The respondent should be able to demonstrate its capability to bring a contract
to a satisfactory conclusion by describing the methodology of approach and programme to
accomplish the project’s required outcomes.

The respondent must explain its understanding of the requirements for successful planning and
implementation of an accelerated infrastructure development programme.

The approach paper should explain the methodologies which are to be adopted under these
conditions and demonstrate the compatibility of those methodologies with the ASIDI Programme.

The approach should further include a top quality project plan which outlines processes, procedures
and associated resources, applied by whom and when with relevant reporting systems, indicate
how risks will be managed, what quality assurance measures are to be putin place. Special emphasis
should be placed on key performance indicators as well as innovative procedures to be used.

The successful Tenderer shall submit a detailed programme within 14 days after the
commencement date. The Tenderer need to submit a high level programme in the table provided
below to illustrate a comprehensive understanding of the work required as well as a pragmatic
approach in performing the work required:

DESCRIPTION OF PHASE AND EDNL}’;%%? STARTING  [FINISHING
SECTION OF THE WORKS WEEK NO.*  \WEEK NO.
(WEEKS)
Site handover 1 1 1
Site establishment
Contractor Witness 1 Witness 2 Employer Witness 1 ] Witness 2
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DESCRIPTION OF PHASE AND
[SECTION OF THE WORKS

ENVISAGED
DURATION
(WEEKS)

lSTARTING
WEEK NO.*

FINISHING
WEEK NO.

* The execution of the Works should start within 14 days from the Site Handover Date.

DATE : SIGNATURE OF TENDERER

(Authorised Person)

Contractor Witness 1

Witness 2

Employer

T2.3.11
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T2.4 OTHER DOCUMENTATION. FORMS AND SCHEDULES
REQUIRED FOR TENDER EVALUATION PURPOSES

Page No.

T2.4.1 Form of Intent to provide a Performance Guarantee T2.54

T2.4.2 Broad Based Black Empowerment Status Level Certificate T2.55

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.4.1 FORM OF INTENT TO PROVIDE A PERFORMANCE
GUARANTEE

The Tenderer must attach hereto a letter from the bank or institution with whom he has made the
necessary arrangements, to the effect that the said bank or institution will be prepared to provide
the required performance guarantee when asked to do so.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.4.2 BROAD-BASED BLACK ECONOMIC
EMPOWERMENT STATUS LEVEL CERTIFICATE

Tenderer to attach hereto the Broad-Based Black Economic Empowerment Status Level
Certificate of the Tendering Company and/or Joint Venture Partners.

Only B-BBEE status level certificates issued by the following are valid:

- Verification Agencies accredited by the South African National Accreditation
System (SANAS); or

- Registered Auditors approved by the Independent Regulatory Board of
Auditors (IRBA) in accordance with the approval granted by the Department
of Trade and Industry.

GENERAL

The following is an abstract from the Preferential Procurement Regulations 2011 promuigated
with the Preferential Policy Framework Act No 5 of 2000:

“10 (1) Tenderers with annual total revenue of R5 million or less qualify as Exempted Micro
Enterprises (EMEs) in terms of the Broad-Based Black Economic Empowerment Act and must
submit a certificate issued by a registered auditor, accounting officer (as contemplated in
section 60(4) of the Close Corporation Act, 1984 (Act No. 9 of 1984)) or an accredited verification
agency.

(1) Tenderers other than Exempted Micro-Enterprises (EMEs) must submit their
original and valid B-BBEE status level verification certificate or a certified copy
thereof, substantiating their B-BBEE rating.

(2) The submission of such certificates must comply with the requirements of
instructions and guidelines issued by the National Treasury and be in
accordance with notices published by the Department of Trade and Industry
in the Government Gazette.

(3) The B-BBEE status level attained by the Tenderer must be used to
determine the number of  points contemplated in regulations 5 (2) and 6 (2).”

Notes : Exempted Micro-Enterprises are deemed to have B-BBEE Status of “Level Four
Contributor” having a B-BBEE procurement recognition of 100%.

Exempted Micro-Enterprise qualifies for a promotion to a B-BBEE Status of “Level
Three Contributor” having a B-BBEE procurement recognition of 110%.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.1 LIST OF RETURNABLE DOCUMENTS

THE TENDERER MUST SUBMIT THE FOLLOWING DOCUMENTS WITH THIS TENDER. IF THE
DOCUMENTS ARE NOT INCLUDED IN THE DOCUMENT, THE DEPARTMENT WILL NOT CONSIDER
THIS TENDER. (MANDATORY REQUIREMENTS)

Clause referred to in
Standard Conditions of
Tender

Document

2.1

Tenderers should provide their CRS Number of registered Contractor as well
as JV Partner*. CRS Number of Tenderers or JV Partners needs to be filled
in below:

Tenderer/Leading JV Partner

CRS Number:

Name of Company:

JV Partner

CRS Number:

Name of Company:

JV Partner

CRS Number:

Name of Company:

*NB:  Recent printout from CIDB website indicating the CRS number will
also be accepted.

2134

Letter of authorization to sign the Form of Offer and where required in tender
document. (See Item T2.2.9 Form | page T2.2.15)

2.25

An Original, Valid Tax Clearance Certificate.
See Item T2.2.20 Form T page T2.2.33)

In Bids where Consortia/Joint Venture/Sub-contractors are involved each
party must submit a separate and Original Valid Tax Clearance
Certificate. '

2.7

Attendance of the Compulsory Tender Clarification meeting as stipulated.

F.2.11

Tampering with or taking the documents apart is strictly prohibited, this will
lead to the tender being considered as non-responsive. All documentation
must be stapled into the tender document or attached in a separate file.

Contractor

Witness 2 Employer Witness 1 Witness 2
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EASTERN CAPE PARKS & TOURISM AGENCY
CONTRACT NO.: 12/FY/21

REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

PORTION 2: CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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EASTERN CAPE PARKS & TOURISM AGENCY
CONTRACT NO.: 12/FY/21

REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

PART C1: THE CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Notes ;

PART C1 : THE CONTRACT

The Tender Document must be submitted as a whole. All forms must be properly completed as

required and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and
company specific certificates and information pages to be attached, comprise the following:

TABLE OF CONTENTS Page
C1: AGREEMENT AND CONTRACT DATA c1.1

C1.1 FORM OF OFFER AND ACCEPTANCE C1.1-C1.8
c1.2.1: CONDITIONS OF CONTRACT C1.9-C1.14
c1.22 : CONTRACT SPECIFIC DATA C1.15-C1.18
C1.2.3: PRO-FORMA PERFORMANCE GUARANTEE C1.19-C1.22
C1.2.4: ADJUDICATOR APPOINTMENT C1.23-C1.25
c2: PRICING DATA C2.1

C2.1: PRICING INSTRUCTIONS C2.1-C2.2
C2.2: PROVISIONAL BILLS OF QUANTITIES c2.3

C3: SCOPE OF WORK C3.1

C3.1: PROJECT SPECIFICATIONS C3.1-C3.11
C3.2:; PARTICULAR SPECIFICATIONS C3.12-C3.58
C3.3: TENDER DRAWINGS C3.59

C3.4 CONTRACT BOARD LAYOUT DETAIL C3.60

C4: SITE INFORMATION C4.1

C4.1: GEOTECHNICAL INFORMATION OF SITE C4.1

C5: ANNEXURES C5.1

Contractor

Witness 1 Witness 2 Employer Witness 1
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C1. AGREEMENT AND CONTRACT DATA
C1.1 FORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:
TENDER NO. 12/FY/21 REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

The Tenderer, identified in the Offer signature block below, has examined the documents listed
in the Tender Data and addenda hereto as listed in the Tender Schedules, and by submitting
this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing of this part of this
Form of Offer and Acceptance, the Tenderer offers to perform all the obligations and liabilities of
the Contractor under the Contract including compliance with all its terms and conditions according
to their true intent and meaning for an amount to be determined in accordance with the Conditions
of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is :

R (in words)

)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document to the Tenderer before the end of the
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as
the Contractor in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorized to sign the Tender):

Name: (of signatory in capitals:

Capacity: (of Signatory):

Name of Tenderer: (organization):

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Address:

Telephone number:

Witness:

Signature:

Fax number:

Name:

(in capitals :

Date:

(Failure of a Tenderer to sign this form will invalidate the Tender)

Contractor

Witness 1

Witness 2

C1.2
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B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts
the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
in accordance with the Condition of Contract as set out in the general and Special Conditions of
Contract, and identified in the Contract Data. Acceptance of the Tenderer upon the terms and
conditions and contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in -

Part 1 Agreement, and Contract Data, (which include this Agreement) Part 2
Pricing Data, including the bill of Quantities

Part 3 Scope of Work Part 4

Site Information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated
by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by
the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period
stated in the contract Data, and he shall, immediately after receiving a completed copy of this
Agreement, including the Schedule of Deviations (if any), contract the Employer's agent (whose
details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees,
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data, within 14 days of the date on which this Agreement comes into
effect. Failure to fulfill any of these obligations in accordance with those terms shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notified the Employer in writing of any reason why he cannot accept the contents of this Agreement,
this Agreement shall constitute a binding contract within parties.

Signature :

Name : (in capitals)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Capacity :

Name of Employer : (organization)

Address:

Witness :

Signature : Name :

Date :

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
C14



C. SCHEDULE OF DEVIATIONS

The extent of deviations from the Tender documents issued by the Employer prior to the Tender
closing date is limited to those permitted in terms of the Tender Data and the Conditions of
Tender.

A Tenderer's covering letter will not necessarily be included in the final contract document. Should
any matter in such letter, which constitutes a deviation as aforesaid becomes the subject of
agreements reached during the process of offer and acceptance, the outcome of such agreement
shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the Tender documents and which it is agreed by the Parties becomes
and obligation of the contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded
here shall also be incorporated in to the final draft of the Contract.

1. Subject:
Details :
2. Subject:
Details :
3. Subject:
Details :
4. Subject:
Details :
5. Subject:
Details :
6. Subject:
Details :
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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By the duly authorized representatives signing this Schedule .of Deviations, the Employer and
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations
from the amendments to the documents listed in the Tender Data and addend thereto as listed
in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the
offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the Tender documents and the receipt by the Tenderer of a
completed signed copy of this Agreement shall have any meaning or effect in the contract between
the parties arising from this Agreement.

FOR THE TENDERER :

Signature:

Name:

Capacity:

Tenderer (Name and address of organisation):

Witness :

Signature:

Name:

Date:

Contractor Witness 1 Witness 2 Employer Withess 1 Witness 2
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OR THE TEN R:

Signature:

Name:

Capacity:

Witness :

Signature:

Name:

Date:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.2

CONTRACT DATA — CONDITIONS OF CONTRACT

Part1 :

Part 2

1. General

2. Amendments to the General Conditions of Contract

General Conditions Of Contract

Special Conditions Of Contract

C1.9
C1.9
C1.9
C1.9

Contractor

Witness 1

Witness 2

C1.8

Employer
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PART 1 : GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057- 3526269) South
African Association of Consulting Engineers (011-4632022) or South African Institute of Architects
(051-4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific
data, which together with these conditions collectively describe the risks, liabilities and obligations
of the contracting parties and the procedures for the administration of the Contract. The Contract
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building
Agreement to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Specific
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Conditions of Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence
over the Drawings, Scope of Work and Standardised Specifications in the interpretation of any
ambiguity or inconsistency.

PART 2 : SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions of Contract shall amplify, modify or supersede, as the case may be, the JBCC 2005 to
the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or
(where a new special conditions that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC 2005, are replaced with the Forms included in this Project
Document.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT
SCC 1.1 Definitions

SCC 11 “Bills of Quantities”

Add the following :

“For this Contract “Schedule of Quantities” will have the same meaning as “Bills of Quantities” and
will form part of the Pricing Data as defined in the General Conditions of Contract.”

SCC 1.1

“Drawings” means all drawings, calculations and technical information forming part of the
Contract Documents and any modifications thereof or additions thereto from time to time approved
in writing by the Engineer or delivered to the Contractor by the Engineer.

SCC 1.1 “Letter of Notification” means the letters of formal notification, signed by the Employer,
of the decision of the Supply Chain Management Tender Adjudication Committee sent to all
Tenderers. The notification of the decision does not form part of the Employer’s Acceptance of
the successful Tenderer's Offer and no rights shall accrue.”

SCC 1.9 Add the following new Clause :

“SCC 1.9 The copyright in all documents, drawing and records (prepared by the Engineer) related
in any manner to the Works shall vest in the Employer or the Engineer or both (according to the
details of the Contract that has been entered into by the Engineer and the Employer for the Works),
and the Contractor shall not furnish any information in connection with the Works to any person or
organization without the prior approval of the Employer to this effect.”

SCC 3.5 Delete sub-clause 3.5
SCC 3.6 Delete sub-clause 3.6
SCC 3.9 Delete sub-clause 3.9

SCC 3.10 Delete sub-clause 3.10

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.



SCC7 Legal Provisions
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 and Amendment Act No. 181 of 1993 and the
Construction Regulations 2003 will in all respects be applicable to this contract.”

7.31 Contractor’s liability as mandatory

“Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for
due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures
imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations,
including the Construction Regulations, 2003, for which he is liable as mandatory. By entering into
this Contract it shall be deemed that the parties have agreed in writing to the above provisions in terms
of Section 37 (2) of the Act.”

7.3.2 Contractor to notify Employer

“The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31
and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations
following any incident involving the Contractor and/or Sub-Contractor and/or their employees. The
Contractor shall notify the Employer in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) and Regulations.”

7.3.3 Contractor’s Designer

“The Contractor and his designer shall accept full responsibility and liability to comply with the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003
for the design of the Temporary Works and those parts of the Permanent Works which the
Contractor is responsible to design in terms of the Contract.”

SCC 13 Add sub-clause 13.3

“The contractor may not subcontract the whole of the work without the written instruction or approval
of the employer and principal agent. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

SCC 14 Amend sub-clause 14.1

“The employer shall choose security to be provided. The contractor shall provide the security required
or chosen by the employer in the contract data. The

required security shall be included in the contractor’'s tender.
SCC 15.1.1 Delete sub-clause 15.1.1

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with
the provisions of the Scope of Work.”

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCC 301 Replace reference to 36.3 at end of sentence with 36.0

SCC Delete “Payment shall be subject to the employer giving the contractor a tax
31.12 invoice for the amount due.”

SCC Delete sub-clause

3212

SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor
34.13 a tax invoice for the amount due”

SCC Delete in the Substitute Provisions (41.0 State Clauses) clause 40.2.1, 40.2.2 and

40.0(41) 40.3/4/5/6 and replace with the following:

40.1# Should any dispute between the employer, his agents or principal agent
on the one hand and the contractor on the other arise out of this
agreement, such dispute shall be referred to adjudication.

40.2# Adjudication shall be conducted in accordance with the edition of the
JBCC Rules for Adjudication current at the time when the dispute is
declared. The party, which raises the dispute, shall select three
adjudicators from the panel of adjudicators published by the South African
Institution of Civil Engineering or Association of Arbitrators (Southern
Africa), determine their hourly fees and confirm that these adjudicators are
available to adjudicate the dispute in question. The other party shall then
select within 7 days one of the three nominated adjudicators, failing which
the chairman for the time being of the Association of Arbitrators (Southern
Africa) shall nominate an adjudicator. The adjudicator shall be appointed
in terms of the Adjudicators Agreement set out in C1.4 .

40.3# If provided in the schedule, a dispute shall be finally settled by a single

Contractor Withess 1 Witness 2 Employer Witness 1 Witness 2
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Arbitrator to be agreed on between the parties or, failing such agreement within 28 days after
referring the dispute to Arbitration, an Arbitrator nominated by the chairman for the time being of the
Association of Arbitrators (Southern Africa). Any such reference shall be deemed to be a submission
to the arbitration of a single arbitrator in terms of the Arbitration Act (Act No 42 of 1965, as
amended), or any legislation passed in substitution therefore. In the absence of any other agreed
procedure, the arbitration shall take place in accordance with the Rules for the Conduct of
Arbitrations issued by the Association of Arbitrators (Southern Africa) which are current at the time of
the referral to arbitration. The Arbitrator shall, in his award, set out the facts and the provisions of the
‘contract on which his award is based.

40.4# If the schedule provides for court proceedings to finally resolve disputes, disputes shall be
determined by court proceedings.

SCC 12.1
(41.0)

SCC 12.2
(41.0)

SCC 11.1
(41.0)

SCC 41.0

SCC 41.0

SCC 41.0

Delete 12.1 in the Substitute Provisions (41.0 State Clauses) so that the provisions of
12.1 apply to the state and replace “contractor” in clause 10.1 in the Substitute
Provisions (41.0 State Clauses) with “The party responsible in terms of 12.1”

Amend the first part of the first sentence in clause 12.2 of the Substitute Provisions
(41.0 State Clauses) to read “Where the contractor is responsible for insurances, the
contractor shall ......... ?

Delete clause 11.1 in the Substitute Provisions (41.0 State Clauses) so that the
provisions of 11.1 apply to the state.

Delete the definitions for CONSTRUCTION PERIOD and INTEREST in clause 41.1.3 in
the substitute provisions (Clause 41.0 State Clauses)

Delete in the state clauses sub-clauses 31.11.1 and 31.11.2. Sub-clause 31.11.1 of
the non-state clauses will apply to the contract

Delete in the state sub-clause 10.3 . Sub-clause 10.3 of the non-state clauses will

Contractor
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apply to the contract

SCC 41.0

SCC41.0

Add sub-clause 32.15 and 34.3t0 5.1.2

Add in the following clause to 41.0

Notwithstanding any clause to the contrary, on cancellation of this agreement either by
the employer or the contractor, or for any reason whatsoever, the contractor shall
on written instruction, discontinue with the works on a stated date and withdraw
himself from the site. The contractor shall not be entitied to refuse to withdraw
from the works on the grounds of any lien or right of retention or on the grounds of
any other right whatsoever.,

Contractor

i
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C1.2.2

CONTRACT SPECIFIC DATA

DATA TO BE PROVIDED BY THE EMPLOYER

PART 1 : DATA PROVIDED BY THE EMPLOYER

42.1.1

42.1.2

4221

A% 25D

The Employer is the Eastern Cape Parks & Tourism Agency
The address of the Employer is: 17-25 Oxford Street, East London

Telephone: (043) 705 4400
Facsimile: (043) 742 5566
Address (postal): P.O. Box 11234, Southernwood, East London, 5213

The Principal Agent is Songo Design Lab

Telephone: (043) 748 1800
Facsimile:

Address (physical): 48 Hillcrest Drive, Beacon Bay, East London

REFURBISHMENT OF MNGAZANA HIKERS HUTS — Refurbishment to Mngazana Hikers
Huts, including alterations and new works, external works including paving
stormwater channels, water reticulation and landscaping.

The Works or installations to be undertaken by direct contractors comprises

]
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Not Applicable

42.2.3 The Employer is an organ of State

° The interest rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999
(Act No 1 of 1999) will apply.

o Lateral support insurance is to be effected by the contractor
o Payment will be made for materials and goods
o Extended defects liability period will apply to the following elements:

Not applicable

42.2.4 Possession of the site is to be given within three days of the contractor providing
the employer with construction guarantees in accordance with the provisions of
14.0 and the Contract has been signed by both parties.

42.2.5 The period for the commencement of the works after the contractor takes
possession of the site is 7 working days.

Completion:

For the works as a whole:

The date for practical completion is 30" May 2021 (Contractor to complete)

The penalty per calendar day is R 1190.00 up to a maximum of 10% of the contract value there
after the employer shall have a right during the identified delay period to step- in and accelerate
the work or appoint a third party to assist or complete the works to reach practical completion at
the planned period. The appointed third party work shall be at the cost of the contractor.

42.2.9 The law applicable to the agreement shall be that of the Republic of South
Africa.
42.3.1 Contract works insurance (construction guarantee) is to be effected by the

contractor for a sum not less than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a
Coupon Policy for Special Risks issued by the South African Special Risk

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Insurance Association. (SASRIA)

42.3.3

42.3.4

42.41

42.4.2

42.4.5

42.4.6

313

14.5

Public liability insurance to be effected by the contractor for the sum of R
10 000 000.00 with a deductible in an amount that the contractor deems
appropriate.

Support insurance: Deemed Not Applicable
A waiver of the contractor’s lien or right of continuing possession is required.

Three copies of the construction document are to be supplied to the contractor
free of charge.

JBCC Engineering General Conditions are not to be included in the contract
document.

CPAP shall only be applicable to works that progress to later than twelve (12)
months from commencement date. Where the period is prolonged beyond the
first twelve months due to the delay or non- performance by the employer, the
CPAP shall be applicable; however where the period is extended

due contractor’s failure to perform or delay caused by the contractor CPAP shall
not be applicable. The contract value is to be adjusted using CPAP indices. The
base month to be used to calculate CPAP is September 2017.

The value of the certificates issued shall be adjusted in accordance with the
JBCC Contract Price Adjustment Schedules.

The issue of an interim payment certificates shall be done no later than the 25™ of
each month.

The employer will not provide advanced payments against an advanced
payment guarantee

Contractor
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14.2 and The construction guarantee is to be a fixed guarantee in accordance with the
14.4 JBCC.

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by
adjudication the dispute shall be finally settled by an arbitrator to be agreed
between the parties.

PART 2 : DATA PR CONTRACTOR

Clause 42.5.1:

The name of the Contractor is

The legal name of the Contractor.

Clause 42.5.1 [1.2]:

The address of the Contractor is

The physical address, postal address, e-mail address and/or fax number where the
Contractor will receive notices.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.23 CONSTRUCTION GUARANTEE
GUARANTOR DETAILS AND DEFINITIONS

Guarantor MEANS

Physical address ..

Guarantor’s signatory 1~ ... Capacity ................

Employer means The Eastern Cape Parks and Tourism Agency

Contractor means L
Agent MRANS L e . e - S e e T . S e e S e B e s Bidie e e e e s oeomme

WOrKS MEeaNS

Site MEANS

Agreement means the JBCC Series 2000 Principal Building Agreement

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT

Amount in figures R.. .
AmMount iN WOrds
(Rand)
Guaranteed Sum means the maximum aggregate amountof R .. .....................
Amountin words L
(Rand)

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as

follows:
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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GUARANTOR’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10 % of the contract sum) in  |[From and including the date of issue of
the amount of: this Construction Guarantee and up to

and including the date of the only
practical completion certificate or the

......................... et e e last practical completion certificate

where there are sections, upon which
this Construction Guarantee shall
lexpire.

3.1

3.2

33

4.1

4.2

The Guarantor hereby acknowledges that:

Any reference in this Guarantee to the Agreement is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship.

Its obligation under this Guarantee is restricted to the payment of money.

Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor
hereby undertakes to pay the Employer the sum certified upon receipt of the
documents identified in sub-clauses 3.1 to 3.3:

A copy of a first written demand issued by the Employer to the Contractor stating
that payment of a sum certified by the Principal Agent in an interim or final payment
certificate has not been made in terms of the Agreement and failing such payment
within seven (7) calendar days, the Employer intends to call upon the Guarantor to
make payment in terms of sub-clause 3.2

A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7)
calendar days has elapsed since the first written demand in terms of sub-clause 4.1
and that the sum certified has still not been paid therefore the Employer calls up this
Guarantee and demands payment of the sum certified from the Guarantor.

A copy of the said payment certificate which entitles the Employer to receive
payment in terms of the Agreement of the sum certified in clause 3.

Subject to the Guarantor’'s maximum liability referred to in clause 1, the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding
balance upon receipt of a first written demand from the Employer to the Guarantor
at the Guarantor's physical address calling up this Guarantee stating that:

The Agreement has been cancelled due to the Contractor's default and that the
Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the
notice of cancellation; or

A provisional sequestration or liquidation court order has been granted against the
Contractor and that the Guarantee is called up in terms of clause 4. The demand
shall enclose a copy of the court order.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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5 It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum
liability in terms of clause 1.

6 Where the Guarantor is a registered insurer and has made payment in terms of
clause 4, the Employer shall upon the date of issue of the final payment certificate
submit an expense account to the Guarantor showing how all monies received in
terms of the Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to the Guarantor in terms of this Guarantee
shall bear interest at the prime overdraft rate of the Employer’s bank compounded
monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7)
calendar days upon receipt of the first written demand to the Guarantor.

8 The Employer shall have the absolute right to arrange his affairs with the Contractor
in any manner which the Employer deems fit and the Guarantor shall not have the
right to claim his release from this Guarantee on account of any conduct alleged to
be prejudicial to the Guarantor

9 The Guarantor chooses the physical address as stated above for all purposes in
connection herewith.

10 This Guarantee is neither negotiable nor transferable and shall expire in terms of
clause 1, or payment in full of the Guaranteed Sum or on the Guarantee expiry date,
whichever is the earlier, where after no claims will be considered by the Guarantor.
The original of this Guarantee shall be returned to the Guarantor after it has expired

1 This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall
be regarded as a liquid document for the purpose of obtaining a court order.

12 Where this Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of
1944, as amended, to the jurisdiction of the Magistrate's Court of any district having
jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of
the claim may exceed the jurisdiction of the Magistrate's Court.

Signed at. . . cawen s v e v e s Date......... ... ... .. ..........
Guarantor’s Guarantor’s
Signatory 1 . ....... ... Signatory2 ......................
Witness 1 . Witness 2 ................ .......
Guarantor’s seal or stamp
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C1.2.4 ADJUDICATOR APPOINTMENT

This agreement is made on the day of between:

(name of company / organisation)

of
(address)
and
(name of company / organisation)
of
(address)
(the Parties) and
(name)
of
(address)

(the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated
and known as

and these disputes or differences shall befhave been* referred to adjudication in accordance with
the JBCC Series 2000 Adjudication Rules, (hereinafter called "the Procedure") and the Adjudicator
may be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in
the JBCC Series 2000 Adjudication Rules.
2 The Adjudicator hereby accepts the appointment and agrees to conduct the

adjudication in accordance with the JBCC Series 2000 Adjudication Ruies.

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and
expenses as set out in the Contract Data.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the
adjudication and shall endeavour to ensure that anyone acting on their behalf or
through them will do likewise, save with the consent of the other Parties which
consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents
which have been sent to him in relation to the adjudication and he shall retain
documents for a further period at the request of either Party.

SIGNED by: SIGNED by: SIGNED by:
Name: Name: Name:
who warrants that he / she is who warrants that he / she is duly the Adjudicator in the

duly authorised to sign for and on authorised to sign for and behalf presence of
behalf of the first Party in the of the second Party in the

presence of

presence of

Witness Witness: Witness:
Name: Name Name:
Address: Address: Address:
Date: Date: Date:
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.24




Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. . ... .... ... in respect of all time
spent upon, or in connection with, the adjudication including time spent travelling.

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made
including, but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records
and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

(f) Charges for legal or technical advice obtained in accordance with the

Procedure.

3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall
become payable in equal amounts by each Party within 14 days of the appointment of
the Adjudicator, subject to an Invoice being provided. This fee will be deducted from
the final statement of any sums which shall become payable under item 1 and/or item
2 of the Contract Data. If the final statement is less than the appointment fee the
balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in
accordance with the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after
receipt of invoice, thereafter interest shall be payable at 5% per annum above the
Reserve Bank base rate for every day the amount remains outstanding.

Delete as necessary
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C.2

C.21

PRICING DATA

1 The Provisional Bills of Quantities have been drawn up in accordance with the Standard

System of Measuring Building Work (as amended) published and issued by the
Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999.
Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions
of the latest edition of SABS 1200 Standardized Specifications for Civil
Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the

Model Bills of Quantities for Electrical Work, published by the South African
Association of Quantity Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement,
prepared by the Joint Building Contracts Committee, Edition 4.1, March 2005. The
additions, deletions and alterations to the JBCC Principal Building Agreement as
well as the contract specific variables are as stated in the Contract Data. Only the
headings and clause numbers for which allowance must be made in the Provisional
Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS
1921, Construction and management requirements for works contracts. The
additions, deletions and alterations to the various parts of SANS 1921 as well as the
contract specific variables are as stated in the Specification Data in the Scope of
Work. Only the headings and clause numbers for which allowance must be made in
the Provisional Bills of Quantities are recited.

it will be assumed that prices included in the Provisional Bills of Quantities are
based on Acts, Ordinances, Regulations, By-laws, International Standards and
National Standards that were published 28 days before the closing date for bids.
(Refer to www.stanza.org.za or www.iso.org for information on standards).

The drawings listed in the Scope of Works used for the setting up of these
Provisional Bills of Quantities are kept by the Principal Agent or Engineer and can
be viewed at any time during office hours up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of
an equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A
(signifying “not applicable”™)

Contractor
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10

11

12

13

14

The Contract Data and the standard form of contract referenced therein must be
studied for the full extent and meaning of each and every clause set out in Section 1
(Preliminaries) of the Provisional Bills of Quantities

The Provisional Bills of Quantities is not intended for the ordering of materials. Any
ordering of materials, based on the Provisional Bills of Quantities, is at the
Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate
shall be assessed as an amount prorated to the value of the work duly executed in
the same ratio as the preliminaries bears to the total of prices excluding any
contingency sum, the amount for the Preliminaries and any amount in respect of
contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated
on the basis as set out in 10 but taking into account the revised period for
completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the
theoretical financial effect which changes in time or value (or both) have on this
section. Such adjustments shall be based on adjustments in the following categories
as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely
Value Related (V); and

c) an amount which is to be varied in proportion to the contract period as
compared to the initial construction period excluding revisions to the
construction period for which no adjustment to the contractor is not entitled
to in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three
categories in 12 apply or where no selection is made, the adjustments shall be
based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual
employment of resources in the execution of the works. The contract value used for
the adjustment of the Preliminaries shall exclude any contingency sum, the amount
for the Preliminaries and any amount in respect of contract price adjustment
provided for in the contract. Adjustments in respect of any staged or sectional
completion  shall be prorated to the value of each section.

Contractor
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C2.2 BILLS OF QUANTITIES

The priced Provisional Bill of Quantities (BOQ's), following hereafter will form an integral part
of the “Contract” between the successful appointed Contractor and the Employer.
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C2.2



SUMMARY OF SCHEDULES

SCHEDULE DESCRIPTION TOTALS BROUGHT
FORWARD

SUB-TOTAL A Rt
ADD: 10% CONTINGENCIES Rt
SUB-TOTAL B R e rsarr e seese e e
PLUS: 15% VAT R
TOTAL" & SR
Note:

Total to be carried forward to the “Form of Offer”

Contractor Witnass 1 Witness 2 Employer Witness 1 Witness 2
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Item
No

MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FY/21

Quantity Rate Amount

SECTION NO. 1
BILL NO. 1
PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein
and/or in any other documentation shall be construed to have
the same meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use
with the JBCC Principal Building Agreement Edition 4.1 Code
2101, March 2005 is taken to be incorporated herein. The
tenderer is deemed to have referred to these documents for the
full intent and meaning of each clause. These clauses are
referred to by number and heading only. Where standard
clauses or options are not applicable to the contract such
modifications or corrections as are necessary are given under
each relevant clause. Where an item is not relevant to this
specific contract such item is marked "N/A" signifying "Not
Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be
used for the adjustment of preliminaries then each item priced
is to be allocated to one or more of the three categories Fixed,
Value Related or Time Related and the respective amounts
entered in the spaces provided under each item

ltems not priced in these Preliminaries shall be deemed to be
included elsewhere in these Bills of Quantities | |

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

Carried Forward R
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries



Brought Forward

DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call
obtained by the contractor from an institution approved by the
employer in terms of the employer's construction guarantee
form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by
replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing
on the date that possession of the site is given to the contractor
and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving
or soliciting of anything of value to influence the action of a
public official in the procurement process or in contract
execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation of facts
in order to influence a procurement process or the execution of
a contract to the detriment of any tenderer and includes
collusive practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at artificial
non-competitive levels and to deprive the tenderer of the
benefits of free and open competition

Carried Forward
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries

MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FY/I21



Brought Forward

Clause 1.1 Definition of "Interest" is amended by replacing it
with the following:

"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended by
replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by
the employer and named in the schedule. In the event of a
principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement
shall be fulfilled by a representative of the employer as named
in the schedule

Clause 1.1 Definition of "Security” is amended by replacing it
with the following:

"SECURITY" means the form of security provided by the

employer or contractor, as stated in the schedule, from which
the contractor or employer may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid registered post
or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION
A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:

Carried Forward
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries

MNGAZANA HIKERS HUTS

EASTERN CAPE PARKS & TOURISM AGENCY
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Brought Forward

3 | A3.0 DOCUMENTS

5

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC
Series 2000 Principal Building Agreement and Preliminaries
applicable to this contract on the site, to which the employer,

principal agent and agents shall have access at all times

Clause 3.10 is amended by replacing the second reference to "
principal agent” with the word "employer"

Fixed: Value related: Time
related:

A4.0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time
related:

A5.,0 EMPLOYER'S AGENTS

' Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4
and 38.5.8

Fixed: Value related: Time
related:

Carried Forward
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries

MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FY/21
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MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FYiI21

Brought Forward R

6 A6.0 SITE REPRESENTATIVE

10

Clause 6.0

Fixed: Value related: Time I
related: ltem

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section C :
Specific Preliminaries of the bills of quantities / lump sum
document for the contractor to have the opportunity to price
for all the requirements of the Occupational Health and Safety
Act, Construction Regulations and Health and Safety
Specification

Fixed: Value related: Time
related: Item

A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related: ltem

AS.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related: ltem

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

Carried Forward R
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries



Brought Forward

10.5 Damage to the Works

(@

(b)

(c)

(d)

Without in any way limiting the contractor's
obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction
of the works by whatever cause during construction of
the works and hereby indemnifies and holds harmless
the employer against any such damage. The
contractor shall take such precautions and security
measures and other steps for the protection and
security of the works as the contractor may deem
necessary

The contractor shall at all times proceed

immediately to remove or dispose of any debris arising
from damage to or destruction of the works and to
rebuild, restore, replace and/or repair the works

The employer shall carry the risk of damage to or
destruction of the works and materials paid for by the
employer that is the result of the excepted risks as set
out in 10.6

Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be
measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

| (@) The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in
the course of or caused by the execution of the works
unless due to any act or negligence of any person for
whose actions the employer is legally liable
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(f)

Brought Forward

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or
any other body or person, arising out of or in the course
of or by reason of the execution of the works unless
due to any act or negligence of any person for whose
actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the same
to be made good in a perfect and workmanlike manner
at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to
deduct the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the premises
placed under his control by the employer for the
purpose of executing the works until the issue of the
certificate of practical completion

Where the execution of the works involves the risk

of removal of or interference with support to adjoining
properties including land or structures or any structures
to be altered or added to, the contractor shall obtain
adequate insurance and will remain adequately insured
or insured to the specific limit stated in the contract
against the death of or injury to persons or damage to
such property consequent on such removal or
interference with the support until such portion of the
works has been completed

The contractor shall at all times proceed

immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and/or repair
such property and to execute the works

Carried Forward
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10.7 High risk insurance

In the event of the project being executed in a geological area
classified as a "High Risk Area", that is an area which is subject
to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline
formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the
works until the date of the certificate of practical completion
bear the full risk of and hereby indemnifies and holds harmless
the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions
and security measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or destruction of
the works and to rebuild, restore, replace and/or repair the
works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and
holds harmless the employer against any liability, loss, claim or
proceeding arising at any time during the period of the contract
whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the
employer against any and all liability, loss, claim or proceeding
consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the
site, whether belonging to or under the control of the employer
or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned
above, which occurred during the period of the contract
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Brought Forward

10.7.3 ltis the responsibility of the contractor to ensure that he
has adequate insurance to cover his risk and liability as
mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor's obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the
commencement date but before commencement of the works
, submit to the employer proof of such insurance policy, if
requested to do so

10.7.4 The employer shall be entitled to recover any and all
losses and/or damages of whatever nature suffered or incurred
consequent upon the contractor's default of his obligations as
set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages
may be recovered from the contractor or by deducting the
same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these
contracts shall be considered one indivisible whole

Fixed: Value related: Time
related:

A11.0 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:

A12.0 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:

| A13.0 No clause

14 | A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the
| following:
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Brought Forward

14.1 In respect of contracts with a contract sum up to R1
million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of
the value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(A)

14.1.2 The employer shall be entitled to recover expense and
loss from the payment reduction in terms of 33.0 provided that
the employer complies with the provisions of 33.4 in which
event the employer's entitlement shall take precedence over
his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1
million, the contractor shall have the right to select the
security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar
days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail
to provide the employer with the selected security within
twenty-one (21) calendar days from commencement date,
the security in terms of 14.7 shall be deemed to have been
selected

14.3 Where security as a cash deposit of ten per cent (10%) of
the contract sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash
deposit equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall reduce
the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to
the contractor
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14.3.3 Within twenty-one (21) calendar days of the date of
final completion of the works the employer shall reduce the
cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the
contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the remainder
of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and
loss from the cash deposit in terms of 33.0 provided that the
employer complies with the provisions of 33.4 in which event
the employer's entitlement shall take precedence over his
obligations to refund the cash deposit security or portions
thereof to the contractor

14.3.6 The parties expressly agree that neither the employer
nor the contractor shall be entitled to cede the rights to the
deposit to any third party

14.4 Where security as a variable construction guarantee of
ten percent (10%) of the contract sum (excluding VAT) has
been selected:

14.4.1 The contractor shall furnish the employer with an
acceptable variable construction guarantee equal in value to
ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and
expire in terms of the Variable Construction Guarantee form
included in the invitation to tender

14.4.3 The employer shall return the variable construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring :

14.4.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall issue a written
demand in terms of the variable construction guarantee
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14.5 Where security as a fixed construction guarantee of
five per cent (5%) of the contract sum (excluding VAT) and a
five per cent (5%) payment reduction of the value certified in
the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per cent (5%)
of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force
on the date of issue and shall expire on the date of the last
certificate of practical completion

14.56.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall be entitled to
issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may
do both

14.6 Where security as a cash deposit of five per cent (5%) of
the contract sum (excluding VAT) and a payment reduction of
five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash
deposit equal in value to five per cent (5%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days from
commencement date

14.6.2 Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall refund
the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(A)
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14.6.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer may issue a written
notice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent
(10%) of the value certified in the payment certificate
(excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(B)

14.7.2 The employer shall be entitled to recover expense and
loss from the payment reduction in terms of 33.0 provided that
the employer complies with the provisions of 33.4 in which
event the employer's entitlement shall take precedence over
his obligations to refund the payment reduction or portions
thereof to the contractor

14.8 Payments made by the guarantor to the employer in
terms of the fixed or variable construction guarantee shall not
prejudice the rights of the employer or contractor in terms of

| this agreement

14.9 Should the contractor fail to furnish the security in terms
of 14.2, the employer, in his sole discretion and without
notification to the contractor, is entitled to change the
contractor's selected form of security to that of a ten per cent
(10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related: ltem
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EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE
WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:
15.1.4 An acceptable health and safety plan, required in terms
of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), within twenty-one (21) calendar days of

commencement date

Clause 15.2.1 is amended by replacing it with the following
clause:

Give the contractor possession of the site within ten (10)
working days of the contractor complying with the terms of
15.1.4

Fixed: Value related: Time
related:

A16.0 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:
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20

Brought Forward

|
A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and the
appointment of nominated and selected subcontractors"

Fixed: Value related:; Time
related:

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed: Value related: Time
related:

A19.0 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:
No clause

Note: See item B9.1 hereinafter for adjustment of attendance
on nominated subcontractors executing work allowed for

under provisional sums

Fixed: Value related: Time
related:
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24

25

Brought Forward

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No clause

Fixed: Value related: Time
related:

A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related:

A23.0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS
Clause 23.0

Fixed: Value related: Time
related:

COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related:

A25.0 WORKS COMPLETION

Clause 25.0

| Fixed: Value related: Time
related:
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30

Brought Forward

A26.0 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed: Time

related:

Value related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Time

related:

Value related:

A28.0 SECTIONAL COMPLETION
Clause 28.0
Time

Fixed: Value related:

related:

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause

Fixed: Time

related:

Value related:

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related; Time

related:
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Brought Forward

PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"

Clause 31.8 is amended by replacing it with the following two
alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or
14.8, the value of the works in terms of 31.4.1 and materials
and goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage
adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical
completion and up to but excluding the date of final
completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim
payment certificates issued on the date of final completion
and up to but excluding the final payment certificate in terms
of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the
final payment certificate in terms of 34.6 except where the
amount certified is in favour of the employer. In such an event
the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Alternative B
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Brought Forward

31.8(B) Where security as a payment reduction in terms of
14.7 has been selected, the value of the works in terms of
31.4.1 and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical
completion and up to but excluding the date of final
completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim
payment certificates issued on the date of final completion
and up to but excluding the final payment certificate in terms
of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the
final payment certificate in terms of 34.6 except where the
amount certified is in favour of the employer. In such an event
the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition
of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related:
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A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time
related:

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where security
as a fixed construction guarantee in terms of 14.4 has been
selected or where payment reduction has been applied in terms
of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) calendar
days" with "twenty-one (21) calendar days" and deleting the
words "subject to the employer giving the contractor a tax
invoice for the amount due"

Fixed: Value related: Time
related:

A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0

Fixed: Value related: Time
related:
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CANCELLATION
A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR'S
DEFAULT
Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of the
conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of
South Africa

36.1.5 in the judgement of the employer, has engaged in
corrupt or fraudulent practices in competing for or in
executing the contract

Clause 36.3 is amended by removing the reference to "No
clause" and replacing the words "principal agent" with "
employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor: or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related: ltem
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Brought Forward

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" with "one
hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor: or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER'S
DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" with "one
hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor; or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:
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Brought Forward

A39.0 CANCELLATION - CESSATION OF THE WORKS
Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the
end of the sentence:

"within one hundred and twenty (120) working days of
completion of such a report”

Fixed: Value related: Time
related:

DISPUTE
A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year" with
"three (3) years"

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by
the addition of the following:

Whether or not mediation resolves the dispute, the parties shall
bear their own costs concerning the mediation and equally
share the costs of the mediator and related costs

Fixed: Value related: Time
related:
SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES
Clause 41.0

Fixed: Value related: Time
related:
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Brought Forward

CONTRACT VARIABLES

THE SCHEDULE (C1.2 CONTRACT DATA)
A42 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1.2 Contract Data for
variables pertaining to this contract

Fixed: Value related: Time
related:
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46

47

48

Brought Forward

SECTION B: JBCC PRELIMINARIES
B1.0 DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply_ equally to this Section

Fixed: Value related: Time
related:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value related: Time
related:

B2.2 Provisional bills of quantities

Fixed: Value related: Time
related:

B2.3 Availability of construction documentation

Fixed: Value related: Time

related:

B2.4 Interests of agents

Fixed: Value related: Time

related:
B2.5 Priced documents

Fixed: Value related: Time

related:
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52

53

54

55

Brought Forward

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender"
with "Form of Offer and Acceptance (C1.1)"

Fixed: Value related: Time
related:

B3.0 THE SITE
B3.1 Defined works area

Fixed: Value related: Time
related:

B3.2 Geotechnical investigation

Fixed: Value related: Time
related:

B3.3 Inspection of the site
Tenderers shall complete the Site Inspection Certificate (T2.2k)
included in the tender documents and return the same with the

tender submission.

Fixed: Value related: Time
related:

B3.4 Existing premises occupied

Fixed: Value related: Time
related:

B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time
related:

B3.6 Previous work - defects

Fixed: Value related: Time
related:
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57

58

59

60

61

62

63

B3.7 Services - known

Fixed: Value related:

related:
B3.8 Services - unknown

Fixed: Value related:

related:
B3.9 Protection of trees

Fixed:
related:

Value related:

B3.10 Articles of value

Fixed: Value related:

related:

B3.11 Inspection of adjoining properties

Fixed: Value related:

related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works
Fixed: Value related:
related:

B4.2 Programme for the works

Fixed: Value related:

related:
B4.3 Progress meetings

Fixed: Value related:

related:

Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries
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Time

Time

Time

Time

Time

Time

Time

Time
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65

66

67

68

69

70

71

Brought Forward

B4.4 Technical meetings

Fixed: Value related: Time
related:

B4.5 Labour and plant records

Fixed: Value related: Time
related:

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related: Time
related:

B5.2 Workmanship samples

Fixed: Value related: Time
related:

B5.3 Shop drawings

Fixed: Value related: Time
related:

B5.4 Compliance with manufacturers'instructions

Fixed: Value related: Time
related:

B6.0 TEMPORARY WORKS AND PLANT

|
B6.1 Deposits and fees

Fixed: Value related: Time
related:

|
B6.2 Enclosure of the works

Fixed: Value related: Time
| related;

Carried Forward
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72

73

74

75

76

77

78

79

B6.3 Advertising

Fixed: Value related:
related:

Brought Forward

Time

B6.4 Plant, equipment, sheds and offices

Fixed: Value related:
related:

B6.5 Main notice board

Fixed: Value related:
related:

B6.6 Subcontractors’ notice board

Fixed: Value related:
related:

B7.0 TEMPORARY SERVICES
B7.1 Location

Fixed: Value related:
related:

B7.2 Water

Fixed: Value related:
related:

B7.3 Electricity

Fixed: Value related:

| related:

B7.4 Telecommunication facilities

Fixed: Value related:
related:

Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries
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Time
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Time

Time

Time

Time
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81

82

83

84

85

86
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B7.5 Ablution facilities

Fixed: Value related: Time
related:

B8.0 PRIME COST AMOUNTS
B8.1 Responsibility for prime cost amounts

Fixed: Value related: Time
related:

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS
B9.1 General attendance

Fixed: Value related: Time
related:

B9.2 Special attendance

Fixed: Value related: Time
related:

B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time
related:

B10.0 FINANCIAL ASPECTS
B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time
related:

B10.2 Payment for preliminaries

Fixed: Value related: Time
related:

Carried Forward
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87 B10.3 Adjustment of preliminaries

88

89

90

91

92

93

Clauses B10.3.1 and B10.3.2 are amended by replacing "within
fifteen (15) working days of taking possession of the site" with
"when submitting his priced bills of quantities / lump sum
document”

Fixed: Value related: Time
related:

B10.4 Payment certificate cash flow

Fixed: Value related: Time
related:

B11.0 GENERAL
B11.1 Protection of the works

Fixed: Value related: Time
related:

B11.2 Protection / isolation of existing / sectionally
occupied works

Fixed: Value related: Time
related:

B11.3 Security of the works

Fixed: Value related: Time
related:

B11.4 Notice before covering work

Fixed: Value related: Time
related:

B11.5 Disturbance

Fixed: Value related: Time
related:

Carried Forward
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95

96

97

98

29

100

101

B11.6 Environmental disturbance

Fixed:
related:

B11.7 Works cleaning and clearing

Fixed:
related:

B11.8 Vermin

Fixed:
related:

Value related:

Value related:

Value related:

B11.9 Overhand work

Fixed:
related:

Value related:

Brought Forward

Time

Time

Time

Time

B11.10 Instruction manuals and guarantees

Fixed:
related:

Value related:

B11.11 As built information

Fixed:
related:

Value related:

B11.12 Tenant installations

Fixed:
related:

B12.0 SCHEDULE OF VARIABLES

Fixed:
related:

Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries

Value related:

I B12.1 Schedule of variables

Value related:

Time

Time

Time

Time
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This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed in full
and included in the tender documents. Both the pre-tender and
post-tender categories form part of these Preliminaries

Spaces requiring information must be filled in, shown as "not
applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [
] brackets

121  PRE-TENDER INFORMATION
12.1.1
2.2]

Provisional bills of quantities
The quantities are provisional
NO

12.1.2
2.3]

Availability of construction documentation
Construction documentation is complete
YES

12.1.3
[2.4]

Interests of agents
Details: None

12.1.4
[3.1]

Defined works area
Details: None.

12.1.5
[3.2]

Geotechnical investigation
Details: None

1216
[3.4]

Existing premises occupied
Specific requirements: No

12.17
[3.5]

Previous work - dimensional accuracy
Details: No

Carried Forward
Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries
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12.1.8 Previous work - defects
[3.6] Details: No

12.1.9 Services - known
[3.7]  Details: Yes. Contractor is to inspect the site and mark
up all services that are visible

12.1.10 Protection of trees
[3.9]  Specific requirements; No

|
12.1.11 Inspection of adjoining properties
[3.11] Specific requirements: None

12.1.12 Enclosure of the works
[6.2]  Specific requirements: None

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided
with electric lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept clean
and fit for use at all times

Carried Forward R
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12.1.14 Main notice board

[6.5]  Specific requirements:
The contractor shall provide, erect where directed,
maintain and remove on completion of the works a
notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth
surface and with edging bead 19mm thick round outer
edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely
fixed to hoarding, where hoarding is provided, or fixed
to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be
painted ivory white and the bead and 12mm wide
dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted sans
serif lettering

12.1.15 Subcontractors’ notice board
[6.6]  Specific requirements: No

12.1.16 Water
[7.2]  Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

12.1.17 Electricity
[7.3]  Option A (by contractor)

YES ,
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

Carried Forward
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12.1.18 Telecommunications
[7.4] Telephone

YES
Facsimile

YES
E-mail

NO

12.1.19 Ablution facilities
[7.5]  Option A (by contractor)

YES
Option B (by employer)

NO

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required YES

12.1.21 Special attendance
[9.2]  Subcontractor (1) details: None

Subcontractor (2) details: None

Subcontractor (3) details: None

Subcontractor (4) details: None

12.1.22 Protection of the works
[11.1] Specific requirements: None

Carried Forward R |
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12.1.23 Disturbance
[11.5] Specific requirements:

Brought Forward

The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the
works all necessary temporary dust screens all to the

satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements: None

122 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
{10.2] Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
{10.3] Option A (three categories)
YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items

Details: N/A

Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to
this contract except where N/A (Not Applicable) appears
against an item

C1.0 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the work to
enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be
executed

A full set of drawings is issued with the tender documents
indicating the full scope of the work to enable the tenderer to
acquaint himself with the nature and extent of the works and
the manner in which they are to be executed

Should any part of the drawings not be clearly understood by
the tenderer he shall, before submitting his tender, obtain
clarification in writing from the principal agent

Fixed: Value related: Time
related: ltem

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be

used (PW371)" is obtainable on the Department's website

(http://mwww.publicworks.gov.za/ under "Consultants

Guidelines"), and shall be read in conjunction with the bills of

quantities / lump sum document and be referred to for the

full descriptions of work to be done and materials to be used .

Fixed: Value related: Time |
related: ltem

Carried Forward R
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106
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C3.0 TRADE NAMES

Wherever a trade name for any product has been described in
the bills of quantities / lump sum document, the tenderer's
attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the
principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to have been
tendered for

Fixed: Value related: Time
related:

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the
tenderer shall provide all the information called for, failing which
the price of any such item, materials or equipment shall be
excluded from currency fluctuations. (refer to Schedule of
Imported Materials and Equipment (T2.2q) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item, material or
equipment listed in terms of this clause shall be exciuded from
the Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time
related:

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must
arrange with the unit commander or other responsible officer to
obtain permission to enter the site for tendering purposes

Fixed: Value related: Time
related:
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107 C6.0 COMMENCEMENT OF WORKS IN SECURITY

108

109

AREAS

As the works falls within a security area the contractor must
give the unit commander or other responsible officer notice
before commencement of the works. Should the contractor
fail to make such arrangements, admission to the site may be
refused and any additional costs will be for the contractor's

account

Fixed:
related:

Value related:

Time

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall
obtain entrance permits for his personnel and workmen
entering the area and shall comply with all regulations and
instructions which may be issued from time to time regarding
the protection of persons and property under the control of the

Defence Force, Police or chief security officer

Fixed:
related:

Value related:

Time

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his
personnel and workmen, or a certain number of them, security

classified

in the event of the principal agent requesting the removal of a
person or persons from the works for security reasons, the
contractor shall do so forthwith and shall thereafter ensure that
such person or persons are denied access to the works and
the site and/or to any document or information relating to the

works

Fixed:
related:

Section No. 1
PRELIMINARIES
Bill No. 1
Preliminaries
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Time
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110 C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is
prohibited to sketch or to take photographs of any military site
or installation or any building or civil works thereon or to be in
possession of a camera or other apparatus used for taking of
photographs except when authorized thereto by or on behalf of
the Minister

The same prohibition is also applicable to all correctional
institutions in terms of article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related: Time
related: ltem

111  €10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department that must
be read together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum document.
Provision for pricing of HIV/AIDS awareness is made under
items C10.1 to C10.5 hereafter and it is explicitly pointed out
that all requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items represent the
only method of measurement and no additional items or extras
to the contract in this regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of partial or
total non-compliance, the principal agent, notwithstanding the
provisions of clause A 31.0 of Section A or any other clause to
the contrary, reserves the right to delay issuing any progress
payment certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be entitled to any
compensation of whatsoever nature, including interest, due to
such delay of payment

Carried Forward : R
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an |
Awareness Champion including provision of all relevant ‘
services, all in accordance with the HIV/AIDS Specification ‘

‘ Fixed: Value related: Time
related: Item ‘

C10.2 AWARENESS WORKSHOPS | ‘

| |
‘ Selection and appointment of a competent Service Provider | | ‘
approved by the principal
agent, provision of a Service Provider Workshop Plan and a ‘
suitable venue, conducting of awareness workshops by means |
‘ of traditional and/or modern multi-media techniques, including | |
follow-up courses, making available all tuition material and
performing assessment procedures, all in accordance with the |
HIV/AIDS Specification ‘ |
| Fixed: Value related: Time ‘
related: ftem |

‘ C10.3 POSTERS, BOOKLETS, VIDEOS, ETC. ‘

Provision, displaying, maintaining and replacing when

necessary of four plastic ‘ |
laminated posters, booklets and educational videos, etc. for the

duration of the

construction period, all in accordance with the HIV/AIDS

Specification

Fixed: Value related: Time
related: Item |

Section No. 1
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Bill No. 1 .
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C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in
position, including male and

female condoms, replenishing male and female condoms on a
daily basis as required for the duration of the construction
period, all in accordance with the HIV/AIDS

Specification

Fixed: Value related: Time
related:

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the
principal agent with access to information including making
available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period
and close out, alf in accordance with the HIV/AIDS Specification

Fixed: Value related: Time
related:

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in
the Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health
and Safety Specification that must be read together with and is
deemed to be incorporated under this Section of the bills of
quantities / lump sum document

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is compulsory. In the event
of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A31.0 of Section A or
any other clause to the contrary, reserves the right to delay
issuing any progress payment certificate until the contractor
provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification

Carried Forward
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is made under this clause and it is explicitly pointed 6ut that all
requirements of the aforementioned are deemed to be priced
hereunder and no additional claims in this regard shall be
entertained

Fixed: Value related: Time
related: ltem

113 C12.0 LABOUR - INTENSIVE METHODS AND
REQUIREMENTS

The Contractor's attention is drawn to the Labour - Intensive
Methods and requirements incorporated in the Scope of Work
C3.5. All requirements of the aforementioned are to be priced
hereunder and no additional claims in this regard will be
entertained.

Fixed: Value related: Time
related: ltem
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item ' Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 2

DEMOLITIONS

DEMOLITIONS AND ALTERATIONS (PROVISIONAL)

View site

Before submitting his tender the contractor shall visit the site
and satisfy himself as to the nature and extent of the work to
be done and the value of the materials contained in the
buildings or portions of the buildings to be demolished. No
claim for any variations of the contract sum in respect of the
nature and extent of the work or of inferior or damaged
materials will be entertained

Old Materials to be Carted Away

Old Materials from alterations except where described to be
re-used or handed over, as well as rubbish, etc. must be
regularly carted from the site and not be allowed to accumulate
on or around the site.

Old Materials Not to Be Re-used

None of the old materials are to be used for new work except
where specifically described as being set aside for re-use.

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

Water supply pipes and other piping that may be encountered
and found necessary to disconnect or cut, shall be effectually
stopped off or grubbed up and removed, and any new
connections that may be necessary shall be made with proper
fittings, to the satisfaction of the principal agent. The rates
hereunder must include for this provision.

Carried Forward R
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The building dimensions stated hereunder are approximate
only. The contractor will be required to take all final dimensions
affecting the existing buildings on the site and will be held solely
responsible for the accuracy of all such dimensions.

The Contractor will be held solely responsible for any damage
to persons, property, equipment and for the safety of the new
and existing structure throughout the whole of the contract and
must make good at his own expense any damage that may
occur. He must alloe for protecting all existing work liable to
suffer damage (ie. walls, finishes, floors, ceilings, windows,
doors, loose and fixed fittings, electrical equipment and
appliances,etc) during the building operations, alterations, etc.
and provide all necessary materials in doing so.

Allow for giving notice to local or other authorities for
disconnectin electric light, water and drainage mains and
removing telephone wires, etc and pay all fees in connection
therewith and afford every facility to the workmen carrying out
this work.

Tenderers are advised that adjacent sections of the building will
be occupied during the building operations and the contractor is
to carry out the work with a little noise, dust and disturbance as
possible and access is to be given to the staff and visitors.

Where door and window openings, etc. are specified to be filled
in or where jambs, cills, etc are specified to be built up,
brickwork shall be of hard burnt clay stock bricks in 5:1 cement
mortar uniess otherwise specified, cut, toothed and bonded into
existing brickwork and pinned up as required with slates or
other hand materials. Brickwork built to fair face or in facings is
to be of bricks and pointed to match existing, Plaster is to be
5:1 cement plaster unless otherwise specified.

Where lintols are specified as precast concrete the prices are
to include for breaking out brickwork over for and inserting
precast prestressed cement concrete (30MPa) lintol with
230mm bearing on each end size 108 x 75mm deep for each
half brick thickness of wall.

The term "take out"includes all work taken out, taken up, taken
down, taken off, etc ; the term "break up"includes all work
broken up, broken down, briken off, etc and the term "hack
off'includes all work hacked off, hacked up, hacked down,etc.
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The terms "make good"is to include all labour and material
required to match existing work.

The terms "take out and remove door" , 'take out and remove
window", "carefully take out, set aside for re-use and later refix
window in new position", etc are to include all materials
connected with such door or window such as doors, windows,
fanlights, frames, ironmongery, glass, architraves, beads, fillets,
cramps, dowels, etc,

The terms "take out and remove sink unit" , 'take out and
remove lavatory basin”, "carefully take out, set aside for re-use
and later refix WC suite in new position", etc are to include all
materials connected with such sanitary fittings such as
brackets, cisterns, taps, traps, flushing valves, flush pipes, etc
and are to include for cutting back and stopping off of supply
and waste pipes.

Propping, strutting, shoring, etc, incidental to the alterations
shall be deemed to be included in the descriptions,

Break Up And Remove Mass Concrete In:
Surface bed, footing, apron, ramps,etc. m3 30

Carefully cut through existing 150mm thick mass concrete
and remove:

Surface bed,etc. m3 1

Take Out And Remove Doors Or Windows Including
Threshold, Cills, Etc. And Build Up Openings In Brickwork
Including Making Good Cement Plaster:

Timber door and SA Pine frame size 900 x 2100mm high
overall from one brick wall. No 8 |

Hack Up/Off And Remove Granolithic, Screeds, Plaster,
Etc. From Concrete Or Brickwork And Prepare Surfaces
For New Screeds, Plaster, Etc.

30mm Screed to floors. m2 2
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BILL NO. 2

EARTHWORKS

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Trenches for trenches, bases and holes m3
CARTING AWAY

Extra over all excavations for carting away:

Surplus material from excavation and/or stockpile on site to a
dumping site to be allocated by the contractor. m3

Risk of collapse of excavations:
Sides of bulk excavations not exceeding 1,5m deep. m2
Keeping excavations free of water:

Keeping excavations free of all water other than subterranean
water.

Compaction of surfaces:

Compaction of ground surface under floors ete including

scarifying for a depth of 150mm, breaking down oversize

material, adding suitable material where necessary and

compacting to 93% Mod AASHTO density. m2
FILLING ETC OTHER THAN BULK

Earth filling supplied by contractor compacted to 93% Mod
AASHTO density

Under floors, steps, pavings, etc. m3

Backfilling to trenches, holes, etc. m3

Carried Forward to Summary of Section No. 2
Section No. 2
BUILDING WORKS
Bill No. 2
Earthworks
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MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY

13/FY/21
ltem Quantity Rate Amount |
No
SECTION NO. 2
BILL NO. 1
CONCRETE, FORMWORK AND
REINFORCEMENT
REINFORCED CONCRETE
25 MPa/19 mm concrete
1 Surface beds. m3 4
2 | Strip footings cast against excavated surfaces. m3 3
3 Ramps, etc. m3 1
TEST BLOCKS
Test blocks:

4 | Making and testing set of three 150 x 150 x 150mm concrete
strength test cubes. Sets 6.0

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete to an evenly ribbed
non-slip surface (broom finish):

5 | Surface beds. m2 27
MOVEMENT JOINTS, ETC. |
Saw Cut Joints

6 6mm Wide x 25mm deep saw cut joint in top of concrete. m 18 |

Construction Joints

7 | 10mm Wide Construction joint in top of concrete. m 18
ROUGH FORMWORK
Carried Forward R
Section No. 2
BUILDING WORKS
BillNo. 3

Concrete, Formwork and Reinforcement
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Rough formwork to sides

8 Edges, risers, ends and reveals not exceeding 300mm high or
wide. m 24

Fabric reinforcement

9 | Type 193 fabric reinforcement in surface beds m2 9

Carried Forward to Summary of Section No. 2 R
Section No. 2 L .
BUILDING WORKS
Bill No. 3
Concrete, Formwork and Reinforcement
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Item Quantity Rate Amount
No
SECTION NO. 2
BILL NO. 4
MASONRY
BRICKWORK, ETC
Brickwork of NFX bricks (14 MPa nominal compressive
strength) in Class | mortar:
1 | One brick walls. m2 27
Brickwork reinforcement:
2 150mm Wide reinforcement built in horizontally m 81
Brickwork of NFP bricks in class Il mortar
3 | Half brick walls m2 19
4 | One brick walls ) m2 18

BRICKWORK SUNDRIES
Movement Joints

5 | 10mm Bitumen impregnated softboard joint filler set between
vertical brick surfaces. m2 6

Brick reinforcement

6 | "Cotts No. C2" or other approved high tensile steel brick
reinforcement 155mm wide well lapped at all angles and
passings and built into brick walls m 54

7 | "Cotts No. C1" or other approved high tensile steel brick
reinforcement 75mm wide well lapped at all angles and
passings and built into brick walls m 57

Brick-on-edge header course copings, sills, etc with
recessed joints on all exposed faces:

8 220mm Brick on edge sill bedded sloping and , edge and
projecting soffit including cutting and fitting between reveals
and splay cutting brickwork under. m 2

Carried Forward R
Section No. 2
BUILDING WORKS
Bill No. 4
Masonry
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FIBRE CEMENT WINDOW CILLS

15mm Thick natural grey cills in single length bedded in
4:1 sand cement mortar including metal lugs, etc:

9  140mm Wide cills set flat and slightly projecting. m 2|

| Carried Forward to Summary of Section No. 2 R
Section No. 2 .
BUILDING WORKS i
Bill No. 4 |
Masonry |
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No

2

SECTION NO. 2
BILL NO. 5
WATERPROOFING

PREAMBLES

For Preambles refer to "Department of Public Works:

Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality

may be used with prior approval from the architect

JOINT SEALANTS ETC

Two-part grey polysulphide sealing compound including

backing cord, bond breaker, primer, etc

Seal and point around timber or metal or window frames with
an approved external quality sealing compound applied with a

pressure caulking gun.

10 x 15mm Joint sealant in vertical joints.

Carried Forward to Summary of Section No. 2

Section No. 2
BUILDING WORKS
Bill No. 5
Waterproofing
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item |

No

MNGAZANA HIKERS HUTS

EASTERN CAPE PARKS & TOURISM AGENCY

SECTION NO. 2
BILL NO. 6
ROOF COVERINGS

CORRUGATED METAL SHEETING AND
ACCESSORIES

0,8mm IBR-profile Z275 with colomet finish roof sheeting
0.8mm thick and accessories fixed to timber purlins
(elsewhere):

Roof covering with pitch not exceeding 25 degrees. m2
0,8mm Nominal thickness ditto, but flashings:

Standard ridge covering 462mm girth. m

Conical ridge cover 750mm girth No

Carried Forward to Summary of Section No. 2
Section No. 2
BUILDING WORKS
Bill No. 6
Roof Covering
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Item
No

SECTION NO. 2
ROOFS, ETC
| Sawn softwood:
1 | 38 x 114mm Wall plates.
2 | 50 x 75mm Purlins.
EAVES, VERGES, ETC
Medium density plain "NUTEC" fascias and barge boards

3 225 x 12mm fascias and barge boards including countersunk
brass screws and PVC H-Profile joiners

BILL NO. 7
CARPENTRY AND JOINERY

SKIRTINGS
Wrought meranti

4 | 70 x 19mm Skirting fixed to walls including 19mm quadrant
bead planted on.

DOORS, ETC

5 | 44mm Solid core Meranti hardwood flush panel door edged
with 5mm meranti edging on all sides. Door size 813 x 2032mm
high

FRAMED FRAMES, ETC
Wrought meranti:
6 70 x 108mm Rebated frames, plugged.
' SHELVING

SHELCO or equal approved, laminated softwood & incl all
brackets, wall bands etc:

7 | 1830mm Wallband (WB86) fixed to wall.

Carried Forward
Section No. 2
BUILDING WORKS
Bill No. 7
Carpentry and Joinery
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8  22mm Thick laminated wrot SA pine shelving, 457mm wide

with rounded edges on front side fixed to brackets (e/m). m2 15
9  457mm Brackets (WBR18) No 46
FITTINGS

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not been
| separately measured, and must be installed by a firm of
specialists. The descriptions, therefore, of such units shall be
deemed to include all components, assembling, housing,
notching, glueing, blocking, planting on and screwing with
countersunk screws, edge strips, decorative plastic finish,
glass, ironmongery, metalwork, paint or varnish finishes, etc.

NATURE OF FURNITURE

Covers furniture, cabinets, cupboards, kitchen cupboards,
storage cupboards, pigeonhole cupboards, work tops, vanity
tops, workstations, counters, etc.

GENERAL FURNITURE CONSTRUCTION

Construction is based around modular component design,
unless otherwise specified, utilizing component fittings,
fastening, fitments and connectors for the purpose of
prefabrication and ready for site assembly.

GENERAL CARCASS MATERIAL SPECIFICATION

Unless otherwise specified, carcass construction of furniture
components to be BISONBORD particle board. Melamine
surfaced to both faces (BISONLAM). Finish in minimum 2mm
thickness PVC IMPACT edging.

GENERAL DOOR MATERIAL SPECIFICATION

Unless otherwise specified, door and drawer frontals to be from
BISONBORD particle board. Surface in FORMICA (CPL) to
described thickness to outer faces and FORMICA (CPL) line to
inner faces.

Carried Forward R
Section No. 2
BUILDING WORKS
Bill No. 7
Carpentry and Joinery
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GENERAL WORK TOP MATERIAL SPECIFICATION

Unless otherwise specified, all work tops fitted to walls or fitted
to cupboards and cabinets, to be from BISONBORD moisture
resistant particle board with profiled edges. Surface in
FORMICA (HPL) to upper faces with FORMICA (HPL) BROWN
backer balancer to reversed faces. All work tops butting up
against walls to be edged in FORMICA (HPL) and exposed
edges finished in minimum 3mm PVC edging to required
widths. All work tops against tiles to receive coved tile trims
(GENES1S flexi-bead PVC coat SFB061/01) butting up against
work top and tile surfaces.

GENERAL SERVICE TOPS MATERIAL SPECIFICATION
Unless otherwise specified, service tops forming part of
workstations and counters to be from 32mm FORMICA post
formed water resistant particle board (Lifeseal worktop). Colour
to be AS PER ARCHITECT. Service tops fitted independently
to walls generally fixed by means of mild steel cleats and
support brackets with hot dipped galvanized finish. Support
brackets to be fitted at centers not exceeding 800mm.

GENERAL VANITY TOP MATERIAL SPECIFICATION

Unless otherwise specified, vanity tops to be from 32mm
FORMICA post formed water resistant particle board,
incorporating splash backs, down stands, post-formed edges
and cut-outs for basin (specified elsewhere) (Lifeseal worktop).
Colour to be AS PER ARCHITECT. Vanity tops fitted
independently to walls generally fixed by means of mild steel
cleats and support brackets with hot dipped galvanized finish.
Support brackets to be fitted at centers not exceeding 800mm.

FURNITURE HARDWARE AND IRONMONGERY

Furniture hardware and ironmongery are described in terms of
brand, fabricator type, followed by reference numbers and
codes (all factory applied).

SKIRTING FINISH TO FLOORS

Cupboard with skirting finish to front and side of components.
To be installed to prevent water seepage. Cupboard base
structure front panel from 72 x 22mm Meranti base with 19mm
meranti quandrant, to be imbedded in a bed of silicone solution.

Carried Forward
Section No. 2
BUILDING WORKS
Bill No. 7
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Brought Forward

BOARD SURFACING

BISONBORD particle board (as described) is to be factory
surfaced in surface finishes as described in accordance with
board manufacturers specifications.

APPLIED EDGING

All 2mm and 3mm rigid PVC edging (as described) are to be
factory applied by means of automated edge banding
machinery. Finish in minimum 2mm thickness PVC IMPACT
edging.

MILD STEEL SUPPORT BRACKETS

Support Bracket Type S01

To design and shape as shown for minimum 40mm x 5mm flat
bar with 10mm square bar brace mild steel, welded to flat bar,
pre-drilled and countersunk holed for wall fixings, work top and
counter front fixings, hot dipped galvanized finish.

FURNITURE COLOUR SPECIFICATION

Unless otherwise specified, colour and finish specification to be
as follows:

BISONLAM Double decor-colour:

AS PER ARCHITECT, finish: FORMICA

HPL-HG/S type

HPL-HG/P type

CPL-VG/P type

COLOUR WHITE (code 234), finish: Low GlarColour and finish
specification to FORMICA (HPL-HG/S type and HPL-HG/P

type).

Counters front panels and partitions to counters, forming
dividers to be from FORMICA (fashion price range). Colour to
be AS PER ARCHITECT.

FLOOR CUPBOARD IN-FILL PANELS

Unless otherwise specified ,in-fill panels to be applied on one or
two ends for cupboards in length where wall dimensions are
greater than cupboard. In-fill panels to be from BISONBORD
16mm thick. Surface on outer face in FORMICA (CPL) 0,6mm
thick, with FORMICA (CPL) WHITE cabinet liner to reversed
face. Fixing method: Secretly Fixed).

Carried Forward
Section No. 2
BUILDING WORKS
Bill No. 7
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Brought Forward

DIMENSIONS

All dimensions of joinery work to be checked on site and shop
drawings to be presented to Architect for approval prior to any
manufacturing of joinery work.

| SAMPLE FURNITURE
The Architect may call on sample furniture in order to evaluate
quality and construction methods of joinery work

IRONMONGERY Unless otherwise specified on Architects
drawing detail, hardware and ironmongery to be as specified or
similar approved

BLUM TYPE

To be boss type hinges top open 110E for side panel mounting,
including trim cups (maximum 780mm o/c).

BLUM TYPE

Reference: 71m158 - 110E - clip-on hinges

Reference: 174/E/60 - mounting plate

DRAWER RUNNERS

To be full metal side and rear - full retractable with 16mm
BISONLAM (colour: WHITE) drawer bases.

METABOX

Full extension (WHITE)

Reference: Sides 500mm deep x 150mm high (352)
555.79.750

Reference: Rear 150mm high 565.75.745

DOOR LOCKS (All doors and drawers to be lockable - keyed
alike per room with Master Key - to Architects approval)

To be from SYMO 3000 LOCKING SYSTEM, short bolt travel
left or right (finish: Nickel Plates).

SHORT BOLT Reference: 232.26.610 (Left)
232.26.600 (Right)
Or
LONG BOLT Reference: 232.25.610 (Left)
232.25.600 (Right)

CYLINDER ROSE Reference: 219.19.660

Carried Forward
| Section No. 2
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PIGEON HOLE DOOR LOCKS

Pigeon hole special locks to be suitable for use of padlocks.
HAFELE TYPE

Level lock, zinc alloy, polished chrome, with left or right hand
locking travel.

Reference: A -right235.61.200
B - left 235.61.201

DRAWER LOCKS (Linked to Master Key System)
Drawers to be locked in series of four in height, with face fitted
SYMO 3000 LOCKING SYSTEM, for recessing in the cabinet
side panel.
CENTRAL ROTARY LOCK NICKEL PLATES
Reference: 234.98.650

ROSETTE NICKEL PLATES
Reference: 219.19.660
BAR GUIDE

Reference: 237.23.006
ARRESTING PINES (for Metabox system)
Reference: 23722125 (12,5mm)
237.22.100 (18,0mm)
CENTRAL LOCKING BAR (800mm long)
Reference: 237.10.004

CARCASS CONNECTORS
For factory machined ready to assemble purpose.
BLUMTYPE Knock down  Reference: 42/070

SHELF SUPPORTS

For factory machined ready to assemble purposes.

BLUM TYPE Nylon Housing Reference: 40.4001
Nylon Cover Cap Reference:  41.5400
Finishing Screw Reference: 636.1050
Nylon Bush Reference: 41.1100

CUPBOARD DOOR CATCHERS

BUCHELE TYPE

Elbow catch (Rooster) Reference: B1566
DOOR STOPS

HAFELE TYPE

Press fit WHITE Reference: 356.20.725

Carried Forward
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WORK TOP CONNECTORS

HAFELE TYPE

Suitable for 32mm built-up FORMICA tops
Minimum three per 45E full joint -

Reference: 262.96.211

Use in conjunction with LAMELLQ joint pieces

BROOMSTICK HOLDERS
For four holders per broom cupboard.
HAFELE TYPE Reference: 520.10.009

Typical dividing partitions to design between typical counter
units are similar in design to counter front panels.

HANDLES (To all doors and drawers)
Reference: 96mm SIH 212 (SATIN FINISH)
(Handles Inc. 021 422 2322)

The references given in the descriptions are to the
respective types of fittings detailed on the architect's
drawings annexed to these bills of quantities for tender
purposes:

Kitchen cupboard unit size 4200 x 600 x 900mm high including
all finishes,sink (e/m) all as indicated on Architects Drawing No.
BO4 annexed to these bills of quantities.

11 | Floor cupboard unit size 2043 x 600 x 900mm high including all

finishes,sink {(e/m) all as indicated on Architects Drawing No.
B06 annexed to these bills of quantities.

Carried Forward to Summary of Section No. 2
Section No. 2
BUILDING WORKS
Bill No. 7
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Item Quantity Rate Amount
No
SECTION NO. 2
BILL NO. 10
IRONMONGERY

IRONMONGERY FIXED TO DOORS, ETC.
PREAMBLES

For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

ltems, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality
may be used with prior approval from the architect

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated by
suffixes in accordance with the following list
BS Satin bronze lacquered

CH Chromium plated

S8C Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

Fixing

Items described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs in brickwork or concrete

"UNION" or similar approved"

Carried Forward R
Section No. 2
BUILDING WORKS
Bill No. 8
Ironmongery
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Hinges, bolts,etc:

100 x 88mm Bush Butt Hinge 8352-100SS/2 Manufactured to
BS EN 1935:2002 Class 13.

Flush Bolt 200mm Nickel Plated 8052-200NP.

Union Facility Indicator Bolt 37651AS

"Chairman Industries"

DL2 Stainless steel wall mounted side grab rail

SR2 Stainless steel wall mounted rear grab rail around cistern
Sundries

38mm Diameter black rubber door stop

Chromium plated thief-proof toilet roll holder plugged to wall
LOCKS

"UNION" or similar approved"

75mm Four lever security lockset with satin chrome furniture.
SUNDRIES

Rubber tipped coathook.

19mm Stainless steel chromium plated towel rail, 600mm long,
with end brackets plugged to plastered or tiled wall.

Carried Forward to Summary of Section No. 2
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Item Quantity Rate Amount
No
SECTION NO. 2
BILL NO. 11
METALWORK
PREAMBLES

For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

ltems, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality
may be used with prior approval from the architect

Descriptions

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork of concrete

Metalwork described as "holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

BRASS
Dividing strips:

1 | 4 x 30mm Weatherbar set in concrete flush with floor finish one
side. m 6

ALUMINIUM WINDOWS & DOORS, ETC. '

| Natural anodised aluminium windows glazed with 6mm
clear safety glass

2 Aluminium W:1200mm x 900mm High window with one fixed
and one sliding opening light. No 5

Carried Forward to Summary of Section No. 2 R
Section No. 2
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Item Quantity Rate Amount
No
SECTION NO. 2
BILL NO. 13
PLASTERING
PREAMBLES
For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"
SUPPLEMENTARY PREAMBLES
Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality
may be used with prior approval from the architect
SCREEDS
INTERNAL PLASTER
Cement plaster in patching on brickwork
1 | Onwalls m2 90 |
2  On narrow widths m2 8

Carried Forward to Summary of Section No. 2 R
Section No. 2 |
BUILDING WORKS
Bill No. 10
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Quantity Rate Amount
SECTION NO. 2
BILL NO. 14
TILING
PREAMBLES

For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality
may be used with prior approval from the architect

Descriptions

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 4:1 cement plaster
backing and descriptions of tiling on concrete floors etc shall be
deemed to include 3:1 plaster bedding

WALL TILING

200 x 200 First Grade Glazed wall tiles Fixed With Adhesive

And Jointed And Pointed With Flush Joints In Grout On

Screed (Elsewhere Measured).

On walls m2 4

SUNDRIES

PVC Edge trimming as by Kirk (catalogue No. PRE) 032 525
4507 m 8

Carried Forward to Summary of Section No. 2 R
Section No. 2
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Bill No. 11
Tiling
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No

SECTION NO. 2
BILL NO. 15
PLUMBING AND DRAINAGE

PREAMBLES

For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

ltems, materials or methods to be used specified by trade
names or catalogue numbers are only an indication of the
quality required. ltems, materials or methods of similar quality
may be used with prior approval from the architect

SOIL DRAINAGE

uPVC Soil pipes (SABS 791-1986):

1 | 110mm uPVC drain pipes laid and including trenches not
exceeding 1m deep. m 15

2 110mm uPVC drain pipes fixed vertically in ramp. m 9

Extra over for:

3 | 110mm bend No 12
4  110mm IE junction No 12
|

5 110mm Gulley trap with hopper head No 4 I
6 | 110mm Rodding Eye No 2

SANITARY FITTINGS

Carried Forward R
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'Franke (t/a Citimetal)' grade 304 (18/10) stainless steel

catering ware:

Franke Kitchen Systems (t/a Citimetal) grade 304 (18/10)
stainless steel model centre inset sink size 1200 x 500mm
(Code 821017) with two 410 x 343 x 187mm diameter deep
bowls, with two 38mm PVC waste and plug with handle
(302021), set on cupboard fittings (by others) including cutting

two tap holes.
SANITARY PLUMBING
uPVC pipes

50mm Pipes

50mm Pipes laid in and including trenches not exceeding 1m

deep

110mm Pipes

Extra over uPVC pipes for:
50mm BSP Adaptor.

110mm Access bend.
110mm Access junction.
40mm Chrome plated waste
40mm Chrome plated bottle trap
50mm Bend

50mm Junction.

50mm Access junction.

110mm Two-way vent valve.

Testing:

Allow for testing sanitary plumbing system.

Section No. 2
BUILDING WORKS

Bill No. 12

Plumbing and Drainage
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WATER SUPPLY

Class 16 Polycop Water Supply Pipe:

15mm Pipe and laying in ground 1000mm deep. m
22mm Ditto.. m
Extra over Polycop Piping for Compression Type Fittings:

15mm Fittings No
22mm Fittings No

Class 2 Medium Copper Pipes:

15mm Pipe and and fixing to walls, floors, in roofs, in chases
(including chasing, etc.) m
22mm Ditto.. m

Extra For Conex Brass Compression Type Fittings:

15mm Fittings No
22mm Fittings No
Brass Fittings Including Couplings To Copper:

15mm Stopcock as Star 131 No
22mm Ditto No

Chromium Plated Brass Fittings Including Couplings To
Copper:

15mm Extension piece with detachable wall flange as Cobra |
059. No |
15mm Wall type sink mixer with overarm swivel as Star

166/041. No
FIRE SERVICE

Carried Forward
Section No. 2
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Fire fighting equipment:

33 | Standard 4,5kg dry powder extinguisher 180x425mm to comply
with SANS 1910, complete wall mounted hangers on and
including 250x500x16mm Meranti hardwood board screwed to
wall. No 4

Testing
34 | Testing water supply ltem

Carried Forward to Summary of Section No. 2 R |
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Item Quantity Rate Amount |
No

SECTION NO. 2
BILL NO. 17
PAINTWORK

PREAMBLES

For Preambles refer to "Department of Public Works:
Specification of materials and methods to be used - OW371"

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by trade

names or catalogue numbers are only an indication of the

quality required. Items, materials or methods of similar quality

may be used with prior approval from the architect

PAINTWORK, ETC TO EXISTING WALLS

ON PLASTERED SURFACES

Apply Polycell Mendall 90 Flexible Crack Filler to holes and

cracks and Two Coats Plascon Crown Eggshell Enamel

(CEE800). All paint according to manufacturers

specification.
1 | Interior walls. m2 612

ON TIMBERS

Prepare and Apply Two Coats Clear Varnish on: |
2 Timber Doors (all surfaces measured). m2 55

3 | On door frames. m2 18 '

Prepare and apply one coat wood primer, one undercoat
and two coats superior quality enamel paint on:

4 | Skirtings, rails, etc not exceeding 300mm girth. m 387
Two coats wood primer on:

5 | Backs of frames, linings, etc not exceeding 300mm wide. m 55

Carried Forward to Summary of Section No. 2 R
Section No. 2
BUILDING WORKS
Bill No. 13
Paintwork
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EASTERN CAPE PARKS & TOURISM AGENCY

13/FY/21
Section No. 2
BUILDING WORKS
SECTION SUMMARY - BUILDING WORKS |
Bill Page | Amount
No No
1  Demolitions A7~
2 | Earthworks | 48- | . .
3 Concrete, Formwork and Reinforcement 50-
4 | Masonry S2- |
5 | Waterproofing s R N | I
6 Roof Covering S4- .
7 | Carpentry and Joinery B61- I oo,
8 lronmongery 63
9 | Metalwork 64-
10 | Plastering 5 [
11 Tiling 66- | S B
12 | Plumbing and Drainage <70 |
13  Paintwork -71- R Rt S
Carried to Final Summary R |
Section No. 2 [ Ji—

BUILDING WORKS
|
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MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FYi21

Item | Quantity Rate Amount
No

SECTION NO.3
BILL NO.1
EXTERNAL SITE WORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent.

NOTE:

Rates for paving is deemed to include laying to falls

Carried Forward R
Section No. 3
EXTERNAL SITE WORKS
Bill No. 1
External Site Works
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MNGAZANA HIKERS HUTS

EASTERN CAPE PARKS & TOURISM AGENCY

Brought Forward

Insitu concrete channels:

PAVINGS

EXCAVATION, ETC

Excavation in earth not exceeding 2 m deep for :

To reduce levels m3
Extra over all excavations for carting away:

Surplus material from stock piles on site to a dumping site to be
located by the contractor. m3

Site excavations, filling and levelling

Base course of G5 material in accordance with SABS 1200ME,
stabilised with OPC to C4 quality and compacted to 98% Mod
AASHTO density (m3) m3
Rip, scarify as necessary and compact natural ground and/or
excavated surfaces to a density of at least 93% Mod AASHTO
maximum density for a depth of 150mm under paving m2

Spray sub-base with an approved brand of weed killer in
accordance the manufacturer's instructions m2

Prescribed density tests on filling

"Modified AASHTO density" test No
25MPa/20mm concrete:

Paving surface beds cast in panels. m3

Finishing top surfaces of concrete smooth with a wood
float:

Paving, etc to slight falls. m2
Rough Formwork to Sides:

Edges, risers, ends and reveals not exceeding 300mm high or
wide. m

Carried Forward
Section No. 3
EXTERNAL SITE WORKS
Bill No. 1
External Site Works
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12

13

14

15

16

17

MNGAZANA HIKERS HUTS

EASTERN CAPE PARKS & TOURISM AGENCY

Brought Forward

Expansion joints:

12mm Approved can fibre board in expansion joint between
brick surfaces m2 11

Rake out 12mm wide expansion joint for 12mm deep and fill
with approved mastic filler all in accordance to the
manufactures spec m 37

STORMWATER CHANNELS

600 x 150mm 20Mpa open concrete stormwater channel with

560 x 60mm deep 'V' channel, on suitable 150mm subbase

material compacted to 93% Mod A.A.S.H.T.O. density,

including all necessary excavations, formwork, compaction,

grading, carting away, etc. m 100 |

Extra over for angles, intersections, ends, dressing into sides of
catchpits, etc No 5

WATER SUPPLIES IN GROUND

Polyvinyl chloride (U PVC) Class 12 piping with socket
joints as described for water supply:

32mm Domestic main water piping including short lengths and
jointing,laid in and including trenches in ground or ground filling
not exceeding 1m deep and backfilling with approved clean dry
earth filling m 98

Extra on UPVC Class 12 piping for the following class 16
fittings: |

32mm Reducer No 7

32mm bend No 17

32mm T- piece No 15
LANDSCAPING

Maintenance period

Attention is drawn to the maintenance period of three months
as prescribed in the Trade Preambles

Carried Forward
Section No. 3
EXTERNAL SITE WORKS
Bill No. 1
External Site Works
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23

MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY
13/FYi21

Brought Forward R

Site clearance etc:

Digging up and removing all rubbish, debris, vegetaition,
hedges, shrubs and trees not exceeding 200mm girth etc. m2 105 |

Stripping average 300mm thick layer of top soil m2 105
Compaction of surfaces.

Compaction of ground surface including scarifying for a depth

of 150mm, breaking down oversize material, adding suitable

material from excavated material where necessary and

compacting to 93% Mod AASHTO density. m2 63
Garden soil filling obtained from the excavations

Over site m3 52
Grassing, ground covers, etc

"Kikuyu" grass over site m2 | 59

Watering

Watering to all newly planted area 3 times per week for a period
of three months ltem

Carried to Final Summary R
Section No. 3
EXTERNAL SITE WORKS
Bill No. 1
External Site Works
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SECTION NO. 4

BILL NO. 1

PROVISIONAL AMOUNTS
PROVISIONAL AMOUNTS

1.The following sums and amounts are NET.

2. Under no circumstances may any Provisional Sum be
extended at an amount lower than the amount given in the bill.

3. Unless a specific percentage mark-up for Attendance is
indicated in a rate column, the amount priced by the Contractor
for Attendance against each Provisional Sum shall be deemed
to be the Lump Sum and shall not be adjusted unless the scope
of the sub contract varies significantly.

4. Provisional Sums contained here-in may be omitted or
reduced at the employer's sole discretion and the Contractor
shall not be entitled to claim for any loss by way of reductions or
omissions or any discount, or percentage relating to Provisional
Sums or PC amounts or any loss of profit related thereto.

ELECTRICAL INSTALLATION

Provide the amount of R300 000.00 (Three Hundred Thousand
Rand) for Electrical Installation complete.

Profit on above item.
Attendance on ditto.
RAINWATER HARVESTING

Provide the amount of R18 000.00( Eight Thousand Rand) for
Rainwater Tanks and tankstands complete.

MOVEABLE FURNITURE, ETC.

Provide the amount of R70 000.00 ( Seventy Thousand Rand)
for furniture.

Profit on above item.

Carried Forward
Section No. 4
PROVISIONAL SUMS
Bill No. 1
Provisional Sums
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Brought Forward R
7 | Attendance on ditto. ltem
|
|
|
|
|
| Carried to Final Summary R |

Section No. 4
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MNGAZANA HIKERS HUTS
EASTERN CAPE PARKS & TOURISM AGENCY

13/FYI21
FINAL SUMMARY
Section Page Amount
No No
1 | PRELIMINARIES -
|
2 | BUILDING WORKS “12- M)
3 | EXTERNAL SITE WORKS 18-
4  PROVISIONAL SUMS “78- | N
SUBTOTAL R
CONTINGENCY ALLOWANCES
Allow the sum of R 60,000.00 (Sixty Thousand Rand) for
Contingencies. '
Item 60 000 00
SUBTOTAL R
Value Added Tax R

Carried to Form of Tender R |
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EASTERN CAPE PARKS & TOURISM AGENCY

CONTRACT NO.: 12/FY/21

REFURBISHMENT OF MNGAZANA HIKERS HUTS FACILITIES

PART C3: SCOPE OF THE WORKS

Contractor Withess 1 Witness 2 Employer Witness 1 Witness 2
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C3 SCOPE OF WORK

REFURBISHMENT OF MNGAZANA HIKERS HUTS — Refurbishment to Mngazana Hikers Huts,
including alterations and new works, external works including paving stormwater channels, water
reticulation and landscaping.

C.3.1 PROJECT SPECIFICATIONS
1 DESCRIPTION OF THE WORKS

11 Employer’s objectives

The employer’s objectives are to refurbish the Mngazana Hikers Huts, including
alterations and new works, external works including paving stormwater
channels, water reticulation and landscaping

Overview of the works

The works comprise the refurbishment of Mngazana Hikers huts including;
- Alterations and new works,
- External works,
- Paving and stormwater channels,
- Water reticulation,
- Landscaping.

1.2 Extent of the works
The works comprise the following main activities:

- Preliminary and General which includes site establishment — Establish all plant and equipment,
offices, etc. to carry out the works as described below, shown on the drawings and listed in the
Bill of Quantities.

- Site Clearance which will involve removal of vegetation and the stockpiling of topsaoil for later
use.

- Site de-establishment and cleaning up.

1.3 Location of the works

The proposed dam site is located at the following co-ordinated reference points:

NAME CO-ORDINATES
MNGAZANA BEACH 31°41'44.50"S; 29°25'13.72"E
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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14  Temporary works (Decanting)

Not applicable

1.5 Occupational Health And Safety

The contractor needs to study the following documents:

o Occupational Health and Safety Act, 1993 — Asbestos Regulations, 2001
. Occupational Health and Safety Act, 1993 — Construction Regulations,
2003
. SITE OHS Doc
2 DRAWINGS

The drawings used for setting up the Provisional Bills of Quantities are as follows: As per

Engineers’ and Architects’ Drawing Schedules

3 PROCUREMENT
3.1 Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences
granted in accordance with the preferencing schedule.

3.2 Scope of mandatory subcontract work

The following portions of the works shall be subcontracted to CIDB registered contractors in
accordance with the subcontracting procedures described hereunder.

Competitive bids shall be invited in respect of each of the above portions of the works in accordance
with the relevant provisions of the latest edition of the CIDB Standard for Uniformity in
Construction Procurement. The Contract Data in the associated procurement documents shall
be based on the use of BIFSA Non- Nominated Subcontract for use with the JBCC Series 2000
Principal Building Agreement / CIDB Standard subcontract (labour only) / JBCC Series 2000
Nominated / Selected Subcontract Agreement / SAFCEC General conditions of

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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subcontract (2003 edition) (select appropriate option) / NEC Engineering and Construction
Subcontract / NEC Engineering and Construction Short Subcontract with minimal project specific
variations and amendments that do not change their intended usage.

The Employer together with the Contractor shall evaluate the bids received in accordance with
the provisions of the Standard Conditions of Tender contained in Annex F of Standard for
Uniformity in Construction Procurement. The evaluation panel shall comprise equal representatives
from the Employer and from the Contractor.

The Contractor shall without delay enter into contract with the successful tendering subcontractor
based on their accepted tender submission. The Contractor shall remain responsible for
providing the subcontracted portion of the works as if the work had not been subcontracted.

The Contractor shall indicate within the list of proposed sub-contractors the names and copies of
the registration documents of the proposed sub-contractor registered with the necessary council to
be an approved asbestos removal specialist

4 CONSTRUCTION
41 Applicable SANS 2001 standards for construction works

The following parts of SANS 2001 Construction works standards and associated specification data
are applicable to the works:

1) SANS 2001BE1
2) SANS 2001BS1
3) SANS 2001CC2
4) SANS 2001CG1
5) SANS 2001CM1
6) SANS 2001CS1
7) SANS 2001CT2
8) SANS 2001DP1
9) SANS 2001DP2
10) SANS 2001DP3
11) SANS 2001DP4
12) SANS 2001DP5
13) SANS 2001DP6
14) SANS 2001EM1

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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The abovementioned South African National Standards make several references to the Specification
Data for data, provisions and variations that make these standards applicable to this contract. The
Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

4.2 Applicable national and international standards
o Standardized Specifications for Civil Engineering Construction SANS 1200
o The National Building Regulations SABS0400
. Construction and Management Requirements for Works Contracts
SANS1921-1
o Targeted Construction Procurement SANS1914-4
4.3 General Clause
4.3.1. The Contractor shall endeavour to ensure that the expenditure on the
employment of temporary workers (local) is in the following proportions:
i) 10 % women;
ii) 50% youth who are between the ages of 18 and 25; and
iii) 1% on persons with disabilities.
4.4, Certification by recognized bodies

Not Applicable

4.6. Plant and materials provided by the employer

Not Applicable

4.7.  Services and facilities provided by the employer

Not Applicable

4.8. Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the Schedule of
Plant and Equipment.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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5.1

Management
SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to

the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts —
Part 1. General engineering and construction works

Clause

Specification data

Essential data

417 There are no requirements for drawings, information and calculations for
which the contractor is responsible
4.2.1 The responsibility strategy assigned to the contractor for the works is A.
4.2.2 The structural engineer is Songo Consortium’ Mr Mzukisi Mashaba
431 The planning, programme and method statements are to comply with the
following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress
3) Gantt chart to be updated before monthly site meeting
4.3.3 The notice period for inspection is 2 Days
493 The trees and shrubs which are not to be disturbed are to be identified

on site. Where possible, the disturbance of trees should be avoided.

Contractor

Witness 1 Witness 2 Employer Witness 1
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4143

The office accommodation, equipment, accommodation for site
meetings and other facilities for use by the employer and his agents
are:

1) Site office which shall be used for site meetings and for the
contractor’s use. Such an office shall comprise a minimum of 20m2 in area
and3m

high, be ventilated, have good lamination, must be reasonably sound proof,
and have a hard floor construction. It shall be furnished with a desk on
which drawings can be rolled open and on which there is sufficient writing
space and sufficient temporary chairs or benches to accommodate all
persons present at site meetings. (Minimum 15 seater)

2) The following facilities will be supplied to the employers
representatives:

- 15 Hardhats for employers representatives visiting the site

- 15 Safety (High visibility) jackets for employer representatives
visiting the site

4.14.5

The Contractor is required to provide latrine and ablution facilities for the
exclusive use of the professional team and client

4.14.6

The requirements for the provision and erection of separate sign
boards for consultants and subcontractors are:

1) The boards must comply with the official standard type
signboard of the Employer and be at least 2750 x 1800 mm
high.

2) The boards must be constructed with a firm flat exposed
face using suitable material of firm construction, painted and
lettered according to the standard drawings available from the
Employer on request and mounted on sturdy pipe-standards at
a height of 1800 mm above natural ground level.

4171

The requirements for the termination, diversion or maintenance of
existing services are:

1) none

4.17.3

Services which are known to exist on the site are:
1) Water network.

2) Electricity reticulation

Contractor

Witness 1 Witness 2 Employer Witness 1
C3.

Witness 2




Additional
clauses

1 Site meetings and procedures
The Employer's Representative and the Contractor shall hold meetings relating to

the progress of the works at regular intervals and at other such times as may be necessary.

The Contractor shall attend all site meetings and shall ensure that all persons under his’

jurisdiction are notified timeously of alf site meetings should the Employer’s Representative
require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records
of resources (people and equipment employed), a site instruction book, a complete
set of contract working drawings and a copy of the procurement document and make
these available at all reasonable times to all persons concerned with the contract.

Contractor Witness 1 Witness 2 Employer Witness 1
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2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may
exist is adequate for the proper execution of the works. The responsibility strategies
in terms of the tabulation below that will apply to the contract is:

a) water CA
b) electricity : A
Service Option
A B C
Contractor Employer
responsibility responsibility
Water The Contractor is to The Contractor shall The Contractor shall
provide, and remove make, and upon make, and upon
and make good upon | completion remove, all | completion remove,
completion, all the the necessary all the necessary
necessary temporary | connections to the connections and
plumbing connections | Employer’s water water meters to the
and purchase water supply at designated Employer’s water
from the local points and make use supply at designated
authority for the of water free of charge | points and be
works at his own cost. for responsible for costs
construction purposes | associated with all
only. water consumed.
Electricity The Contractor is to The Contractor shall The Contractor shall

provide, and remove
and make good upon
completion, all the
necessary temporary
electrical
connections and
installations and
purchase electricity
from the local
authority / ESKOM
for the works at his
own cost.

make, and upon
completion remove, all
the necessary
electrical connections
to the Employer's
electrical supply at
designated points and
make use of electricity
free of charge for
construction purposes
only.

make, and upon
completion remove,
all the necessary
connections and
meters to the
Employer's electrical
supply and be
responsible for cost
associated with all
electricity consumed.

The following temporary services is the responsibility and will be supplied by the

Contractor:

s Security

e Sewer services in the form of temporary toilets
e Waste disposal facility

Contractor

Witness 1
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SANS 1921-5, Construction and management requirements for works contracts —
Part 5: Earthworks activities which are to be performed by hand.

Clause Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres.

Additional clauses:

1 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry,
whether grouted or dry, shall be collected, loaded, off loaded and placed
by hand.

Sand and stone shall be hauled to its point of placement by
means of wheelbarrows where the haul distance is not greater than
150m.

Grout shall be mixed and placed by hand.

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as
manhole rings and cover slabs, precast concrete planks and pipes,
masonry units and edge beams shall not individually, have a mass of
more than 320kg. In addition the items shall be large enough so that
four workers can conveniently and simultaneously acquire a proper
hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts
— Part 6: HIV/AIDS awareness.

4.2.1(a) A qualified service provider is a service provider that is one that is
accredited or provisionally accredited training service provider in the
HIV/AIDS field.

A list of accredited service providers can be obtained from the
Construction SETA (CETA) (tel 011-265 5900), Health and Welfare SETA
(HWSETA) (011-622

6852) or on the Health and Welfare SETA website: www.hwseta.org.za.

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total,
including the initial one at the start of the contract.)

Additional clauses

The duration of each workshop is not to be less than 2% hours.

5.2 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later than
1 day after rain that is considered to justify an extension of time occurs.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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5.3 Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

5.4 Management meetings
A schedule of meetings will be agreed with the contractor.
5.5 Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating
to EPWP requirements.

5.6 Payment certificates

Monthly valuations of completed work, including materials on site is to be completed and presented
by to the client representative by no later than the 15" of each month to be assessed for payments.
The payment certificate will be issued no later than the 25" of each month (Including Contractor's
tax invoice) to the Principal Agent for payment within 30 calendar days.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.2 PARTICULAR SPECIFICATIONS

In additon to the Standardized and Project Specifications the following Particular
Specifications shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.
POHS : HEALTH AND SAFETY SPECIFICATIONS C3.12-C3.49
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.2 PARTICULAR SPECIFICATIONS

POHSHEALTH AND SAFETY SPECIFICATIONS
1. INTERPRETATIONS

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The
Construction Regulations promulgated on 18 July 2003 and incorporated into the said Act by
Government Notice R. 1010, published in Government Gazette 25207 apply to any person involved
in construction work. These regulations are hereinafter referred to as “the Construction Regulations”
and the said Act as “the Act”.

Construction work is defined as: “Any
work in connection with: -

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of
or addition to a building or any similar structure;

b) the installation, erection, dismantling of or maintenance of a fixed plant where such
work includes the risk of a person falling;

c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work”.

As per Construction Regulation 4 the employer is responsible to prepare this Health and
Safety Specification for the required construction work.

Provision for the cost of Health and Safety on site is made in the Schedule of Quantities

2, GENERAL

The Contractor shall ensure that all employees and visitors are informed, instructed and
trained regarding safety conditions on site.

21 Proof of induction training to all workers shall be filed in the Health and Safety file on
site. All employees shall sign the relevant induction training forms. The contents of
the Induction training shall be displayed in the file. Each worker shall write a Safety
Induction test to proof their understanding of the induction training done.

The Contractor shall ensure that all professionals entering the site are informed, instructed and
trained regarding safety conditions on site. Proof of Professional site safety induction shall be signed
by professionals and filed in the Health and Safety file on site.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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The Contractor shall ensure that all visitors are informed, instructed and trained regarding safety
conditions on site. Visitors have to sign the visitors register before entering the site. Hardhats shall
be issued to visitors. No visitor shall enter the site without the appropriate safety shoes.

2.2 Should the Contractor at any stage in execution of the Works -

a) fail to implement or maintain his health and safety plan;

b) execute construction work which is not in accordance with his health and safety
plan; or

c) act in any way which may pose a threat to the health and safety of persons the

Employer will stop the Contractor AT HISSHER OWN COSTS from executing
construction work.

2.3 The Contractor shall provide proof of this registration and good standing with the
Compensation Fund or with a licensed compensation insurer when submitting a
TENDER. Bids without this will be regarded as non-responsive. (Construction
Regulation 4)

24 The Contractor shall, in submitting his TENDER, demonstrate that he has made
provision for the cost of compliance with the specified health and safety
requirements, the Act and the Construction Regulations. The Schedule of quantities
for Health and Safety requirements in the TENDER document shall be completed in
full. Each and every item shall be priced. No summations or grouping of items are
allowed

2.5 The Contractor shall consistently demonstrate his competence and adequacy of
resources to perform the duties imposed on the Contractor in terms of this
Specification, the Act and the Construction Regulations.

3. INDEMNITY OF EMPLOYER AND HIS AGENTS

a) The annexures to this Contract Document contain a “Mandatory Form of Authority
and Agreement in terms of Section 37(2) of the Occupational Health and Safety Act,
No. 85 of 1993" which agreement shall be entered into and duly signed by both the
Employer and Principal Contractor prior to commencement with work.

A copy of the signed agreement shali be included in the Contractor's health and safety file on
site.

b) Section 37(2) agreements shall be entered into and duly signed by both the
Principal Contractor and Sub Contractors prior to commencement with work by Sub
Contractors.

Copies of the signed agreements shall be included in the Principal’'s Contractor's health and
safety plan.

Contractor Witness 1 Withess 2 Employer Witness 1 Witness 2
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c) Any acceptance, approval, check, certificate, consent, examination, inspection,
instruction, notice, observation, proposal, request, test or similar act by either the
Employer, any of his agents or the Engineer (including absence of disapproval) shall
not relieve the Principal Contractor from any responsibility he has under the
Contract, the Act and the Construction Regulations, including responsibility for
errors, omissions, discrepancies and non-compliances.

4, SCOPE

4.1 The specification as set out in this Portion is known as the Health and Safety
Specification for the Construction work to be carried out by the Principal Contractor
as per regulations of the Construction Regulations July 2003.

Information herein addressed might affect the Health and Safety of employee’s or persons carrying
out the construction work as per this Tender document.

The Contractor shall ensure that it is fully conversant with the requirements of this Specification.

This Specification is not intended to supersede the Act nor the Construction Regulations. Those
sections of the Act and the Construction Regulations, which apply to the scope of work to be
performed by the Contractor in terms of this Contract, continue to be a legal requirement of the
Contractor.

The Principal Contractor will be appointed in writing to be in overall control of the Construction
site.

4.2 A Health and Safety Plan must be submitted by the Principal Contractor to the
Employer or the Employer's Agent containing all the relevant documentation as
required by this specification and terms of the provisions of this Specification, the
Act and the Construction Regulations. (Construction Regulation 4)

Health and Safety Plans must also be submitted by Sub Contractors to the Principal Contractor
containing all the relevant documentation as required by this specification and terms of the
provisions of this Specification, the Actand the Construction Regulations. (Construction Regulation
5)

The H&S Plans shall be submitted before commencement of any work on site.

The H&S Plans must be approved by the Client and/or Employer's Agent. Any alterations
required in the Plans shall be done before commencement of work.

Should the scope of work changes during the construction period, alterations to the plans shall be
done accordingly.

The H&S plan shall contain the following items where applicable:
1. Description of contract

2. Construction site address / Building site address

L
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1.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.

27.

28.

29.

30.

Construction period

Name and details of employer —telephone, fax, address

Name and details of consultants —telephone, fax, address
Name and details of principal contractor—telephone, fax, address
Name and details of sub-contractors—telephone, fax, address
Company’s policy towards health & safety

Company'’s policy towards drug and alcohol abuse

Company’s policy towards disciplinary procedures

Company’s policy towards environment.

Workmen compensation — number and expire date
Management and Supervision rules

Structure, Supervision of construction work and responsibilities
Health and Safety Officers/Representatives

Health and Safety Committees\

First Aid

Medical tests

Incident/ Accident reporting procedures

Emergency/evacuation procedures

Subcontractor agreements and requirements and super positioning

Material Safety Data Sheets
Transport of workers
Proposed PPE

Scope of works — describe type

Sequence and phases of the work to be performed describe stages

involved in project

List of all equipment to be used on the specific site — tools, construction

vehicles, mobile plant.

Company’s approach toward hygienic facilities on the construction site

(toilets, eating areas, drinking water, showers, refuge removal)

Company’s approach towards other facilities as required by law (the

transport act, the smoking act, PPE)

Local labour agreements, requirements, policies

Contractor
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31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.

42.
43.

44,
45.

46.

Fire extinguishers and fire equipment

Oxygen, acetylene and LP gas cylinders

Welding, cutting , grinding and heating

Signs and symbols to be displayed on the specific site
Lock — out procedures

Public safety, hoarding and fencing

Risk assessment methods

Company’s monitoring plan

Company’s review plan.

Identification of risks and hazards

Appointments of personnel to be made (Safety reps, Supervisors, First
Aiders, Fire equipment inspectors

Registers to be completed by appointed employees (Checklists)

List of training material to be used for nature reserveal
purposes of construction workers (Induction, Fire fighting, First Aid, etc.)

List of safe work procedures to be explained to workers.
Company’s Policy on

- House Keeping

- Stacking and storage on sites

- Construction welfare facilities

- Explosive power tools

- Ladders

- Welding flame cutting and soldering
- Electrical installations and machinery
- Boatswain chairs

- Suspended platforms

- Material hoists/ Builders hoist

- Batch plants

- Water Environments

List of Safe Work procedures, Method Statements and Safety plans to
be used:

- Fall protection plan
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- Tunnelling plan

- Pile driving plan

- Steel assembling and placing method statement

- Emergency/evacuation plan

- Demolition plan

- Scaffold erection procedures

- Erection of structural steel procedures

- Electrical installations plan.

- Excavation plan

- Form work and support work plan

- Material Hoist rules

- Lifting machines and tackle rules

- Rules on Construction vehicle and mobile plant procedures
- Rules on mobile and tower cranes

- Fire precautions on the construction site

- Rules on Hazardous chemicals on the site, storage and use

- Rules on storage and use of Flammable liquids and substances on
site

- Rules on compressed gas cylinders
- Rules on hand tools

- Rules on portable electrical equipment

List of Risk Assessments

o Clearing and Grubbing of the area/site

o Site establishment including:
- Officels
- Secure/safe storage for materials, plant and equipment
- Ablutions
- Sheltered eating area
- Maintenance workshop

- Vehicle access to the site
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e Dealing with existing structures
e Location of existing services

e Installation and maintenance of temporary construction electrical
supply, lighting and equipment

¢ Adjacent land uses/surrounding property exposures

* Boundary and access control/public liability exposures (NB: the
Employer is also responsible for the OH&S of non-employees
affected by his work activities.)

¢ Health risks arising from neighbouring as well as own activities
and from the environment e.g. threats by dogs, bees, snakes,
lightning etc.

e Exposure to noise
e Exposure to vibration
o Protection against dehydration and heat exhaustion
o Protection from wet and cold conditions
o Dealing with HIV/Aids and other diseases
o Use of portable electrical equipment including
- Angle grinder
- Electrical drilling machine
- Skill saw
o Excavations including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
o Welding including
- Arc welding
- Gas welding
- Flame cutting
- Use of LP gas torches and appliances

o Loading and offloading of trucks
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o Aggregate/sand and other materials delivery
o  Manual and mechanical handling
o Lifting and lowering operations

o Driving and operation of construction vehicles and mobile plant
including

- Trenching machine
- TLB
- Tippers
- Grader
- Water browser
- Tractors
- Excavator
- Material handlers
- Bobcat
- Bomag roller
- Plate compactor
- Front end loader
- Mobile cranes and the ancillary lifting tackle
- Tower cranes
- Parking of vehicles and mobile plant
- Towing of vehicles and mobile plant
o Use and storage of flammable liquids and other hazardous substances
o Layering and bedding
o Installation of pipes in trenches
o Pressure testing of pipelines
o Backfilling of trenches
o  Protection against flooding
o  Gabion work
o Use of explosives
o Protection from overhead power lines

o Precast concrete slab handling
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o Ring beam construction
o Use of Scaffolding

o As discovered by the principal contractor’s hazard identification
exercise

o As discovered from any inspections and audits conducted by the
employer or by the principal contractor or any other contractor on site

o As discovered from any accident/incident investigation

The Health and Safety Plan provided for by the Principal Contractor may be adjusted by the
Employer to suit the requirements. The approved Health and Safety Plan will be implemented on the
construction site.

The Health and Safety Plan of the Principal Contractor shall include all relevant Health and
Safety Plans of Contractors (Sub-Contractors). The Contractor shall, throughout execution of
the Contract, ensure that all sub- contractors have similar Health and Safety Plans in place which
must be available on site.

The execution of the H&S plan shall be documented in the form of an H&S file which shall contain
items as described elsewhere in this specification. A lever arch file shall be used with a clear
index and dividers. Numbering of items shall be done clearly with numbers as specified
elsewhere.

The file shall be available at all times and kept on site and made available for inspection by an
Inspector, Employer, Employer Agent or Principal Contractor.

4.3 Provision for costs in respect to Health and Safety in the Tender shall be Tendered
for in the Schedule of Quantities. The Tendered price is fixed. A provisional sum will
be included in the schedule of quantities or elsewhere to make provision for an
appointed H&S Consultant by the Engineer to act as a Service Provider to audit and
assist the contractor in performing the H&S activities required by law.

4.4 The following paragraphs summarize the Health and Safety Activities to be
performed by Contractors.

(Terms and definitions in the following paragraphs are explained elsewhere in this specification)

4.4.1  The following activities shall be strictly performed by the Principal Contractor
and Sub Contractors on acceptance of the Tender and before commencement
of any work on the construction site.

(Terms and definitions in the following paragraphs are explained elsewhere in this specification)

The contractor will only be allowed to start working once the submitted Health and Safety plan are
approved by the Employer or the Employer’'s H&S Agent.
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A prior Base Line Risk Assessment shall be done on site before the commencement of any work by
a competent Risk Assessor. (Construction Regulation 7)

The Risk Assessment shall:

° Address tasks on site and hazards related to the type of work performed.
o Possible consequences of these hazards.

. Refer to legislative requirements concerning these hazards on the
construction site

. Calculate the value of the risk associated with the hazard by an approved
method taking into consideration the probability of occurrence, the degree
of injury, lost time, production costs, and influence on the environment and
frequency of  occurrence.

The outcome of the Risk Assessment will determine:

o Method Statements, Safe Work Procedures, Training and Protective
Equipment to be issued and implemented to reduce the Risk values.

. Type of training required,

. Type and number of Safe Work Procedures to be introduced to workers in
the form of Toolbox Talks

Protective clothing as determined by the Risk Assessment shall be issued and the employees shall
sign the issue register to indicate the type and number of equipment received by each employee

No work shall commence on the construction site prior to induction training of all employees
intended to work on site.

Training shall be done by a competent Health and Safety Induction Trainer. Proof of training in the
form of a register signed by the trained employees shall be kept in the H&S file. The contents of the
training as well as the induction tests results shall also be displayed in the H&S file.

Appointments of people/workers related to Health and Safety as required by law and the Risk
Assessment shall be done prior to the commencement of any work. Letters of appointment shall
be kept in the H&S file for inspection by the Employer, Agent or any Inspector. Competency
certificates and/or CV’s shall be attached to the Letters of Appointment.

The CEO of the Principal Contractor Company shall appoint a Project Manager (16(2)). The
Project manager shall appoint a Construction Supervisor (6(1)) to be permanent on site. The
Construction Supervisor 6(1) shall have a detailed CV attached to his/her appointment letter.

The Construction Supervisor shall perform all other H&S appointments. All appointed workers
shall have a proof of competency attached to the letter of

=
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appointment. (eg. TLB Operator shall have a valid TLB competency Certificate.)

Medical Fitness Certificates shall be obtained for the workers/operators at an Occupational
Health and Safety Practitioner as determined by the Risk Assessment.

442

During the construction period the Contractor shall ensure that all employees and
visitors are informed, instructed and trained regarding safety conditions on site. All
employees shall have proof of this induction while employed on site in the form of
signed induction training forms and induction tests. Proof of training shall be in the
H&S file on site.

Additional training required on this project will be describe elsewhere

Notification of Construction work shall be done to the Department of Labour within 7 days from
commencement of the construction work.

A Safety Management Information (SMI) board shall be erected at the site office and
maintained during the construction period. The board shall be weather proof

Items to be displayed on the board shall include:

4.4.3

Assessment.

Copy of the OHS Act

Organograms of Appointments

Safety Statics

Letter of Good Standing with Compensation Commissioner

Copy of signed and stamped Notification of Construction Work to the
Department of Labour.

Evacuation plan
Name and telephone number of appointed First Aider on site
Information on the location of the nearest First Aid Station.

Follow-up Risk Assessments shall be done during the construction
period as and when the scope of work changes indicating new
introduced hazards.

Additional appointments shall follow as required by the Risk

Should the Contractor at any stage in execution of the Works

fail to implement or maintain his health and safety plan;

execute construction work which is not in accordance with his health and
safety plan; or

act in any way which may pose a threat to the health and safety of persons,
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the Employer will stop the Contractor AT HISTHER OWN COSTS from executing construction work.

4.5 The Employer will take reasonable steps to ensure that the Contractor’s Health and
Safety plan is implemented and maintained. The steps taken will include periodic
audits at intervals of at least once a month.

4.6 Upon completion of the Works, the Contractor shall hand over a consolidated Health
and Safety file to the Employer.

5. HEALTH AND SAFETY MAIN FILE

5.1 The following documentation shall be in the Health and Safety File of the Principal
Contractor and Sub-Contractors:

A1l Copy of the Occupational Health and Safety Act No 85 of 1993 including the Construction
Regulations — July 2003

A2 Proof of registration with Compensation Commissioner (Principal Contractor)
A3 Copy of Notification of Construction work to the Department of Labour

A4 Agreement in terms of section 37(2) of the Occupational Health and Safety Act, No. 85 of
1993. To be signed by Employer and Principal Contractor in presence of witnesses or by Principal
Contractor and Subcontractor in presence of witnesses.

A5 Health and Safety Specifications provided by the employer

A6 Notices to Principal Contractor, Site Instructions related to H&S, Copies of H&S Audits done
by the Employer's Agent, Notices by the Department of Labour, Schematics, Detail Drawings, As-
Build Drawings and all other relevant documentation.

A7 Health and safety plan describing all activities as mentioned elsewhere.
A8  Company Safety Policy — To be signed by the Chief Executive Officer of the Company.

A9 Organograms indicating site specific organizational structure with reference to requirements
of the construction regulations.

A10 " Letters of Appointment

The following appointments are required for the project. Deviations will only be allowed with the
approval of the Agent. Appointment of an employee for more than one responsibility will be allowed
and shall be approved by the Agent.

Basic Appointments

o Appointment of Principal Contractor by Employer
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Appointment of Project Manager (Section16(2) of The Act) by CEO of
Company

Appointment of Contractors (Sub Contractors) by Principal Contractor
(where applicable) (16(2) to appoint Sub-Contractors)

Appointment of Construction Work Supervisor (Construction
Regulation 6(1)) (full time employee on site)

Appointment of Assistant Construction Work Supervisor
(Construction Regulation 6(2)) (full time employee on site if required)

Appointments of Specialists (Refer to a Specialist Company)

Appointment of a Safety Officer
Appointment of Risk Assessment Officer
Appointment of a SHE Coordinator

Appointment of a Health and Safety Induction Trainer

Appointments of full time employees on site

Appointment of a SHE Representative (Competent employee to
control/monitor all H&S activities)

Appointment of an Accident and Incident Investigator

Appointment of the Safety Committee Members (Employees actively
involved in H&S)

Appointment of an Excavation Inspector.

Appointment of Construction Vehicle and Mobile Plant Inspector
Appointment of Construction Vehicle and Mobile Plant Operators
Appointment of Concrete Mixer Operator (If required)
Appointment of Hand Tool Inspector

Appointment of a Portable Electrical Equipment Inspector.
Appointment of a Ladder Inspector (If ladders are used)
Appointment of a Scaffold Inspector (Where Scaffolds are used)

Appointment of a Hygiene and Facility Inspector (Ablutions and
eating places)

Appointment of Fire Equipment Inspector

Appointment of Fire Team Members (employees trained in fire
fighting awareness)
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o Appointment of First Aid Equipment Inspector

° Appointment of First Aid Team Members (employees trained in first
aid awareness)
A11 List of Contractors (Sub-Contractors)
A12 Evacuation plan (To be also displayed on SMI board)
A13 Refer to H&S TRAINING FILE
Al14 Risk Assessments - All Risk Assessments done before and during the
Construction period
A15 Refer to H&S REGISTER FILE
A16 Safe Work Procedures and material safety data sheets
A17 Fall protection plan
A18 Incident recording forms
A19 Medical records of workers
A20 Minutes of safety meetings

Emergency telephone numbers to be displayed on the back of the file

5.2 HEALTH AND SAFETY REGISTER FILE

A15 Registers as required

5.3 HEALTH AND SAFETY TRAINING FILE
A13 The contents of all Training Material used on sited — eg.
Accredited and non-accredited training
Toolbox talks; and

All training records signed by workers

6. NOTIFICATION OF CONSTRUCTION WORK - REGULATION 3 OF THE
CONSTRUCTION REGULATION - JULY 2003

The Employer will appoint the Contractor in writing for execution of the Works. The Contractor shall
accept its appointment under the terms and Conditions of Contract. The Contractor shall sign and
agree to those terms and conditions and shall, before commencing work, notify the Department of
Labour of the intended construction work in terms of Regulation 3 of the Construction Regulations.
The Contractor shall submit the notification in writing prior to commencement with work. The
annexure to
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this Contract Document contain a “Mandatory notification of construction work in terms of
regulation 3 of the construction regulations (2003) of the Occupational Health and Safety Act no
85 of 1993 which shall be filled in by the contractor and forwarded to the Department of Labour.
A copy of this notification shall be included in the Contractors Health and Safety file.

The Principal Contractor must notify the Provincial Director of:

° Construction work on a form similar to Annexure A in the Construction
Regulation 2003 of the Occupational Health and Safety Act and Regulations.

. A copy of the notification form must be available on site for inspection by an
Inspector.

No notification is required from the Sub Contractors.

7. CONTRACTOR’S SHE REPRESENTATIVE

Before commencing work, the Principal Contractor shall designate a competent Safety, Health
and Environmental representative (SHE Rep) who shall be acceptable to the Agent, to represent
and act for the Principal Contractor and Sub Contractors.

The Principal Contractor/Contractor shall ensure that the appointed H&S Representatives are on
site at all times to oversee the Employee’s activities.

The Contractor shall inform the Agent in writing of the name and address of the Contractor's
SHE Rep and of any subsequent changes in the name and address of the SHE Rep, together with
the scope and limitations of the SHE Rep’s authority to act for the Contractor. The Contractor’s
SHE Rep shall make available to the Employer an all-hours telephone number at which the SHE
Rep can be contacted at any time in the event of an emergency involving any of the Contractor's
employees, or other persons at the Works.

It should be noted that the Principal Contractor is held responsible for the activities of the Sub
Contractors.

Failure of Health and Safety measures by the Sub Contractor will revert directly back to the
Principal Contractor.

8. SUPERVISION OF CONSTRUCTION WORK - REGULATION 6

The appointed Project Manager (Section 16(2) of the Act) of the Principal Contractor shall appoint a
full time employee (Construction Regulation 6(1)) in writing as the Construction Supervisor. An
assistant Construction Supervisor (Construction Regulation 6(2)) may also be appointed where
required.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.25



The appointed Project Manager (Section 16(2) of the Act) shall appoint all Sub — Contractors. All
Sub- Contractors shall appoint a full time employee (Construction Regulation 6(1)) in writing as the
Construction Supervisor. An assistant Construction Supervisor (Construction Regulation 6(2)) may
also be appointed where required.

9. RISK ASSESSMENT - REGULATION 7

The Principal Contractor as well as all other Contractors shall appoint a competent person in writing
to carry out a risk assessment before any construction work is started. The Risk Assessment
shall form part of the Health and Safety Plan.

The Risk Assessment shall include:
- Identification of all tasks to be performed
- Risks and hazards associated with each task.
- Rating of possible consequences

- A documented plan of safe procedures to mitigate, reduce or control the risks
and hazards. (SAFE WORK PROCEDURES AND PROTECTIVE CLOTHING)

- A monitoring plan
- A review plan
Copies of the risk assessment shall be available on each site for inspection.

All employees shall be informed, instructed and trained by an appointed competent person
regarding all hazards and work related procedures.

A Risk Assessment communication register shall be displayed with each Risk Assessment done to
prove communication of the Risk Assessment to the relevant workers.

The form shall be signed by all relevant workers.

10. LOCAL SERVICES
Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file (A6). Local services
include:

Telkom, Gas, Water, Electricity Supplies and other similar services.

11.  SAFE WORKING LOADS

The Contractor shall ensure that -

i
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a) the safe working loads of hoists, load-bearing beams and cranes are
prominently displayed at all times.

b) the safe working loads are not exceeded under any circumstances.
c) all lifting gear is marked with a unique identity number and recorded in a
register.

12 MACHINE GUARDING

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives
shall be adequately guarded. The Contractor shall prohibit the use of any equipment with a
damaged, missing or inadequate guard.

13. CONSTRUCTION VEHICLES AND MOBILE PLANT - REGULATION 21

The Contractor shall ensure that drivers of motor vehicles are in possession of a driver's licence,
valid for the class of vehicle which they are required to drive, and shall produce the licence on
request.

The Contractor shall not permit any driver to be in control of a vehicle at the Works while under the
influence of alcohol, drugs or other substance.

All vehicles of the Contractor shall display a name board bearing the Contractor’'s name. Hired
vehicles shall bear an identifying sticker.

A register shall be kept of workers operating construction vehicles and mobile plant.

The register shall contain proof of training of operators to operate construction vehicles and
mobile plant, certification of competency and authorization of operators to operate machinery,
vehicles or plant.

Names of operators and their relevant training with date and time stamps together with name of
course instructor shall be kept in the Health and Safety File on site.

Physical and psychological fitness shall be proved by way of a medical certificate of fitness (issued
by a registered Occupational Medical Practitioner) of the said operators before allowing
operators to operate machinery, vehicles or plant.

The Health and Safety File shall include the written training material offered to operators for
the different construction vehicles and mobile plant.

Each and every driver shall be trained on risks involved and safety procedures.

All Construction vehicles and mobile plant must be of acceptable design and construction and used
according to their design.

All construction vehicles and mobile plant must be maintained in good working order.
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Registers of all vehicles and plant shall be kept on site together with names of operators
responsible for each.

The register shall report all maintenance activities performed on these vehicles and plant as well
as signatures certifying the condition of the vehicles as in a good working order.

All requirements on the vehicles and mobile plant with regard to safety and health shall be
inspected and certified.

These requirements include:

a) Portable fire extinguishers mounted in specified positions on construction
vehicles — 2kg dry powder Fire Extinguisher

b) Safety belts and harnesses

c) Inspection for leaking fuel or gasses which can cause a fire hazard

d) Safe and suitable means of access

e) Adequate signalling or other control arrangements to guard against the

dangers relating to movement of vehicles and plant.

Attention must be paid to

i) Turn indicators

i) Stop lights x2 — where poor visibility conditions warrant

iii) Reverse siren or acoustic device

iv) Tail lights

v) Head lights x2 - where poor visibility conditions warrant

vi) Rotating amber flashing light with lens heights of at least

200mm and an output of at least 100Watt on roof or other
visible position

vii) Warning boards mounted at least 1.5m above ground level to
be clearly visible

viii) Inspections of appropriate structures fitted to protect the
operator from falling material or from being crushed should the
vehicle or mobile plant overturn.

iX) Appropriate seats must be firmly secured and adequate in
number on vehicles used to transport employees

During use of Construction vehicles or mobile plant the following rules shall be adhere to:

1. Construction vehicles or mobile plant must be prevented from falling into
excavations, water or any other area lower than the working surface. This
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protection must consist of adequate edge protection eg. guard rails and/or crash barriers

2.

No person shall be allowed to or require to ride on any Construction
Vehicle or Mobile Plant in a position otherwise than a safe place provided
for on the construction vehicle or mobile plant as designed for that purpose.

The construction site must be organized in such a way that as far as is
reasonable practical, pedestrians and vehicles can move safely and without
risks to health and safety.

Traffic routes shall be of sufficient size, sufficient in number and in suitable
positions to be used safely by construction vehicles, mobile plant and
pedestrians.

Each and every traffic route shall be indicated by suitable signs for reasons
of safety and health.

No tools and/or material shall be transported in the same compartment as
the operators/drivers/employees unless the said are secured against
movement during transportation.

All Construction Vehicles and Mobile Plant left unattended at night adjacent
to a freeway in normal use or adjacent to construction areas where work is
in progress, shall have appropriate lights or reflectors, or barricades
equipped with appropriate lights or reflectors, in order to identify the
location of vehicles or plant

Bulldozers, scrapers, loaders and other similar mobile plant are, when
being repaired or when not in use, fully lowered or blocked with controls in
a neutral position, motors stopped and brakes set.

Reflective indicators must be provided to workers in the form of reflective
yellow jackets or vests as specified and worn by workers working on/or
adjacent to public roads

14.  SIGNS AND NOTICES

The use of colour codes, symbolic signs and notices are means of communication whereby
information is visually conveyed to people and also provides early warning of dangers.

Safety signs provide for immediate recognition of danger, information, actions allowed or not
allowed and procedures that have to be done.

There are 5 types of safety signs:

1.
2.

Black triangle on yellow background => WARNING
Red (round) on white background => PROHIBITORY
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3. White on blue background => MANDATORY

4, White on green background => INFORMATION

5. Red (square) on white background => FIRE

The following signs shall be provided for on the site:

Traffic control signs- ROAD CLOSE

DETOUR
DIRECTION ARROWS

Warning signs- DANGER - MEN AT WORK
Propitiatory signs- NO ENTRY
Fire - POSITION OF EQUIPMENT ARROWS
First Aid — INFORMATION SIGNS

All signs shall be new or in good condition and approved by the Engineer.

All temporary signs shall be mounted on portable supports to facilitate moving. Defective or
missing items shall be replaced immediately.

All signs shall be inspected at least twice a day. Prohibited area —

TR208

Men at work — TW 336

15. EXCAVATION WORK - REGULATION 11

Excavation:

Definition: A space made by digging.

1. An excavation could be a hole or trench of any size and shape.

2. ARisk Assessment must be done prior to making an excavation.

3. The following must be taken in consideration when doing the Risk Assessment:
Depth of the excavation
Length of the excavation
Type of soil
Sloping of sides of excavation to maximum angle of repose
Shoring and bracing required

Existing services

g & 4 3 0 4 8

Barricading and demarcation
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Depth of the excavation

1. Should an excavation be more than chest deep (1.5m), it must be
adequately shored or braced.

2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal
must be considered maximum for dry conditions. In wet conditions either a
much lower slope shall be used, or if space is a constraint, shoring and de-
watering shall be applied.

A competent person shall be appointed to supervise excavation work. Stability evaluation of
ground must be done and a certificate shall be issued.
A plan for prevention of persons being trap due to collapse shall be provided by Contractor

The design of shoring shall be documented by Contractor in the Health and Safety file as
provided by the competent designer of shoring. To be filed at index A6

The maximum loading of sides of an excavation must be documented in a usable format

If adjacent structures and buildings are present and can be affected a design and construction of
supporting details shall be represented.

Provision shall be made for access routes to the excavation. Routes must not be more than 6
meters away from worker.

Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file. To be filed at
index A6
Local services include:
Telkom, Gas, Water, Electricity Supplies and other similar services.
Inspection shall be done on all bracing and shoring on a

- daily basis

- prior to each shift

- after every blasting operation

- after an unexpected fall of ground

- after substantial damage to supports

- after rain

An inspection register shall be completed by the Excavation Inspector during each and every
inspection.

Barricading and Demarcation:
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- Excavations shall be fenced at least 1 meter high and as close to the
excavation as possible, when accessible by public or other employees, or
adjacent to public roads or thoroughfares.

- Protection around excavations must be in the form of a physical barrier, to
prevent persons from falling into the excavation. Danger Tape on its own is
not considered as a barrier

- Excavations must be provided with clearly visible boundary indicators and
illuminated at night or where/when visibility is poor.

- Precautionary measures in terms of confined spaces must be met and
employees must be declared fit and not claustrophobic.

- Explosives regulations must be adhered to if expiosives are required to carry
out the excavation. Competent persons with blasting certificates must be in
charge.

- Warning signs must be posted next to an excavation in which persons are
working or carrying out inspection or tests.

16. BARRICADING AND DEMARCATION

The construction site shall be barricaded completely to prevent pedestrians and vehicles to enter
the construction area.

Protection around the site must be in the form of a physical barrier and appropriate signage, to
prevent public from entering the area.

A physical barrier will be a fence at least 1 meter high. Danger tape is not considered a physical
barrier. Danger tape is considered as a signage only.

It is advised to use 1.2m high Day-Glo Mesh (barrier netting) to prevent pedestrians on pavements
to enter the construction area.

17. LADDERS
Ladders to be used shall be undamaged and are of sound construction.

Ladders must be numbered and placed on a register and inspected on a monthly basis by an
appointed Ladder Inspector.

Ladders are to be secured during use. If it is necessary to use a ladder before it can be secured,
a second person must hold it steady at all times. Place the ladder's feet on a level base. (Wooden
blocks or bricks are not to be used).

Ladders are not to be used as scaffolds or work platforms.

When used as access to trenches and work areas, the ladder must extend one
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meter above the step off point and be placed at an angle where the base of the ladder is one
quarter of the ladder height away from the base of the structure, and must be fitted with non-skid
devices.

Ladders must not be used nearer than 3 metres to any exposed electrical power source and
never in substations or on electrical installation work.

Ladders are not to be used in a horizontal position.

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on the
ladder at all times.

Do not carry objects in your hands while on a ladder.

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar
devices at the upper ends.

Ladders with damaged stiles, or damaged or missing runs should never be used. Ladders must
never be fastened together to increase the reach.

Wooden ladders must never be painted.

18. CONCRETE MIXERS — REGULATION 18

The Contractor shall ensure that all concrete mixers are operated (Appointed Concrete Mixer
Operator) and supervised by a competent person who has been appointed in writing as the
Concrete Mixer Inspector.

The Contractor shall ensure that all devices to start and stop the concrete mixers are provided and
that these devices are

1. placed in an easily accessible position; and
2. constructed in such a manner to prevent accidental starting

All dangerous moving parts of a mixer must be placed beyond the reach of persons by means of
covers.

No person shall be permitted to remove or modify any guard or safety component unless
authorized to do so by the appointed person. (Concrete Mixer Inspector)

A Contractor shall ensure that all persons authorized to operate the concrete mixers are fully:
1. aware of all dangers involved in the operation thereof

2. conversant with the precautionary measures to be taken in the interest of
Health and Safety

A Safe Work Procedure on the specific Concrete Mixer shall be done and communicated
to the operator and relevant workers.

No person supervising or operating a concrete mixer shall authorize any other
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person to operate the plant, unless such a person is competent to operate such machinery.

19. SCAFFOLDING -~ REGULATION 14
All scaffolding must be in compliance to SABS 085.

A competent person shall be appointed in writing to supervise the erection of all scaffolding
operations. The Scaffolding Erecter shall have the required accredited qualifications for scaffold
erecting.

A competent Scaffold Inspector shall be appointed in writing to inspect the erected scaffolds and
shall not be the same person as the erector.

An Inspection Register on scaffolding shall be kept in the Health and Safety File.
A copy of SABS 085 as amended shall be available on site and kept in the Health and Safety File.

20. HOUSE KEEPING AND CONSTRUCTION SITES — REGULATION 25

The Contractor shall at all time carry out the Works in a manner to avoid the risk of bodily harm to
persons or risk of damage to any property. The Contractor shall take all precautions, which are
necessary and adequate to eliminate any conditions, which contribute to the risk of injury to
persons or damage to property. The Contractor shall continuously inspect all work, materials and
equipment to discover and determine any such conditions and shall be solely responsible for the
discovery, determination and elimination of such conditions.

During the period of this Contract, the Contractor shall be responsible for the safe storage of all
materials and equipment required for execution of the Contract, and for disposal of all non-usable
waste material in an orderly manner.

All materials, whether stored on the construction site or within the Contractor's designated area,
shall be stored neatly and safely to prevent possible injury to any personnel. The material shall be
stored to facilitate safe access to, and removal of the material from the storage area.

Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-combustible
structures, which shall be clearly marked to indicate the hazardous nature of the materials stored
within. The flammable materials stores shall be located in safe areas away from hazardous
surroundings and adequate and suitable fire-fighting equipment shall be provided within easy reach
of the materials stores.

All diesel tanks shall be erected on a suitable floor surrounded by a bund wall which will contain
110% of the maximum volume of diesel stored.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.34



Loose material need for use shall not accumulate so as to obstruct means of access to and egress
from the workplace. A demarcated area shall be identifying for waste disposal.

Scrap and waste shall not be allowed on site and must be removed daily.

The construction sites adjacent to build up area or public way shall be effectively fenced and
controlled with access points.

21. STACKING AND STORAGE ON CONSTRUCTION SITES — REGULATION 26

A Competent person shall be appointed in writing with the duty of supervising all stacking and
storage of material on site.

Adequate storage areas shall be provided which includes demarcated areas. All storage
areas shall be kept neat and under control.

Registers and checkliist on housekeeping shall be kept on site

22. FALL PROTECTION - REGULATION 8

A contractor shall cause-

a) the designation of a competent person, responsible for the preparation of a
fall protection plan;

b) the fall protection plan contemplated in paragraph (a) to be implemented,
amended where and when necessary and maintained as required;

c) steps to be taken in order to ensure the continued adherence to the fall
protection plan.

The fall protection plan contemplated in sub-regulation (1), shall include-

a) a risk assessment of all work carried out from an elevated position which
shall include the procedures and methods used to address all the risks
identified per location;

b) the processes for evaluation of the employees’ physical and psychological
fitness necessary to work at elevated heights.

® Safety Harness:

The wearing of an approved type of safety harness fitted with a shock absorber and correctly
secured to any approved anchorage is compulsory for personnel working at heights.

Safety harnesses must be worn where a leaning bar cannot be installed, where handrails are not
available, in instances where there is a risk of injury due to falling, and generally whenever work
is undertaken at a height of more than “a person’s height”.
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Where roof work is undertaken, harnesses must be attached to a lifeline or other
substantial support.

The single support waist type safety belts should not be used; therefore a full parachute type
harness of an approved type is required (double linear).

It is the contractor’s responsibility to train his employees on the correct use of harnesses.
Safety belts may only be used as a fall restraint and not as a fall protection device.

® Identify Risks:
Lanyards must be used to attach tools and equipment used in elevated positions.
Scaffolding where possible, must be provided.

On windy/rain days, special precautions are to be taken especially when working with loose
roof sheets.

Walking on asbestos roofs is prohibited unless supporting ladders or crawl boards are placed
thereupon.

Consult your supervisor in that area if in any doubt.

23. STRUCTURES - REGULATION 9
1. A contractor shall ensure that-

(i)  all reasonable practicable steps are taken to prevent the uncontrolled
collapse of any new or existing structure or any part thereof, which may
become unstable or is in a temporary state of weakness or instability due to
the carrying out of construction work:

and

(i) no structure or part of a structure is loaded in a manner which would render
it unsafe.

2. The designer of a structure shall-

a) before the contractor is put out to Tender, make available to the employer
all relevant information about the design of the relevant structure that may
affect the pricing of the construction work;

(i) Inform the contractor in writing of any known or anticipated
dangers or hazards relating to the construction work, and make
available all relevant information required for the safe execution

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.36



of the work upon being designed or when the design is subsequently altered:

b)

d)

f)

g)

(ii) subject to the provisions of paragraph (a) and (b) ensure that the
following information is included in a report and made available
to the contractor-

(iii) a geo-science technical report where appropriate;
(iv) the loading of the structure is designed to withstand; and
(v) the methods and sequence of construction process;

not including anything in the design of the structure necessitating the use of
dangerous procedures or materials hazardous to the health and safety of
persons, which could be avoided by modifying the design or by substituting
materials;

take into account the hazards relating to any subsequent maintenance of
the relevant structure and should make provision in the design for that work
to be performed to minimize the risk:

carry out sufficient inspections at appropriate times of the construction work
involving the design of the relevant structure in order to ensure compliance
with the design and a record of those inspections is to be kept on site;

stop any contractor from executing any construction work which is not in
accordance with the relevant design;

conduct a final inspection of the completed structure prior to its
commissioning to render it safe for commissioning and issue a completion
certificate to the contractor; and

ensure that during commissioning, cognizance is taken of ergonomic
design principles in order to minimize ergonomic related hazards in all
phases of the life cycle of a structure.

A contractor shall ensure that all drawings pertaining to the design of the
relevant structure are kept on site and are available on request by an
inspector, contractors, employer, employer’s agent or employee.

Any owner of a structure shall ensure that inspections of that structure
upon completion are carried out periodically by competent persons in
order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two
years and thereafter yearly and records of such inspections are kept and
made available to an inspector upon request.

Any owner of a structure shall ensure that the structure upon completion is
maintained in such a manner that the structure remains safe for continued
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use and such maintenance records shall be kept and made available to an inspector upon
request.

24. FORMWORK & SUPPORT WORK - REGULATION 10

A competent person shall be appointed in writing to supervise all formwork and support work.
(Formwork and Support Work Inspector)

The name and address of such a person shall be included in the Health and Safety Plan of the
Principal Contractor.

The contractor must ensure that all formwork and support work structures are adequately designed,
erected, supported, braced and maintained so that they will be able to support all anticipated loads.

All drawings pertaining to formwork and support work must be kept on site and available for
inspection by an inspector, contractor, employer, employer's agent or employee. (Index AB)

All formwork and support work must be inspected and checked for suitability by a competent
person under the following conditions:

1. Before use

2 During placement of concrete or any other imposed load

3 After placement of concrete or any other imposed load

4. On a daily basis after placement of concrete until the structure is removed.

5 Ensure that concrete gains sufficient strength before the support work is

removed.
Record must be kept of these inspections.
Weakened formwork or support work must be immediately reinforced. Deck panels must
be secured against displacement.
Persons must be prevented from slipping on support work.
Persons must not be affected by the use of solvents or any other similar substances. Safe access
must be provided for all support work.

Employees involved must be adequately trained and instructed to perform the work in a safe
manner.

Foundations of formwork must be adequate to sustain the applied load.

25, FIRST AID
25.1 SMI Board
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The Contractor shall provide a Safety Management Information Board where safety notices, site
regulations concerning safe working practices and information on the location of the nearest first
aid station, can be conspicuously displayed to all staff. The size of the notice board shall be at least
600 mm x 800 mm.

25.2  First Aid Equipment

The Contractor shall provide for its employees a stretcher for emergencies and an approved first
aid box. The first aid box shall be checked weekly by a responsible person, who shall be appointed
by the Contractor, and a record shall be kept of the contents. Any deficient medical supplies shall
be promptly replenished by the Contractor.

25.3 Hazard Notices

The Contractor shall display hazard notices in all areas where hazardous conditions prevail or may
oceur.

254 Reporting of Incidents and/or Injuries

All incidents in respect of damage to Works, property or machinery, or injury to persons, shall
be reported by the Contractor's SHE Representative to the Accident Investigator.

Minor Injuries and near misses shall be recorded on the appropriate forms.
In case of

- Any person dies

- Becomes unconscious

- Lose of limb or part thereof

- Suffer permanent physical disability

- Unable for 14 days to work

A mandatory incident report form (Annexure 1), containing full details of the incident, shall be
completed by the appointed Accident Investigator and submitted to the Site Agent and the
Department of Labour within twenty four (24) hours of the occurrence of the incident.

Within 7 days notice must be given in the form of WCL1 or WCL2 to the Provincial Director.

In case of
- Major incident
- Dangerous substance was spilled
- Uncontrolled release of any substance under pressure
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- Machinery fractured resulting in flying, falling objects

- Machinery out of control

A mandatory incident report form (Annexure 1), containing full details of the incident, shall be
completed by the appointed Accident Investigator and submitted to the Site Agent and the
Department of Labour within twenty four (24) hours of the occurrence of the incident.

26. FIRE PRECAUTIONS ON CONSTRUCTION SITES — REGULATION 27
A register shall be kept on all Acetylene and Oxygen cylinders used on the site.

Condition of components, sub-components and safety components (e.g. Flame back arrestors)
shall be listed in the register and signed by the construction supervisor at regular intervals as
required with time and date stamp.

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the
risk of fire.

Suitable storage is to be provided for flammable liquids, e.g. petrol, diesel, paint, thinners.
Smoking shall be prohibited in the workplace and notices posted accordingly.
Smoking areas with sand buckets / ashtrays will be demarcated when site is established.

Suitable and sufficient fire fighting equipment shall be placed in strategic positions in the work place.
(On vehicles and other positions as deemed necessary).

A register shall be kept on type and number of equipment for each site in the Health and Safety File.
A competent person shall inspect all fire fighting equipment.
A sufficient number of employees shall be trained in the use of fire fighting equipment.

A register shall be kept in the Health and Safety File on site with names of employees and type of
fire fighting training completed with date.

Suitable signs shall be erected in work places indicating escape routes.

Escape routes shall be kept clear. Evacuation plans shall be in Health and Safety File as part of
Induction Training.

Combustible materials shall not accumulate on site. A siren is

installed and sounded in the event of fire
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27. CONSTRUCTION WELFARE FACILITIES - REGULATION 28

On each site where existing facilities are not present, at least one sanitary facility shall be erected
for every 30 male workers, at least one sanitary facility one shall be erected for every 30 female
workers, shower for every 15 workers, a changing facility for each sex and sheltered eating areas.

If mobile toilets with bucket system are installed at the site, cleaning of buckets shall be arranged
with the City Council or other authority.

Chemical toilets shall be used where applicable.
Eating facilities shall be made available in the form of a shaded net, table and chairs.

For sites in remote areas, transport shall be made available for workers to and from sites.

28. TOXIC MATERIALS

The Contractor shall exercise all necessary care in the handling of toxic compounds and shall be
able to identify the major chemical components in the event of medical treatment being required.

29. HAZARDOUS CHEMICALS AND MATERIALS

a) The Contractor shall provide suitable and adequate protective equipment
when working in an area where hazardous chemicals and materials are
being used.

b) The Contractor shall ensure that its employees have familiarised

themselves with the hazardous material data sheets applicable to the
specific site as well as the location of fire fighting equipment, safety
showers / baths and other washing facilities, prior to commencement of
work. :

Material Safety Data Sheets shall be provided on all chemicals use and filed in the H&S File

Examples:
- Paint
- Tile Glue
- Tar
- Diesel
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- Petrol

- Thinners

- Turpentine

- Drain Cieaners

- Weed Poisons

30. COMMISSIONING SAFETY PRECAUTIONS

The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken
on any plant or machinery, the power supply is switched off, disconnected or the plant / machinery
disengaged until the work or repairs have been completed.

31. ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES
— REGULATION 22

Before construction commences or any other related works and during the progress thereof
adequate steps must be taken to establish the presence of and guard against any danger to
the workers in respect to electrical cables or apparatus.

In areas where it cannot be established where electrical devices are located, the employees must
use tools of which the handles are insulated or rubber insulated gloves.

Any temporary electrical installation set up by the principal contractor or contractor must be
inspected at least once a week by a competent person. The inspections shall be recorded in a
register and kept in the Health and Safety File.

When working on or next to live electrical Machinery, the Principal Contractor or Contractor must
provide insulated stands, trestles and mats.

When Distribution Boards are removed the incoming power supplies shall be cut by the employer’s
authorized Electrician. The incomer electricity supply feeder shall be earthed by a suitable earth
wire or spike to prevent cable of becoming live during the installation of new Distribution Boards.

No person shall continue with wiring of premises unless the supply to the premises has been
rendered dead and the above effective measures has been taken to ensure that such cables
remains dead. When rewiring of premises is done the feeder breakers at the other end of the
supply cables shall be locked out and the cable earthed to prevent any injury to workers by Electrical
Shock.

A register shall be kept on site in the Health and Safety File indicating all signatures of competent
persons switching electricity supply on or off with time and date
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stamps.

No person shall use or permit to use a portable electric load operating at a voltage exceeding 50V
to earth unless it is connected to a source of electrical energy incorporating an earth leakage
protection device.

A register shall be kept on site in which all daily checks of portable electric tools are performed and
signed by the responsible person. Checks shall include condition of plug top, power cord, on-off
switch and insulation condition of electric tool. All tools shall be numbered and entered accordingly
into the register. Condition of tools as listed in the register shall be inspected and signed by the
construction supervisor at regular intervals as required by the nature of the equipment.

32. REGISTERS REQUIRED ON SITE
The following list of Registers is merely an indication of what could be required by law on site.
PPE
o Personal Protective Clothing and Equipment issued
MACHINERY
o Daily Checklist - Compaction Machinery — Bomag
) Daily Checklist - Compaction Machinery — Plate Compactor
. Daily Construction Vehicle Pre-ignition Checklist — Tractors
° Daily Checklist - Compaction Machinery — Tipper
o Daily Checklist - Compaction Machinery — Excavator
. Daily Construction Vehicle Pre-ignition Checklist — TLB
. Daily Checklist - Compaction Machinery — Material Handler
. Daily Checklist - Compaction Machinery — Water Lorry
o Daily Checklist - Compaction Machinery — Bomag
. Daily Checklist - Compaction Machinery — Mini Excavator
. Daily Checklist - Compaction Machinery — Bobcat
. Daily Checklist - Compaction Machinery — Concrete Mixer
o Daily Checklist - Compaction Machinery — Crane
EQUIPMENT

o Ladder Inspection Register
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TOOLS

o
o
HOUSE KEEPING
.
o

Scaffold Inspection Register
Safety Harness Inspection Register

Gas Cutting and Welding Inspection Register

Monthly Checklist on Hand Tools
Monthly Checklist on Portable Electrical Equipment

Stacking Inspection Register
Excavations Inspection Register

Monthly Environmental Checklist and Deviation

o Monthly Hygiene Facility Inspection Register — Mobile Ablutions and Eating areas

INCIDENTS

FIRE

FIRST AID

Minor Incident Recording form

Near misses Recording form

Major Incident Recording forms (Wcl1 and WCL2)
(Injury/ occupational disease record book
Recording and investigation of incidents)

Annexure 1 — report to Department of Labour

Motor Vehicle Accident Report

Safety Statics form

Fire Extinguishing Equipment Register
Register of Trained Employees in Fire Fighting

Fire Awareness Attendance Training Register

First Aid Box and Equipment Checklist
Register of Trained Employees in Basic First Aid

First Aid Awareness Attendance Training Register

i
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TRAINING

PERMITS
[ ]

INSPECTIONS

33. SAFE WORK PROCEDURES REQUIRED IN HEALTH AND SAFETY FILE

The following list of SWP’s is merely an indication of what could be required by law on site.

Induction Training Attendance Registers

Risk Assessment Communication Registers

Safe Work procedures Communication Registers

Lock-out Request Forms (Water and Electricity)

Lock-out Permits (Water and Electricity)

SHE Coordinator Inspection Register — Monthly checklist and deviations

Minutes of Safety Committee Monthly meetings

Stacking of material

Working with angle grinders

Working with drills

Working with glass panes

Excavating of trenches

Loading and transport of material
Working with cement and concrete mixers
Driving company vehicles

Approaching Construction Vehicles
Maintaining Scaffolding

Form work repair guide

Roof work

Correct use of Fire Extinguishers
Engaging and working with Contractors
Dealing with Heat Stress

Electrical Safety precautions
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34.

Maintenance of Ladders
Dealing with Silica and dust
Trenches and open excavations

Any other as required by activities on site

WRITTEN TRAINING COURSE MATERIAL TO BE FILED IN HEALTH AND
SAFETY FILE

The following Training is merely an indication of what could be required by law on site.

35.

Induction Training (Workplace awareness — Site specific)
Training of operators on Construction Vehicles and Mobile Plant (Certificates)
First Aid Awareness

Fire Fighting Awareness

Toolbox talks on Hand Tools

Toolbox talks on Machine Guarding

Toolbox talks on Hand Tool Accidents

Toolbox talks on Ten Commandments of Safety

Toolbox talks on Fire prevention

Toolbox talks on lifting materials by hand

Toolbox talks on safe loading

HIV Training Unit 1 - The Nature of HIV/Aids

HIV Training Unit 2 - Transmission of the HI virus

HIV Training Unit 3 - HIV/AIDS preventative measures

HIV Training Unit 4 — Voluntary HIV/AIDS counselling and testing
HIV Training Unit 5 — Living with HIV/AIDS

HIV Training Unit 6 — Treatment options for people with HIV/AIDS

HIV Training Unit 7 — The rights and responsibilities for workers in the
workplace with regard o HIV/AIDS

Toolbox talks on Environmental influences

TRAINING COURSES TO BE PRESENTED
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PHASE 1

PHASE 2

36.

Toolbox talks on the functions of the SHE Representative

Induction Training (Workplace awareness) - Ten Commandments of Safety
Training of the Community on Construction Workplace Hazards

HIV Training Unit 1 - The Nature of HIV/Aids

Toolbox talks on Environmental Awareness

Training of Operators on Construction Vehicles and Mobile Plant

First Aid Awareness

Fire Fighting Awareness

Toolbox talks on Hand Tools and Hand Tool Accidents

Toolbox talks on Machine Guarding

Toolbox talks on lifting materials by hand

Toolbox talks on Safe Loading

Toolbox talks on Safety Signs

HIV Training Unit 2 - Transmission of the HI virus

HIV Training Unit 3 - HIV/AIDS preventative measures

HIV Training Unit 4 — Voluntary HIV/AIDS counselling and testing
HIV Training Unit 5 — Living with HIV/AIDS

HIV Training Unit 6 — Treatment options for people with HIV/AIDS

HIV Training Unit 7 — The rights and responsibilities for workers in the
workplace with regard to HIV/AIDS

Toolbox talks on Environmental Awareness

EQUIPMENT ON SITE
First Aid Kit (basic)
Stretcher

Fire Extinguishers — 9kg

37.

PERSONAL PROTECTIVE CLOTHING
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The Contractor shall provide the necessary personal protective clothing for its employees in
hazardous areas, appropriate to the nature of the hazard.

37.1 Hard Hats

All employees of the Contractor shall wear hard hats in areas where appropriate hazard notices
are displayed. The Engineer shall have the right to ban certain colours if they are similar to the
Employer’s identifying colours. Hard hats shall not be painted or otherwise defaced.

Colours

Red — Fire Fighter Green _First Aider

White — Professional Team Yellow —Supervisor
Blue — Workers

Pink — SHE Representatives

37.2 Eve Protection

Suitable eye protection shall be worn in areas where appropriate hazard notices are displayed, or
when grinding, chipping, breaking, drilling, arc-welding, cutting with oxy-acetylene equipment or
similar activities are taking place.

37.3 Hearing Protection

Suitable hearing protection shall be worn in areas where appropriate hazard notices are displayed.
37.4 Foot Wear

All employees of the Contractor shall wear undamaged, laced-up safety boots or safety shoes,
suitable for the intended purpose, in prescribed areas where appropriate hazard notices are
displayed.

375 Gloves

All employees of the Contractor shall wear suitable protective gloves in areas where appropriate
hazard notices are displayed, or when handling hot or hazardous materials or chemicals.

Mixing cement and steelwork shall be attended to
37.6 Clothing

All employees of the Contractor shall wear suitable protective clothing when working in proximity of
machinery, power tools, hazardous materials or chemicals.
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Proposed Personal Protective Equipment required on this project:

NO. TYPE HEN TO WEAR
1. |Hard Hats Always
2. [400mm Shouider Length PVC  [Working with cement
Gloves
3. |Leather chrome Gloves Working with steel
4. [Plastic Trousers \Working with cement
5. |Safety Goggles Grinding, Cutting Cement
6. |Gumboots Working in water
7. |Welding helmet Welding
8. |Gas welding safety goggles Gas Welding
9. |Safety shoes Always except in water
10. |Dust Masks Grinding and dusty conditions
11.  [Ear Muff Grinding
12. |Leather apron \Welding/ gas welding
13. |Reflective vests Operators and workers on/near public
road
14. |Protective Overalls Depends on nature of work

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT, NO. 85 OF 1993

The Employer and the Contractor hereby agree, in terms of the Provisions of Sections 37(2), 9 and
8(2) of the Occupational Health and Safety, Act No. 85 of 1993, hereinafter referred to as ‘the Act’,
that the Contractor as an employer in its own right and in its capacity as Contractor for the
execution of the works, shall have certain obligations and that the following arrangements shall apply
between them to ensure compliance by the Contractor with the provisions of the Act, namely:-
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ii)

SIGNED

The Contractor undertakes to acquaint the appropriate officials and the employees
of the Contractor with all relevant provisions of the Act, and the regulations
promulgated in terms of the Act, and

The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and regulations will be fully complied with, and

The Contractor hereby accepts sole liability for such due compliance with the
relevant duties, obligations and prohibitions imposed by the Act and regulations and
expressly absolve the Employer and the Employer's Consulting Engineers from
being obliged to comply with any of the aforesaid duties, obligations and
prohibitions.

The Contractor shall be obliged to report forthwith to the Employer any investigation,
complaint, or criminal charge which may arise as a consequence of the provisions
of the Act and regulations pursuant to work performed on behalf of the Employer,
and shall, on written demand, provide full details in writing of such investigation,
complaint or criminal charge.

At on this......o.e...... day of

For and on behalf of the Contractor:

Print Name:

AS WITNESSES:

Print Name:

Print Name:

For and on behalf of the Employer:

Print Name:
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AS WITNESSES:
1. 2.

Print Name: Print Name:
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MANDATORY NOTIFICATION OF CONSTRUCTION WORK IN TERMS
OF REGULATION 3 OF THE CONSTRUCTION REGULATIONS (2003) OF THE

CUPATIONAL HEALTH AND SAFETY ACT. NO. 85 OF 199

This document is to be forwarded by the Contractor to the Office of the Department of Labour
prior to commencement of the Works. The Contractor shall ensure that all Sub- Contractors
accountable to him forward similar documents to the mentioned Authority prior to commencement
with the Works.

A Particulars of Contractor
NAME: et e et e
Postal Address : e
Compensation Fund Registration No. ...
B Particulars of Contractor's MD/ CEO/Managing Member of cc
NBIME. ettt ettt e r e s
ID NO. ettt et et et ee oo
Postal Address: e
TelNO. e, Cell phone NO. ....ccooveveieceeeeeeeeee .
C. Particulars of Contractor’s designated Construction Safety Officer appointed in

terms of Clause 6(1) as the Construction Supervisor, with the duty of supervising
health and safety at the Works:

NBME. et et e

ID NO. ettt

Postal AdAress: e

TelNO. e Cellphone NO. .......coeeeeeeeeieee e
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D. Particulars of Contractor’s sub-ordinate supervisors at the Works, appointed in terms

of Clause 6 (2):
Name lID No. Postal Address [Tel No. ]Cell phone no.
E. Physical address of the Works (Construction Site)
Co-ordinates (if available) Latitude (S) ovoeeeeieceeieee e,
Longitude (E) ....cccceeecieeeeceece e,
F Nature of the construction work:
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G. Expected commencement date:

H. Expected completion date: o
L Estimated maximum number of persons on the construction site.
J. Planned number of Sub-Contractors on the construction site accountable to

Principal Contractor:

.......................................................................................................................................... Tel No
............................................. Cell phone No. ....ccuoeeeeiieecieeeeeeeee

L Particulars of Design Engineer
NGIME. ettt e e e e e e e e e e
Postal AdAress: e e
TelNO. e Cell phone No. ........ccoovieiieiiiieeeeeeeee e
Signed at ......ccooceeeieeie e on this ......... dayof .....cccooueeenn 20
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IN ATIONTO B LIEDBYTHET ERER
The following form shall be completed by the Tenderer. A
Particulars of WCF
Compensation Fund Registration NO. e

EXPIANG DALE ...t e

B. Particulars of designated Construction Supervisor of the Contractor appointed in
terms of Regulation 6(1) as the Construction Supervisor, with the duty of supervising health and
safety at the Works:

NBIMIE. ettt et ee et e e et et et et e ee et

ID INO. ettt ettt ettt e et

Postal ADAress: et e
TelNO. i, Cell phone NO. .....ccooovveeii e,

C Particulars of Contractor's Health and Safety Representatives:
Name:............cooiii Qualifications......................coccoo,
Name:........cooiiiii e Qualifications...................cccovvvveiiinn .,

NaME:.... o0 e siibnin s e i e e i e Qualifications...............c.ccoeveiniinn .,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
C3.55




Valid Fire Training Certificate:

Y@S. e
NO... e,
F Training Records of Construction Vehicle Operators
Name:.......ooiii e Qualifications.......................o......
Name:.......ccooeeieeii e Qualifications..............c.cooooei L,
Name:.......ccooooiiiiieeee Qualifications............ccoeooovoen
G. Incident Statistics:
Incidents 8
during last 12 Date Degree of Injury firoduction 'Fosts
days lost involved
months
1
2
3
4
5
6




C34 CONTRACT BOARD LAYOUT DETAIL

Contract Boards to adhere to CESA requirements

- Contract Board layout details to be provided after award of contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
C3.58



C4 SITE INFORMATION
C4.1 GEOTECHNICAL INFORMATION OF SITE

The quantities for material presented in the Provisional Bills of Quantities are estimated values
and will be subject to final/actual measurements.



