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PARKS & TOURISM

BID NO. 14/FY/24

REHABILITATION AND UPGRADING OF THE PERIMETER FENCE AT GREAT
FISH RIVER NATURE RESERVE (SAM KNOTT SECTION). (GRAHAMSTOWN

SECTION)
This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation.
ADVERTISEMENT DATE: 09 FEBRUARY 2024
COMPULSORY BRIEFING: Date: 16" February 2024 at 10H00am.
Venue: Great Fish Nature Reserve (Sam Knot —
Grahamstown Section)
GPS Co- ordinates: Latitude - -33,13 42 4"S
Longitude - 26°65'06"E
CLOSING DATE: 12 March 2024 at 11HO0AM
ADDRESS: ECPTA Offices
17-25 Oxford Street,
East London
BIDDER NAME:
CSD NUMBER:
CIDB CRS NUMBER:
PRICE OFFER: R

URGENT ALERT REPORT

CRIMINAL CALLS TARGETING BIDDERS Whistle Blowers

NO PAY-OFFS TO SUBMIT OR SECURE TENDERS

R 0800 611 085
STACIVISTLANY - REF TFRAUD ecpta@whistieblowing.co.za
*ECPTA will not ask any bidder for any monics www.whistieblowing.co.zs

OFFICE OF THECEG | BIODIVERSITY & CONSERVATION | MARKETING | DESTINATION DEVELOPMENT | FINANCE | CORPORATE SERVICES | RESERVATIOS

17 - 25 Oxford Street | EastLondon | 5201 | PO.Box 11235 | Southemwood | East London | 5213 1 Tel. +27 (0) 43 492 0881 www.visiteasterncape.co.za




REQUEST FOR QUOTATIONS

BID NO. 14/FY/24

The Eastern Cape Parks and Tourism Agency (ECPTA) invites you to submit your quotation for
carrying out the works as described herein. This procurement is financed by P174097: South
Africa Wildlife Conservation Bond Operation. Any resulting award shall be subject to the
conditions of General Conditions of Contract (GCC)

SECTION A: REQUEST FOR QUOTATION REQUIREMENTS

1) Description of Works and Location

Eastern Cape Parks & Tourism Agency invites quotations for rehabilitation and upgrading of
the perimeter fence at Great Fish River Nature Reserve (Sam Knott Section), Grahamstown

entrance.

It is a requirement of this quotation that only contractors registered with the Construction Industry
Development Board (CIDB) are eligible to tender. It is estimated that tenderers should have a CIDB
contractor grading designation of 3SQ OR higher.

NB: It is important that ALL detailed information required is furnished in full. Failure to comply
will render your quotation liable to rejection, as late and incomplete quotations cannot be considered.
Quotation documents will be available from the 09 February free of charge. Documents can be

downloaded from www.visiteasterncape.co.za/corporate/procurements/request -for-tender

Bidders may tender on both bids i.e. (Bid 14/FY/24 and Bid 20/FY/24); however, no bidder
will be awarded more than one bid from these clustered bids in line with the requirements
of break-out procurement. In the event that a bidder submits a lowest acceptable price on
more than one bid, a bidder will be requested to select only one bid in their order of

preference.
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The Site of Works is situated within the boundaries of the Great Fish River Nature Reserve, Eastern

Cape.

Sealed Quotations endorsed on the envelope with the Tenderer's name and the Quotation Number
shall be deposited in the formal Tender Box situated in the ECPTA offices at 17-25 Oxford Street,
Corner of Fleet and Oxford Street, East London CBD, East London or posted so as to reach The
Chief Executive Officer, P.O. Box 11235, Southernwood, East London, 5213 in sufficient time for it
to be placed in the Tender Box before the closing time of 11h00 on the closing date i.e.12 March
2024.

Enquiries regarding issue of bid documents may be directed by e-mail to Mr. Mcebisi Sandi at
Mcebisi.sandi@ecpta.co.za. Technical enquiries may be directed to Ms. Mandilakhe Lawana at
Mandilakhe.lawana@ecpta.co.za

ECPTA has a zero tolerance on any acts of fraud and corruption. Please report any suspected
acts of fraud and corruption to any of the contact details listed below: Hotline Number: Toll
free number -0800 611 085; SMS: 33490 Email: ecpta@whistleblowing.co.za; Tip-offs Website:
www.whistleblowing.co.za
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2. Scope of Work

The proposed upgrade includes but not limited to the items below:

» Clearing of fence line for 2m and application of herbicide chemical to undesirable vegetation
under the fence

* Repair existing fence, include straining wire, posts and etc.

* Supply and construct new Game fence line of 2,4m high Game fence. All fence material to be
galvanised.

e Dismantling of existing and damaged fence

» Corner-, Straining- and Anchor Boxes-Supply, deliver and construct box anchors.

¢ Installation of energisers and solar panels for 24 stations.

¢ Supply and install electric fence complete with wiring and distribution boards.

» Closing of openings through dongas and rivers. Supply, deliver and construct the closing of
openings. All fence material to be galvanised.

* Repair existing electrical trip lines at 500mm wide x 300mm high

¢ Repair and reinstate trip wires negative line at a height of 20cm and positive line at a height
of 30cm above the ground.

NB: The BoQ is provisional and subject to re-measurement upon appointment of a contractor.
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3. Evaluation Criteria
This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation and
this bid document refers to applicable sections of the World Bank Procurement Regulation.

Quotations would be screened for responsiveness and compliance as follows:
i.  Compliance Requirements: — Technical Specification; and

ii. Financial Evaluation: — Price
iii. Risk Assessments

Quotations that are responsive, qualified, and technically compliant will be ranked according to Price.
Award of Contract will be made to the lowest acceptable price by the issue of a Purchase Order and/or

signing of Contract Agreement.

National Treasury Practice Note 3 of 2005 states that “if a project or commodity is fully financed by
means of grant in accordance with technical assistance agreement which prescribes that the funds
must be utilized in accordance with the donor’s own procurement procedures, no approval is required
by the spending agency from the Minister for exemption from the prescripts of the PPPFA and its

associated regulations.

Stage 1: Compliance with bid requirements
Bidders must comply with the set of compliance requirements listed below. Failure to comply with any
of the requirements listed below will result in immediate rejection of the bid.

a) Compulsory Briefing: Bidders must attend the compulsory briefing meeting on site.

b) CIDB: Bidders must be registered with the Construction Industry Development Board
(CIDB) with a contractor grading designation equal to 3SQ or higher. Contractors with a
CIDB designation lower than 3SQ will not be considered.

c) Company Experience: Bidders MUST provide evidence of completion of at least two (2)

maintenance or construction of fencing projects (SQ).
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Only projects with a rand value of R1 million and above will be considered for evaluation. Proof
of experience will be accepted in ANY of the following documents:
i.  Practical Completion certificates, or
ii.  Final completion certificates, or
ii.  Reference forms attached to the bid documents.

d) Electrical Contractor’s certificate/Wireman’s License: Bidders must submit a copy of
Electrical contractor’s certificate/ Wireman’s License issued by the Department of Labour in

the name of the specialist or tendering enterprise or in the name of the proposed electrician.
e) Team Capability: Bidders must submit CV’s and copies of qualifications/certificates of the
resources listed below. Failure to submit both the CV and copies of
qualifications/certificates will lead to immediate rejection of the bid.

Site Agent ® rr:liztr:::;r:,a(l)rDlploma Engineering: Civil or Minimum 3 years
* National Diploma: Electrical Engineering or
higher

. e N/A .

Site Foreman Minimum 8 years
. e NOSA/ relevant OHS Certificate o

Occupational Minimum 3 year’s
Health and
Safety Agent

NB: Failure to comply with any of the above requirements will lead to immediate rejection of
the bid.

Stage 2: Price Evaluation

Preferential Procurement Regulations are not applicable to this bid. Bidders are NOT required to
submit B-BBEE Status Level Certificate or any documents for claiming specific goals/preferential

points.
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Quotations that are responsive, qualified, and technically compliant will be ranked according to Price
ONLY. Award of Contract will be made to the lowest acceptable price by the issue of a letter of award

and signing of Contract Agreement.
Stage 3: Risk Assessments

In addition to the evaluation of responsiveness, a risk analysis will be performed on the tenderers
having the lowest acceptable price to ascertain if any of the following, as relevant, present an

unacceptable commercial risk to the employer in terms of:

a)  Unduly high or unduly low tendered rates or amounts in the Tender offer. In this regard,
a financial risk analysis will be performed to verify that the rates entered in the Bill of
Quantities are reasonable and balanced. Bids may be disqualified if Tendered rates are
found to be distorted. Such evaluation will include “Rate Only” items;

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS:

4) Terms and Conditions
This procurement is financed by World Bank- P174097: South African Wildlife Conservation Bond
Operation and as such the following Fraud and Corruption Clauses are applicable.
o The Bank requires compliance with the Bank's Anti-Corruption Guidelines and its
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions
Framework, as set forth in Section VI.

o Infurther pursuance of this policy, Bidders shall permit and shall cause their agents (where
declared or not), subcontractors, subconsultants, service providers, suppliers, and
personnel, to permit the Bank to inspect all accounts, records and other documents
relating to any initial selection process, prequalification process, bid submission, proposal
submission, and contract performance (in the case of award), and to have them audited
by auditors appointed by the Bank.
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» Bidders must be registered with the National Treasury Central Supplier Database (CSD)

o Eastern Cape Parks & Tourism Agency does not bind itself to accept the highest bid or any
other bid and reserves the right to accept the whole or part of the bid.

¢ Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will not
be accepted.

e Bids submitted are to hold good for a period of 90 days.

e A JBCC contract shall be signed with the successful service provider.

e ECPTA reserves the right to terminate the contract if not satisfied with the work produced
by the service provider. Only bidders that have met the requirements of the proposal /
specification shall be considered during the adjudication process.

* According to the best value for money and available budget, ECPTA may decide to award
only part of the work to the successful service provider that gives the best price.

s The service provider may not assign or subcontract any part of the order without the written
consent of the ECPTA.

» All goods or services purchased will be subjected to inspection by ECPTA management.

* In the event that the supplier fails to complete the render the service to acceptable
standards, ECPTA retains the right to take which ever steps necessary to alleviate the
situation. This may include the involvement of other service providers and the service
provider will not have any claim resulting from the actions taken by ECPTA.

¢ An official order will be issued before commencement of works. No work shall be

undertaken without an official order.

5) Fraud and Corruption clause to be included in the RFQ (for Bank financed Projects

contracts)

5.1. The Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its prevailing
sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, as set forth in
Section VI.
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5.2. In further pursuance of this policy, Bidders shall permit and shall cause their agents (where
declared or not), subcontractors, subconsultants, service providers, suppliers, and personnel, to
permit the Bank to inspect all accounts, records and other documents relating to any initial selection
process, prequalification process, bid submission, proposal submission, and contract performance
(in the case of award), and to have them audited by auditors appointed by the Bank.

5.3)  Currency of Quotation South African Rands (ZAR)

5.4)  Works are to commence by: one (1) week from date of order/ site handover.

5.5)  Works to be completed by: three (3) months from date of order.

5.6)  Quotations must be valid for 90 days from the RETURN BY DATE given below.

5.7)  Quotations and supporting documents as specified in Section B must be clearly marked
with the Procurement Number given above and must indicate acceptance of the stated terms and
conditions.

5.8)  Quotations must be received, in sealed envelopes no later than: 11h00 on 12 March 2024
5.9) Compulsory site visit will be held on the 16" of February 2024 at 10h00, Great Fish River
Nature Reserve, Sam Knott (Grahamstown Section), GPS Co- ordinates: Latitude - -33,13 42 4"S
Longitude - 26°65’06"E.

5.10) Quotations must be returned to: the Tender Box (Reception Area) Eastern Cape Parks &
Tourism Agency, No 17-25 Oxford Street, Corner Oxford & Fleet Street, East London

5.11) The attached Bill of Quantities (BoQ) details the works to be performed.

5.12) Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all
associated costs for performing the works. The whole cost of performing the works shall be included
in the items stated and the cost of any incidental works shall be deemed to be included in the prices
quoted.

5.13) Quotations that are responsive, qualified and technically compliant will be ranked according
to price. Award of Contract will be made to the lowest priced quotation by the issue of a Purchase

Order and signing of the contract (GCC).
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5.14) Payments will be made in accordance with any resulting order within thirty (30) days of
receipt of an invoice supported by a certificate of satisfactory completion signed by Project

Manager.

For and on behalf of the Purchaser Your quotation is to be returned on this Form by completing
and returning Sections B, C and D including any other information and certification as stated within

this RFQ.

SECTION B: QUOTATION DETAILS

1) Currency of Quotation: ...............

2) Works will commence within.......... days/weeks from date of Purchase Order / signing of
the contract date (whichever comes first).

3) Works will be completed by........... days/weeks/months from date of Purchase Order/
signing of the contract date.

4) Validity period of this quotation is 90 days from the Return by Date.

5) We enclose the following document(s) as required by the Purchaser:

6) We confirm that our quotation is subject to the JBCC Conditions of Contract and is based
on the terms and conditions stated in your Request for Quotation referenced above.
7) We confirm that the prices quoted are fixed and firm for the duration of the validity period

and will not be subject to revision or variation.
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Quotation Authorised by:

Signature:...........cooeees i, Name: ....c.cooviiiiiiiiee
Title/Position:.........cco.oveiiiii Date:........ccovvvviiiiiinnn,

Authorised for and on behalf of (Company name): ..............cccocoiveveeeieiniinn..
................................................................................................................ Registered
Address:
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BILL OF QUANTITIES
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r GREAT FISH RIVER NATURE RESERVE BOUNDARY FENCE

Section 1 : PRELIMINARY AND GENERAL

ITEM PAYMENT DESCRIPTION UNIT Qary RATE AMOUNTR
NO
Section 1 ;: PRELIMINARY AND GENERAL
Al 8,3 FIXED-CHARGE ITEMS
All 8.3.1 Contractual Requirements Sum 1,0
Al.2 8.3.2 Provision of facilities on site:
b) Facilities required by Contractor Sum 1,0
A.13 8.3.3 General responsibilities and other fixed-charge Sum 1,0
obligations
Al4 8.3.4 Removal of Site Establishment Sum 1,0
A.2 8,4 TIME-RELATED ITEMS
A.2.1 8.4.1 Contractual Requirements Sum 1,0
A.2.2 8.4.2 Operate and maintain facilities on the Site:
b) Facilities for Contractor Sum 1,0
A.2.3 8.4.3 General Responsibilities and other time-related Sum 1,0
obligations
A.3 SUMS STATED PROVISIONALLY BY ENGINEER
A.d OCCUPATIONAL HELATH AND SAFETY ACT
A.4.1 All costs and obligations to comply with the OHS Act Sum 1,0
Construction Regulations
A.4.2 Time related obligations to comply with the OHS Act Sum 1,0
Construction Regulations
A.5 Employment of Community Liaison Officer Sum 1.0
Total Carried Forward To Summary




Section 2 : GREAT FISH RIVER NATURE RESERVE BOUNDARY FENCE

ITEM
NO

PAYMEN
T

DESCRIPTION

UNIT

Qry

RATE

AMOUNT R

FENCING

B.1

Clearing of fence line/Fire belts for 2m and application of
herbicide chemical to undesirable vegetation along the
fence.

5000,0

B.2

Repair existing fence minor repairs, include straining
wire,posts and e.t.c

1000,

B.3

Supply and construct new Game fence line 2,4m high
Game fence. All fence material to be galvanised

km

6,0

B.4

Dismantling of existing and damaged fence

km

B.5

Corner-, Straining- and Anchor Boxes-Supply, deliver and
construct box anchors

No.

1,0

RATE ONLY|

ELECTRICIFICATION OF THE GAME FENCE

B.6

Installation of energisers and solars for 24 stations.

No.

11,0

Supply and install eletric fence complete with wiring
and distribution boards.

{a)Energiser 46000 w

{b)Solar panel SW 280 W MONO BK

{c )SonX 12v 200 ah deep cycle AGM Battery

{d)Victron Phoenix Inverter 12/375 VA IEC DI

{e )Victron solar MPPT 50A Regullator

{f) Solar cable 4mm 2 core

{g) IVA GALV 1000x750x300

{h)JVA USB for Wingle

{i)Huawei 4G Wingle E8372

{j) Repair and reinstate strip wires negative line at a
height of 20 and positive line at a height of 30 cm above
the ground.

50

and other material that need to complete the
electrification system

B.7

Closing of openings through dongas and rivers. Supply,
deliver and construct the closing of openings .All fence
material to be galvanised

Gabions 1.0m widex1.0m wide x1.0m long mesh 80mm

m3

1.0

Rate only

B.8

Timber posts with concrete backill fixed vertically to the
bottom of wire mesh for closing of dongas. Supply,
deliver and installation of all material. All fence material
to be galvanised

1,0

Rate only

B.9

All fencing posts to be backfilled with concrete 25 Mpa
footing

m3

Rate only

B.10

Repair existing barrier fence for small animals like
tortoise at 500mm wide x 300mm high

km

20

Total Carried Forward To Summary




GREAT FISH RIVER NATURE RESERVE Boundary Fence

SUMMARY OF SECTIONS

SECTION DESCRIPTION AMOUNT R
1 Section 1 : PRELIMINARY AND GENERAL

2 Section 2 : GREAT FISH RIVER NATURE RESERVE BOUNDARY FENCE

SUBTOTAL

Add 10% Contingencies

SUBTOTAL

Add 15% VAT

Total Carried Forward To Summary Of Schedules




EORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

TENDER No. 14/FY/24- REHABILITATION AND UPGRADING OF THE PERIMETER FENCE
AT GREAT FISH RIVER NATURE RESERVE (SAM KNOTT SECTION). (GRAHAMSTOWN
ENTRANCE).

The Tenderer, identified in the Offer signature block below, has examined the documents
listed in the Tender Data and addenda hereto as listed in the Tender Schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing of this part of
this Form of Offer and Acceptance, the Tenderer offers to perform all the obligations and
liabilities of the Contractor under the Contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

R (in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the
end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the
party named as the Contractor in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorized to sign the Tender):

Name: (of signatory in capitals):

Capacity: (of Signatory):

Name of Tenderer: (organization):
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Appendix 1 to
the RFQ

(Only for World Bank financed
Projects) World Bank’s Fraud and

Corruption Clause

(This section shall not
be modified)

1. Purpose
1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect
to procurementunder Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders (applicants/proposers), consultants, contractors and suppliers; any sub-
contractors, sub- consultants, service providers or suppliers; any agents (whether
declared or not); and any of their personnel, observe the highest standard of ethics
during the procurement process, selection and contract execution of Bank-financed
contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly,of anything of value to influence improperly the
actions of another party;

ii. “fraudulent practice” is any act or omission, including
misrepresentation, that knowingly or recklessly misleads, or attempts
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to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv. “coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party
to influence improperly the actionsof a party;

(a) “obstructive practice” is: deliberately destroying, falsifying,
altering, or concealing of evidence material to the
investigation or making false statements to investigators in
order to materially impede a Bank investigation into
allegations of a corrupt,fraudulent, coercive, or collusive
practice; and/or threatening, harassing, or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the
Bank’s inspection and audit rights provided for under
paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its
sub-consultants, sub- contractors, service providers, suppliers and/ or their
employees, has, directly or indirectly, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices in competing for the contract in
question.

c. In addition to the legal remedies set out in the relevant Legal Agreement,
may take other appropriate actions, including declaring mis procurement, if
the Bank determines at any time that representatives of the Borrower or of
a recipient of any part of the proceeds of the loan engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices during the
procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to addresssuch practices when they occur,
including by failing to inform the Bank in a timely manner at the time they
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knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines, and in accordance with
the Bank’s prevailing sanctions policies and procedures, may sanction a firm
or individual, either indefinitely or for a stated period of time, including by
publicly declaring such firm or individual ineligible (i) to be awarded or
otherwise benefit from a Bank-financed contract, financially or in any other
manner;* (ii) to be a nominated? sub-contractor, consultant,manufacturer or
supplier, or service provider of an otherwise eligible firm being awarded a
Bank-financed contract; and (iii) to receive the proceeds of any loan made
by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders ({applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect? all accounts,
records and other documents relating to the procurement process, selection and/or
contractexecution, and to have them audited by auditors appointed by the Bank

1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or
as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service
provider, in respect of such contract, and (ii) enteringinto an addendum or amendment introducing a material
modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or
nominated service provider (different names are used depending on the particular bidding document) is one
which has been: (i) included by the bidder in its pre-qualification application or bid because it brings specific
and critical experience and know-how that allow the bidder to meet the qualification requirements for the
particular bid; or (ii) appointed by the Borrower.

3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding
activities undertakenby the Bank or persons appointed by the Bank to address specific matters related to
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through
the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or
individual's financial records and information, and making copies thereof as relevant; accessing and examining
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information.
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BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration
21 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise, employed by the state?
YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION
[, the undersigned, (NAME).........cooiiiiiiiiiiiii e e e e in

3.1
3.2
3.3

3.4

3.4

submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

I have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium1 will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

! Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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3.5  There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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JOINT VENTURE DISCLOSURE FORM

GENERAL

i) All the information requested must be filled in the spaces provided. If additional space is
required, additional sheets may be used and attached to the original documents.

i) A copy of the joint venture agreement must be attached to this form, in order to demonstrate
the Affirmable, Joint Venture Partner's share in the ownership, control, management
responsibilities, risks and profits of the joint venture, the proposed joint venture agreement
must include specific details relating to:

a) the contributions of capital and equipment

b) work items to be performed by the Affirmable Joint Venture Partner’s own forces

c) work items to be performed under the supervision of the Affirmable Joint Venture
Partner.

iii) Copies of all written agreements between partners concerning the contract must be attached
to this form including those, which relate to ownership options and to restrictions/limits
regarding ownership and control.

iv) ABE partners must complete ABE Declaration Affidavits.

v) The joint venture must be formalised. All pages of the joint venture agreement must be signed
by all the parties concerned. A letter/ notice of intention to formalise a joint venture once the
contract has been awarded will not be considered.

vi) should any of the above not be complied with, the joint venture will be deemed null and void
and will be considered non-responsive.

1. JOINT VENTURE PARTICULARS

b) POSEal @AArESS......coi i e n e
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d) TEIBPNONE ...ttt et

PhySiCal ADAress ..........coeciiiiieceiee e,

TIEPRONE. .....ooii ittt e e ee e

PhYSICAl AGAIESS ..ottt e e s ene et

TeIEPNONE..... .ottt
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Contact person for matters pertaining to Joint Venture Participation Goal requirements:

(Continue as required for further non-Affirmable Joint Venture Partners)

IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

3.1(a) NamME Of FiMM ...ttt ane e
POSTal AQArESS ...t et
PhysiCal AQAress .........cooiiiiriiiiee et e e

TRIBPRONE.......coiiieiieeee e e e e e e e ee e

3.2(a) Name Of FirM ..ot
POStal AAreSS ....c..cooiiiiiiee e,
Physical AQAress .........ocoeeeiiiiiieeeecee et

TeIBPNONE........coiiiiiie e e e e e

PhySiCal AdAress ........cooiiiieiieeee et

TeIEPNONE.....cco it e s et e e en e
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1. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT
VENTURE PARTNERS IN THE JOINT VENTURE

5. OWNERSHIP OF THE JOINT VENTURE

a) Affirmable Joint Venture Partner ownership percentage(s) ........ccoo.o......... %
b) Non-Affirmable Joint Venture Partner ownership percentage(s) ............... %
c) Affirmable Joint Venture Partner percentages in respect of: *

(1) e ettt e ee s

Profit and 10SS ShariNg .......cccoouoeiieiiiec e

() RSSO

Initial capital contribution iN RaNdSs ...........c.c.cooiieeiiiieeeee e
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(iv) Contributions of equipment (specify types, quality, and quantities of
equipment) to be provided by each partner.

5. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS
PRIME CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE
PARTNERS PARTNER NAME

b)
c)
d)
e)

AFFIRMABLE JOINT VENTURE
PARTNERS PARTNER NAME

c)
d)
e)
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority
to engage in the relevant management functions and policy and decision making, indicating any
limitations in their authority e.g. co-signature requirements and Rand limits).

(a) Joint Venture cheque signing

(d) Acquisition of lines of credit

(e) Acquisition of performance bonds
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f) Negotiating and signing labour agreements

8. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

(@) Supervision of field OPEratioNS..................cieeiiitieceeee et e e e
(D) M@JOr PUFCRESING.....vieuiiee et ettt ettt eee et e e e e e e e e e e e e e ——

(CYESHMALING ...ttt ettt et e et e e eae e e e e e e

9. MANAGEMENT AND CONTROL OF JOINT VENTURE

(@)  Identify the “managing partner”, if any,
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(b) What authority does each partner have to commit or obligate the other to financial
institutions, insurance companies, suppliers, subcontractors and/or other parties
participating in the execution of the contemplated works?

(c) Describe the management structure for the Joint Venture’s work  under the
contract

~ MANAGEMENT FUNCTION/ |
DESIGNATION

NAME ~ PARTNER*

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture
Partner”.
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10. PERSONNEL

(@)  State the approximate number of operative personnel (by
trade/function/discipline) needed to perform the Joint Venture work under the

Contract.
NUMBER EX NON-
TRADE/FUNCTION/ NUMBER EX AFFIRMABLE JOINT
' AFFIRMABLE JOINT _.
DISCIPLINE | VENTURE PARTNERS NENTURE
| ket | PARTNERS

(Fill'in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture
Partner”).

(b) Number of operative personnel to be employed on the Contract who are currently in
the employ of partners.

(i) Number currently employed by Affirmable Joint Venture Partners

(@) Number of operative personnel who are not currently in the employ of the respective
partner and will be engaged on the project by the Joint Venture
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(d) Name of individual(s) who will be responsible for hiring Joint Venture employees

(e) Name of partner who will be responsible for the preparation of Joint Venture payrolls

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form
and affirms that the foregoing statements are true and correct and include all material information
necessary to identify and explain the terms and operations of the Joint Venture and the intended
participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate
information regarding actual Joint Venture work and the payment therefore, and any proposed
changes in any provisions of the Joint Venture agreement, and to permit the audit and examination
of the books, records and files of the Joint Venture, or those of each partner relevant to the Joint
Venture, by duly authorised representatives of the Employer.
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JOINT VENTURE AGREEMENT

Bidders who tender as a Joint Venture must submit a Joint Venture Agreement here.
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STAGE 1 COMPLIANCE REQUIREMENTS

CIDB REGISTRATION CERFITICATE

Attach proof of registration with the CIDB here.
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COMPANY EXPERIENCE:

The forms below must be completed, signed and stamped by the bidder’s current or previous

clients.

1. REFERENCE FOR THE BIDDER

Name of Institution (Client)

Contract/Tender Number

Contract Description

Name of Service Provider
(Bidder)

Value of project

Commencement Date

Contractual Completion Date

Bidder’s Completion Date

1.1 Please score the performance of the above-mentioned company by marking the
relevant box

Performance Rating Comments
Work performed in compliance | Excellent 5
with contract terms. Good 4
Fair 3
Poor 2
Very Poor 1
Financial Status of the bidder in | Excellent 5
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relation to the work to be
performed.

Good

Fair

Poor

Very Poor

=S INW| A

Timelines of work are met.

Excellent

Good

Fair

Poor

Very Poor

=N W O

Customer services.

Excellent

Good

Fair

Poor

Very Poor

Quality of Service.

Excellent

Good

Fair

Poor

Very Poor

Communication and accessibility.

Excellent

Good

Fair

Poor

Very Poor

Documentation records, receipts,
invoices and computer-
generated reports received in a
timely manner and in compliance
with contract specification

Excellent

Good

Fair

Poor

Very Poor

S NW RO 2NW A OGH=2NWAO=2NWA| O,

Would you recommend using this
service provider in future?

Yes

No

If no, provide reasons:
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OVERALL PERFORMANCE

| Excellent | | Good | | Fair | | Poor |  [VeryPoor | |
Name of Authorized Person Designation
Signature Date

Official Stamp
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2. REFERENCE FOR THE BIDDER

Name of Institution (Client)

Contract/Tender Number

Contract Description

Name of Service Provider
(Bidder)

Value of project

Commencement Date

Contractual Completion Date

Bidder’'s Completion Date

2.1 Please score the performance of the above-mentioned company by marking
the relevant box

Performance Rating Comments
Work performed in compliance | Excellent 5
with contract terms. Good 4
Fair 3
Poor 2
Very Poor 1
Financial Status of the bidder in | Excellent 5
relation to the work to be | Good 4
performed. Fair 3
Poor 2
Very Poor 1
Timelines of work are met. Excellent 5
Good 4
Fair 3
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Poor

Very Poor

=N

Customer services.

Excellent

Good

Fair

Poor

Very Poor

Quality of Service.

Excellent

Good

Fair

Poor

Very Poor

Communication and accessibility.

Excellent

Good

Fair

Poor

Very Poor

Documentation records, receipts,
invoices and computer-
generated reports received in a
timely manner and in compliance
with contract specification

Excellent

Good

Fair

Poor

Very Poor

=N RO 2N RN W RO 2N WA O,

Would you recommend using this
service provider in future?

Yes

No

If no, provide reasons:

OVERALL PERFORMANCE

| Excellent | | Good | Fair | Poor || Very Poor
Name of Authorized Person Designation
Signature Date
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Official Stamp
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ELECTRICAL CONTRACTOR’S CERTIFICATE/ WIREMAN’S LICENSE

Bidders must submit a copy of Electrical contractor’s certificate/ Wireman’s License issued by the
Department of Labour in the name of the specialist or tendering enterprise or in the name of the
proposed electrician.
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TEAM CAPABILITY

For purpose of evaluating team capability, the Tenderer shall attach hereto a shortened CV
for each key member available to work on the project in the Categories listed below
using the template provided).

Resources Name of Person Qualifications No of
. . years’
Required (attach copies) Experience
Site Agent

Site Foreman

OHS
Specialist
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CURRICULUM VITAE OF KEY PERSONNEL

B: BIDDERS T SUBMIT CV’s OF KEY PERSONNEL

This form should be completed for each key person listed in the team schedule.

Responsibility or role on the project Site Agent
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: No. of Years’ experience:
Employment record: (List of chronological order starting with earliest work
[experience)

Experience records pertinent to required service:
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Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to
lexecute the work for which | have been nominated.

(Signature of Person named in schedule) Date
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B: T SUBMIT CV’ KEY PE EL

This form should be completed for each key person listed in the team schedule.

Responsibility or role on the project Site Foreman
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: No. of Years’ experience:

Employment record: (List of chronological order starting with earliest work
fexperience)

Experience records pertinent to required service:
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ertification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
escribes me, my qualifications, and my experience and that 1 will be available to
xecute the work for which | have been nominated.

(Signature of Person named in schedule) Date
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B:B TS 's OF KEY PERSON

This form should be completed for each key person listed in the team schedule.

Responsibility or role on the project OHS Specialist
Name: Date of birth:

Profession: Nationality:
Qualifications:

Professional membership:

IName of employer (firm):

Current position: No. of Years’ experience:
Employment record: (List of chronological order starting with earliest work
lexperience)

Experience records pertinent to required service:
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Certification:

|, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to
lexecute the work for which | have been nominated.

(Signature of Person named in schedule) Date
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ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN (ESMP)
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Executive Summary

This document provides the Environmental and Social Management Plan (ESMP) for the
South African Wildlife Conservation Bond (Project) financed through the grant of the
Global Environmental Facility (GEF) administered by the World Bank. The ESMP has been
prepared by the Eastern Cape Parks and Tourism Agency (ECPTA) for activities to be
undertaken at the Great Fish River Nature Reserve to ensure compliance with national
environmental and social standards and to meet requirements of the World Bank's
Environmental and Social Framework (ESF).

The Project will utilise an innovative financing model for direct finance to benefit the
conservation of black rhinos through the world’s first Wildlife Conservation Bond. The
Project funds will provide funding for rhino conservation efforts as well as support local
communities to participate in the South African biodiversity economy.

The Project consists of four components, which will 1) enhance rhino conservation,
natural resource management and community priority investments: 2) support enabling
conditions, including coordination and research, 3) Project management, and 4) provide
a success payment linked to the expected net increase in rhino population.

The overall Project will be implemented in Addo Elephant National Park (AENP) and
Great Fish River Nature Reserve (GFRNR) due to the critical importance of the black rhino
protection programmes and existing track record on rhino protection. This ESMP will
only focus on activities to be conducted in GFRNR. A separate ESMP has been prepared
for the activities to be undertaken at AENP.

The ESMP is an instrument that details the mitigation, monitoring and institutional
measures to be taken during the implementation and operation of this project to
eliminate or offset adverse environmental and social risks and impacts or to reduce them
to acceptable levels and the actions needed to implement these measures.

Therefore, the main objectives of the ESMP are as follows:

= To provide an overview of the environmental, social, health and safety socio-
economic and cultural heritage policies, standards and national legislation.

* The provisions of the World Bank Environmental and Social Framework (ESF)
which are required for Project compliance.

* To provide guidance on how to manage the identified ESHS risks and impacts
during the design, construction, and operation of the sub-project activities in
complies with the applicable legislative and World Bank ESF requirements.

* To determine the roles and responsibilities of ECPTA staff and contractors to
ensure compliance with ESHS requirements during the construction phase of the
project.

= To propose mechanisms for monitoring compliance of activities.

= To establish proven mechanisms to correct/adjust the findings resulting from the
monitoring activity and to include procedures for reporting of incidents,

= To provide adequate channels of input for the different stakeholders throughout
the project activity, including in relation to submission of complaints for
grievance redress.

The ESMP has been prepared in line with the World Bank’s ESF as well as the appropriate
Republic of South Africa’s policies, legal and institutional framework. The ESMP aligns
with the existing management procedures in place for the ECPTA, including procedures
for occupational health and safety, HR policies, including the policy on sexual harassment
and other existing safety, health, environmental and quality management frameworks.
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Implementation of Project activities will be led by ECPTA using the existing institutional
structures, including existing environmental and social experts.

Activities financed under the project shall be conducted in a manner consistent with this
ESMP. The ESMP is understood to be a living document and will need to be reviewed and
approved each year prior to the release of new funds for implementation for the duration
of the project (5 years) and when there is a change in approach or methodology or after
an incident which warrants additional mitigation measures or a change in methodology.

Sub-project activity description

The sub-project activities have been screened for eligibility and potential environmental
and social risks using the list of ineligible activities and the screening tool provided in the
ESMF. The selected sites are mostly in remote locations within the boundaries of the
GFRNR, on property managed by the Agency. No acquisition of land is required.

The ESMP has been prepared to address the potential environmental and social impacts
and risks associated with the infrastructure developments and upgrades under
Component 1b of the Wildlife Conservation Bond Project. The sub-project activities will
be implemented along the existing fence line, at the accommodation units and the
workshop area of the GFRNR. The activities include the following: (a) pruning of
vegetation along the existing fence line for maintenance of the existing fence (b)
installation of electric fence infrastructure (c) clearance of vegetation within the existing
road footprint (d) grading of road within the existing footprint and installation of
standard storm water measures (e) installation of solar geysers, solar electricity and
rainwater tanks at the accommodation units (f) general maintenance and repairs at the
accommodation units (g) refurbishing and equipping of existing buildings and installation
of 5000 litre diesel storage at Sam Knott offices.

ECPTA will appoint local construction companies through a competitive bidding process
for the infrastructure development and upgrades. Project duration will span over 6 to 8
months and the anticipated completion date is May 2024.

Contractors will be required to source local labour from the neighbouring communities.
Approximately 50 labourers will be appointed at the peak of construction. Itis anticipated
that no accommodation will be required for the duration of the construction period as
labourers will be sourced from neighbouring communities. Should accommodation be
needed, it is the responsibility of the contractor to temporarily accommodate skilled
labourers as and when required in neighbouring towns for ease of commuting. There will
be no contractor’s accommodation camps on site. All project workers (local labour and
skilled workers) will be required to sign and adhere to the Code of Conduct and undergo
SEA/SH/GBV, HIV/AIDS and COVID-19 sensitization training as stipulated in this ESMP.

Environmental and Social Impacts and Mitigation

The following table is a synopsis of possible impacts and proposed mitigation measures,
including roles and responsibilities and monitoring indicators. Additional description of
standard measures is provided in Section 6.4 of the ESMP. The mitigation measures or
guidelines have been designed in order to avoid, minimize, and reduce negative
environmental and social risks and impacts at the project level.

Specifically, with regards to security management protocols, while some users of the
buildings will be permitted to carry weapons as part of their job responsibilities with
ECPTA has strict procedures for staff performance and a zero-tolerance policy related to
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intimidation or harassment, and inappropriate detention or use of force. ECPTA engages
a national Firearms Control Officer in addition to reviews carried out by the South African
Policy Service. Movement of any firearms and ammunition is registered and
transportation outside GFRNP premises requires approval and insurance of direct
control. Weapons and ammunition are stored in secure and locked locations when officers
are not on duty. These mitigation measures will be maintained for all activities under this
ESMP alongside the security procedures outlined in the ESMF for the project as well as
the measures that are further detailed in the Security Personnel Management Plan
(SPMP) that has been reviewed and cleared by the Bank.
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Monitoring and Reporting

Monitoring will be undertaken by the Contractor and by GFRNR as specified in Section 6.4
of the ESMP. The purpose of monitoring is to ensure that the mitigation measures
proposed in the ESMP (Section 6.3) are effectively implemented, and to determine
whether the mitigation measures are sufficient to address adverse environmental and
social impacts or whether they require revision. Specific monitoring indicators have been
provided against which the success of implementing the mitigation measures will be
determined.

In addition to the monitoring requirements, the GFRNR will regularly conduct inspections
and audits to determine and document the overall environmental and social performance
of the contractors. An inspection form will be drawn up based on the site-specific
implementation requirements set out this ESMP.

The Contractor’s HSE officer will produce a monthly and final site closure report to
GFRNR HSE Officer for each section under their responsibility. The contractors monthly
report will provide information in its environmental, social and health and safety
performances. GFRNR will in turn use information from the contractor’s report to compile
and submit biannual progress reports on the environmental and social performance of
the implementation of the sub-project activity to the World Bank.

This ESMP report is structured as follows:

e Sectionl: Provides an overview of the Wildlife Conservation Bond Project and
its components

e Section 2: Provides an overview of the baseline Environmental and Social
Context within the GFRNR region.

e Section 3: Provides a description of the sub-project specific activities covered
by this ESMP and an overview of the ESMP.

e Section 4: Describes the relevant national legislative and institutional
requirements as well as international policies standards applicable to the
Project.

e Section 5: Presents an overview of the Wildlife Conservation Bond
Institutional arrangements for GFRNR and the roles and responsibilities
associated with the implementation of the ESMP.

e Section 6: Provides an overview of the anticipated environmental and social
impacts identified based on the proposed sub-project activities, including
mitigation, monitoring, and reporting requirements and measures for
checking and monitoring, non-compliance, corrective actions.

e Section 7: Provides the training and awareness programme that the GFRNR
and the Contractor is required to implement.

e Annexures: Provide project specific requirements such as Labour
Management Procedure, reporting of incidents, Occupational Health and
Safety requirements, COVID-19 Protocols, Code of Conduct for Contractor
Personnel and Chance finds procedure.
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|. INTRODUCTION

South Africa is one of most biologically diverse countries in the world. With a varied
geography ranging from plains and savannah to deserts and high mountains, South
Africa’s ecosystems support over 95,000 species, and its rich biodiversity contributes
significantly to the national economy, particularly through nature-based tourism.
Biodiversity and its habitats also contribute to the livelihood of the poorest segments of
the population, by providing a range of goods, such as food, biomass fuel, and medicine;
and services such as water.

Protected Areas (PAs) are increasingly under threat, resulting in adverse impacts on
biodiversity and ecosystems they harbour, on the rural population dependent on them,
and on the broader regional and national economies. Illegally traded natural resources
contribute significantly to the loss of biodiversity and threaten sustainable and inclusive
development. The World Bank estimates that the annual cost of illegal logging, fishing and
wildlife trade is a staggering US$1-2 trillion globally. Illegal activities erode countries’
natural capital and undermine their ability to achieve many of the Social Development
Goals (SDGs).

Unsustainable and illegal practices on biodiversity, which are among the main causes of
loss and degradation of wildlife, are largely induced by: i) insufficient financing for
effective PAs management and to support sustainable rural development; ii) rural
poverty, a lack of access to effective and sustainable livelihoods support (such as jobs,
business support, direct payments from conservation), and the absence of meaningful
livelihood alternatives; and iii) fragmented, non-coordinated, and incompatible land use
planning and management, leading to suboptimal land use management decisions.

Rhino poaching pressures have been extremely high since 2008, particularly in South
Africa. The black rhino was the most numerous of the world's five rhino species, and at
one stage could have numbered around 850,000. By 1960, an estimated 100,000
remained, and as poaching intensified and pressure on their habitat increased, their
numbers declined to just 5,495! individuals today. Black rhinos are listed as Critically
Endangered on the IUCN Red List, meaning they are extremely vulnerable to extinction in
the wild. The biggest drivers of this decline remain reduction in habitat and poaching.
Habitat loss is exacerbated by the increasing costs of rhino security, as many landowners
cannot afford to conserve rhinos on their land. South Africa’s rhinos have been intensively
targeted; rhino poaching in the country increased by 9,000 percent between 2007-2014
with the number of rhinos poached growing from 13 in 2007 to 1,2152 in 2014. In 2019,
5943 rhinos were reported poached in South Africa. Efforts to decrease poaching include
improved capability to react to poaching incidents, the deployment of new technology,
improved information collection and sharing amongst law enforcement authorities,
better regional and national cooperation and more meaningful involvement of private
sector, non-governmental organizations and donors.* However, there is significant
concern that the numbers of poached rhinos are declining each year because rhino
populations in South Africa have declined in total numbers to 15,625 white rhino and

1 CITES COP18, Doc. 83.1, Annex 2 of AfRSG Report:

https: //www.researchgate.net/publication/331988665 CoP18 Doc 831 Annex 2 African and Asian Rhin
OCEroses-

Status Conservation and Trade A report from the IUCN Species Survival Commission IUCN SSC African
and Asian Rhino ‘Specialist Groups and TRAFFIC to /link/5c99e945299bf1116947debl/download

2 Minister Edna Molewa highlights progress in the war against poaching and plans for 2015:
https://www.environment.gov.za/mediarelease/molewa waragainstpoaching2015

3 Department of Environment, Forestry and Fisheries report bank on rhino poaching in South Africa in
2019: https: //www.environment.gov.za/medijarelease/reportbackon2019 rhinopoachingstatistics

4 hittps: / /www.timeslive.co.za/news/south-africa/2020-02-03-rhino-poaching-declined-again-in-2019-
says-environment-minister/
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2,046 black rhinos?, based on data up to the end of 2017.

Traditional rhino conservation financing faces challenges associated to short-funding
cycles, which limits long-term planning and the ability to adapt. Traditional conservation
funding limits the ability of protected area managers to focus on long-term planning and
leverage their knowledge and experience to respond adaptively to changes in field
conditions. In addition, the traditional model is focused on outputs rather than outcomes,
where current funders have mixed success based on under- or non-performance of
implementers as flows are typically for defined, short-term programmes. Current
implementation models are inefficient with large overhead costs to implement
conservation projects. This traditional model of financing conservation has also typically
relied on government and philanthropic dollars where funding is drastically inadequate.

The South African Wildlife Conservation Bond (Project) is focused on addressing major
challenges for financing conservation and proposes an innovative financing model to
unlock and direct private finance for the conservation of the black rhino in South Africa.
The Project aims to catalyse the world’s first Wildlife Conservation Bond (WCB) that links
the coupon payments of an institutional SDG-related bond issuance to conservation
performance. This innovative transaction enables private and institutional bond
investors to participate in a market, which generally consists of donors and philanthropic
investors. The WCB will use financing from the coupon payments to finance conservation
activities at two priority sites for rhino conservation: Addo Elephant National Park
(AENP) and Great Fish River Nature Reserve (GFRNR). Project investments will enhance
management of these protected areas to secure and increase black rhino populations, and
increase benefits realized by local communities. The projected increase of the rhino
population aligns with the World Bank’s Environmental and Social Standard 6 on net gain
of biodiversity.

The Project is financed through the grant of the Global Environmental Facility (GEF)
administered by the World Bank. The Project Development Objective (PDO}) is to create
an outcome-driven structured bond that channels private sector funds to increase black
rhino populations in target protected areas in South Africa.

The project performance toward the PDO will be measured through two key outcome
indicators:

e (Creation of an outcome-driven structured bond (Yes/No)
e Number of black rhino population in target sites (annual increase of 5 percent by the
end of the project)

1.1 Wildlife Conservation Bond Project Components

The Wildlife Conservation Bond (WCB) Project’s geographical focus is on two priority
Protected Areas in the Eastern Cape Province of South Africa, namely the Addo Elephant
National Park and Great Fish River National Reserve for which this ESMP has been
prepared. The WCB Project will support an evidence-based and adaptive management
approach that uses data-supported interventions to dynamically respond to changes in
performance risks (a surge in poaching incursions). The WCB Project will support three
components namely:

5 Rhino paoching declindes again in 2019, says environment minister:
https://www.researchgatenet/publication/331988665 CoP18 Doc 831 Annex 2 African and Asian Rhin
oceroses-

Status Conservation and Trade A report from the JUCN Species Survival Commission IUCN SSC African
and Asian Rhino Specialist Groups and TRAFFIC to /link/5c99e945299bf1116947deb1/download
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1.1.1  Component 1: nproved Rhino Conservation Management (US$ 8M)

The Project’s geographical focus is on two priority protected areas in the Eastern Cape of
South Africa AENP and GFRNR. Proceeds generated from the coupon payments from the
Wildlife Conservation Bond (WCB) will be used to fund enhanced conservation activities
at two priority black rhino populations. The AENP and the GFRNR host two priority black
rhino populations and are collectively responsible for protecting around 80 percent of the
Eastern Cape’s black rhino, 18.5 percent of South Africa’s black rhino population, and 6.8
percent of the global black rhino population. This region experienced a 58 percent
increase in rhino poaching in 2018.

The WCB transaction will target a 4 percent growth in black rhino population at these two
sites (equivalent to 1.9 percent of the current global black rhino population).6 The project
will support implementation of site-specific five-year black rhino conservation strategies.
These site-specific rhino conservation strategies are based on best practice, focusing on
habitat and biological management, range availability, containment and counter-
poaching, community empowerment and robust monitoring protocols.

Component 1a - Improving rhino conservation and natural resource management
in the Addo Elephant National Park (AENP) (US$4.5 M)

AENP is managed by SANParks. AENP has a strong track record of black rhino
conservation and is a major conservation success story given the large-scale expansion of
the Park over the past 30 years, including through funding support from the GEF.
Activities under this component will include:

e Rhino Population Management. AENP has three sections that currently hold
rhino and will expand into a fourth section during Project implementation. This
includes translocation of rhinos to the new section from existing rhino sections.
This will reduce densities in existing areas and ensure high rhino growth rates in
all rhino sections throughout the 5-year investment period.

e Habitat Management. Habitat Management plays a low-cost but critical role.
Access to water is limited in AENP, both in terms of physical water points and due
to competition with elephants. AENP will increase distribution of water in two
sections through additional boreholes and secure the supply of water in a third
section. As water attracts elephants which compete with rhino, selected water
points will have elephant exclusion fences. This mimics a natural water gradient,
reducing elephant browse pressures across the reserve by only allowing
elephants to drink at certain waterholes.

e Range Availability. The new section inside the PA will be fenced to the required
specifications to contain rhinos with the infrastructure established for an Anti-
Poaching Unit. There is a need for an upgrade to the rhino holding bomas and
some rhino capture and transport equipment to facilitate the translocation of
rhinos into this new section.

¢ Containment and Counter-Poaching. Given the predicted increase in poaching
in the Eastern Cape and the current law enforcement capacity at AENP,

6 Expert opinion (representatives of IUCN African Rhino Specialist Group, SANParks, ECPTA, Conservation
Alpha) indicates that under the WCB model, the partner sites can achieve a rhino growth rate of 6.5% p.a.
over the next five years if the project is successfully implemented; the target growth rate is 5% per annum
which is aligned with and supports the “Biodiversity Management Plan for the Black Rhinoceros (Diceros
bicornis) in South Africa” against a counterfactual of -3.7 percent p.a.
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substantial security interventions are needed, including recruitment, equipping
and training of security staff. An operations control room will be built to collate
information and inform intelligence-led law enforcement. Access control will be
enhanced, fences upgraded, and communications and aerial support improved.
Training and capacity building will be conducted to improve capability to react to
poaching incidents, information collection and technology use. In addition,
security staff will receive mandatory annual human rights training and will hold
an Environmental Management Inspectorate (EMI) certificate, which provides the
necessary knowledge and mandate to enforce the law.

Community. The sites will work with target communities to engage them in
project activities through the established community forum. The Project sites
target a biodiversity economy node identified by the Government of South Africa.
Community engagement will include benefits to staff currently employed on a
permanent basis and project staff on the following programs: Working for Water,
Working on Fire, Working on Ecosystems and Environmental Monitors. SANParks
will also employ temporary staff that works on an ad hoc basis and for
maintenance functions. Through the Project SANParks will appoint staff to work
as rangers, monitors, gate guards, joint operations centre staff and a project
manager. Furthermore, there will be employment opportunities during the
construction phase of new infrastructure as well as maintaining current
infrastructure. The project offers many positive externalities that can benefit
wildlife conservation and the livelihoods of local communities.

Component 1b -Securing rhino populations in the Great Fish River Nature Reserve
(US$ 3.5 M).

The GFRNR is a regional park managed by statute by the ECPTA. GFRNR is a critical
reserve for the black rhino population in South Africa. Activities under this sub-
component will include:

Rhino Population Management. When black rhino populations are confined,
they can suffer from slowing growth rates due to resource limitation and density
dependence. The Project will continue ongoing activities in the GFRNR to remove
rhinos to other areas to maintain a density which supports high growth rates.
Rhinos will be moved in collaboration with the WWF-Black Rhino Range
Expansion Project (BRREP) to establish new black rhino populations across
Southern Africa, an important strategy to spread extinction risk. In order to retain
high growth rates at GFRNR, the density will need to be managed by removing 15
percent of the rhino population every third year.

Habitat Management. Activities will support improved water management in
the GFRNR including by creating secure water points in parts of the reserve and
removing some existing dams (created under the previous livestock farming era)
in high-risk poaching areas for which the activities will be assessed in the
environmental and social impact assessment that will be prepared separately. The
Project will also invest in a maintenance team to support maintenance of roads,
fences, infrastructure, and vehicles on the reserve.

Containment and Counter-Poaching. Major security interventions are needed
at the GFRNR given the predicted increase in poaching in the Eastern Cape and
the current law enforcement capacity at the site. Interventions will include
restructuring the security staff under a newly appointed security manager;
recruitment, equipment and training of new security personnel; upgrading
fences; establishment of an operations room and a communications network; and
upgrading access control and aerial support. Training and capacity building will
be conducted to improve capability to react to poaching incidents, information
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collection and technology use. Security staff will receive mandatory annual
human rights training and will hold an EMI certificate, which provides the
necessary knowledge and mandate to enforce the law.

e Community. The sites will work with target communities to engage them in
project activities through the established community forum. The reserve’s
neighbouring communities, local municipalities, traditional leadership and
private landowners are all represented on the Park Forum which meets regularly.
This forum is used effectively to communicate with neighbouring communities
and to keep them informed about new developments and projects like the WCB.
The Project sites target a biodiversity economy node identified by the
Government of South Africa, and direct employment will support growth of these
wildlife economy nodes. The community will also benefit from the project as staff
will be hired, including rangers, monitors, administrative staff and other roles that
will be employed from the communities. [n addition, ECPTA has a co-management
agreement with the Likhayalethu Communal Property Association and
successfully co-manages the reserve with them and benefits from this project will
benefit the community as co-owner of the reserve.

e Interventions under range availability are not included in this component as there
are no suitable options for range expansion in the GFRNR.

1.1.2  Component 2 - National/Regional Enabling Conditions to coordinate shared
security and research opportunities (US$0.5 M)

To complement the project-specific interventions (component 1), component 2 focuses
on creating national/regional enabling conditions to help catalyse security and research
efforts that will benefit both sites. National engagement will strengthen linkages with
other relevant projects (including the two GEF-7 activities - South Africa Global Wildlife
Program) and engage where feasible in relevant efforts organized by the Global Wildlife
Program and the International Consortium on Combating Wildlife Crime. For example,
coordination efforts may include activities related to contributions to enforcement
coordination, data exchange, sharing of lessons learned and testing of technologies. In
addition, given the geographic proximity of the two South African sites, there are several
interventions that will serve to benefit both sites through integrating the workplan and
budget. These activities have been developed with both SANParks and ECPTA.

Implementation of the national/regional enabling conditions will be implemented by
WFA. This component will include the provision of an experienced Senior Law
Enforcement Advisor to work with both sites as they implement and institutionalize the
significant changes to law enforcement operations at site. This Advisor role will phase out
over the course of the 5-years once suitable capacity has been developed at both agencies.
The Senior Advisor will provide technical expertise on rhino law enforcement including
the deployment of suitable technologies and help facilitate uptake of technologies at both
sites to improve detection of poaching incursions. This component facilitates sharing of
lessons learnt and building of collaboration between the sites and with other donor-
funded efforts. This component will also inciude support for research activities to
improve the body of knowledge and further optimize chances of achieving the rhino
growth rates under an adaptive management framework, as well as knowledge
management and systematization of the project’s lessons learned.

This component will build on the organizational and financial due diligence conducted on
each PA during the project preparation phase (Investment Readiness conducted from
2018 to 2020) to assess the enabling environment and to understand whether there were
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any major associated risks to investment. The enabling conditions categories will be
continually assessed during the Project to resolve risks if they arise.

1.1.3  Component 3 - Project management and monitoring (US$0.5 M)

This component will support project management activities to ensure cost-efficient,
timely, and quality delivery of project activities and results, including monitoring and
evaluation and project reporting. This would include support for fiduciary management
aspects, including procurement and financial management, the World Bank’s
Environmental and Social Framework (ESF), and monitoring and evaluation. It supports
the Monitoring and Evaluation system to report to the GEF, according to its monitoring
policies and guidelines on the expected project’s results (disaggregating by gender, where
appropriate), informing the Conservation Success Payment. Component 3 activities will
be carried out by staff assigned by SANParks and the ECPTA to carry out these functions.

The project design includes targeted interventions for generating better jobs at both sites.
The number of direct beneficiaries disaggregated by gender as co-benefit is a key
indicator that will be monitored and reported on for the project. This will provide detail
on permanent and temporary employment at both sites, disaggregated by gender.

1.1.4 Component 4: Conservation Success Payment (US$13.76 M)

This component will support the disbursement of the GEF Non-Grant Instrument (NGI)
funds (up to USD 13.76M) as a conservation success payment to the IBRD bond holders
as part of bond redemption. Repayment of GEF NGI funds to the GEF will only be made if
the success threshold of est. 4 percent rhino growth is not reached at the close of the 5-
year project. If repayment to the GEF is needed, it will vary between USD 0 and USD 13.76
million based on rhino growth rate.

2. ENVIRONMENTAL AND SOCIAL BASELINE FOR THE
GREAT FISH RIVER NATURE RESERVE

The Eastern Cape is located on the east coast of South Africa between the Western Cape
and KwaZulu-Natal provinces. Inland, it borders the Northern Cape and Free State
provinces, as well as Lesotho. It is approximately 170 thousand km? and is inhabited by
about 6.7 million people. This equals about 13.8 percent of both the total population and
the total land area of South Africa. The majority speak isiXhosa, followed by Afrikaans,
then English and Sesotho. Bhisho is the capital of the East Cape Province and hosts the
governing bodies. Port Elizabeth in Algoa Bay is the largest city and biggest industrial hub
in the Eastern Cape Province. The Eastern Cape is divided into 6 District Municipalities
and two Metropolitan Areas (Nelson Mandela Bay - Port Elizabeth, and Buffalo City - East
London). It is further divided into 37 Local Municipalities. The region boasts remarkable
natural diversity, ranging from the semi-arid Great Karoo to the forests of the Wild Coast
and the Keiskamma Valley, the fertile Langkloof, and the mountainous southern
Drakensberg region. The Eastern Cape’s main feature is its spectacular coastline
bordering the Indian Ocean.
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Figure 1: Eastern Cape Province and Municipalities
Figure below depicts the study area wherein the infrastructure will be developed/

upgraded. It should be noted that only the activities not requiring an environmental and
social assessment or approval under national law are addressed in this ESMP:

—oE o

L]
|

GFRNR Infastructure Development -Locaity

200 GFRNR Boundary Internal Road Upgrades ~ culverts
177 GFRNR Fenced Area &= New Double Drift Road *  Existing gabion and/or culvert in place
Perimeter Roads 2w New Double DriftRunway ~ *  Dams to be upgraded
Perimeter Road 1m clearing required _{. yamadalo Rumway Extension + Dam.s to be closed
‘e Perimeter Road 2m dearing required [ *  Gabions
e, - -

Figure 2: Locality map showing the study area, i.e., the Great Fish River Nature Reserve, wherein
infrastructure will be developed and/or upgraded
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2.1 Environmental Context

2.1.1 Climnate

The Eastern Cape has nine climatic regions ranging from areas with late summer rainfall
and frosty winters, to areas that experience rainfall throughout the year. Generally, it is
one of the coldest regions in South Africa with an average daily high temperature of 24
degrees Celsius. The northern areas generally have a high altitude and little water, which
result in semi-arid conditions that characterize regions such as the Karoo. To the south,
the climate is different since a number of rivers trickle down from the mountains and
provide an ample supply of water. The coast experiences more wind and higher levels of
humidity. Conditions inland are usually drier and hotter and there is a lower rainfall level
than at the coast. In summer, temperatures range from 16 to 26 degrees Celsius while
winter temperatures range from 7 to 20 degrees Celsius. Winter months fall between
April and August while summer temperatures are highest between November and April.

2.1.2  Topography, geology, and soils

The geology of the area is predominantly grey/red mudstone, sandstone and arenite of
the Middleton formation derived from the Adelaide and Escort formations (Subgroup:
Bedford group, Karoo Super Group), with sandstone dominating the formation. The soils
promote erosion and are considered as shallow (less than 1cm) clay soils derived from
geological parent material in the area.

The Great Fish River valleys contain nutrient rich mudstones with resistant sandstones
on the inter-basin ridges. Clayey, dystrophic soils occur throughout the reserve and
surrounding area, except close to the river where alluvial silt is deposited. Fertility is
generally high, with the western sectors of the reserve (shale) being inclined to erosion.
There are quartzitic and sandstone ridges on the southern sector of the GFRNR while the
middle sector is composed of undulating hills with wide valleys and the northern and
western sections are a mosaic of highly fissured valleys and drainage lines. The geology
of the middle, west and northern sections is dominated by shales and mudstones. The
south is composed of sandstones, tillites and quartz parent material occurs. The
topographical variation together with the geological substrate results in a great degree of
plant community diversity both between and within vegetation types of this reserve.

The soils of the Eastern Cape show similarities to other sub-tropical soils with a high
percentage of mica, quartz and Kkaolinite. Where they are farmed without suitable
management, they typically show low levels of nutrients. The soils of the Eastern Cape are
typically shallow, unstable and less developed, apart from those few areas that receive
more reliable and efficient rainfall. With predominantly sandy soils and dry conditions,
soil erosion is a major problem in the Eastern Cape when poor pasture management
occurs.

2.1.3 Hydrology

The Sundays River and its tributaries form the most significant river system that flows
through the park. This River is of great value for irrigation in the lower Sundays Valley
and extends well beyond the boundaries of the proposed park, with significant tributaries
or at least their headwaters occurring within the proposed park. These include the
Coerney, Krom, Wit, Kabouga and the Klein Uie Rivers. Other important river systems that
flow within the planning domain are the upper Bushman’s River with its tributaries, the
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Blou, and Steins Rivers (northeast), and the Boknes River and its tributaries (south-east).
The Sundays and Boknes Rivers are the only Rivers, within the planning domain, that flow
into the sea.

The Darlington Dam (previously Lake Mentz) is a 4,350ha reservoir within the park that
receives Orange River water through inter-basin transfer. The Sundays River Irrigation
Board manages the water release programme. Nine different types of water bodies occur
in the park, each having a complement of biotopes with characteristic flora and fauna that
collectively add to the broad diversity of the park.

2.1.4 Forests

South Africa’s plantations represent about 1 percent of the world’s forestry plantations
0f109.5 million ha. The plantations of the Eastern Cape, which total 129,334 ha, represent
10 percent of South Africa’s total forestry plantations. 51 percent of the province’s
plantations are privately owned, while 46 percent are state-owned. 103,807 ha (81
percent) are pine plantations. Additionally, the National Forest Inventory (N FI) identified
226,997 ha of natural forest in the Eastern Cape out of which 139,944 ha are named and
are assumed to be legally demarcated forests. 87,053 ha of forest, while shown on the NFI
maps, are not identified by any names, and are assumed not to be legally demarcated. The
most significant commercial activities in the forestry sector arise from the processing of
timber from the province’s commercial forestry plantations. It is estimated that around
770,500 m3 of timber is processed in the Eastern Cape each year, producing 328,700 m?
of sawn board which is mainly used in the construction sector.

2.1.5 Fauna and flora

2.1.4.1. Flora

The geology, topography and climatic variations have resulted in high levels of plant
diversity and a high incidence of plant endemism. Sub-tropical Fish River Thicket is the
dominant vegetation type, interspersed with areas of savanna and grassland. Generally,
the vegetation at the higher elevations has greater grass content whereas in the low-lying
areas the vegetation is short and thorny or succulent thicket. Annual rainfall influences
the amount of grass growth available to herbivores.

The vegetation has three main physiognomic components, a woody tree and tall shrub
component, a dwarf shrub component, and a grass component. Of the broad habitat types
represented in the GFRNR i.e., Albany Thicket, Fish Arid Thicket, Fish Valley Thicket, Dune
Thicket with Grassland, Valley Thicket, Valley Thicket with Succulent Karroo, and
Grassland - the thicket and thicket mosaic types are most prominent vegetation types.

The vegetation map for the GFRNR identifies 12 vegetation units, namely:

Tall Euphorbia Thicket

Short Euphorbia Thicket
Medium Portulacaria Thicket
Dry Forest

Bush clump Karroid Thicket
Riverine Acacia Thicket
Riverine Combretum Thicket
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Karroid Cynodon Shrub land
Succulent Aloe Shrub land
Bush Clump Savannah
Acacia Savannah

Grassland

2.1.4.2. Fauna

Historically, when the large mammal complement was being initially restored after the
change in land use, several extra-limital species were introduced into the Double Drift
Nature Reserve. Current best practice biodiversity thinking excludes these species from
the list of desirable species and effort has been made to remove these extra-limital species
through game auctions or culling. They include blue wildebeest (LC)7, nyala (LC),
waterbuck (LC) and white rhino (NT). Warthog (LC) from Zululand were introduced on
the understanding that they were the same as the species which was extirpated from the
eastern Cape in the mid-1800s. This has subsequently however been demonstrated to be
incorrect and they are now considered to be alien invasive species.

Restoration of indigenous large mammals has however progressed well and the GFRNR
currently has a large and diverse population of indigenous mammal species, particularly
large and medium-sized herbivores. The large predator component remains to be re-
established although though there are signs of a few leopards in the area. In total 73
mammal species, including hippopotamus (VU), aardvark (LC), honey badger (LC), black-
backed jackal (LC), brown hyena (NT), caracal (LC), and Cape clawless otter (NT) have
been noted on GFRNR and red hartebeest, springbok, steenbuck, grysbok, kudu and eland
have been re-introduced including a healthy population of over 200 disease free buffalo.

There is limited documentation on the birdlife in the GFRNR although 245 species,
including Cape vulture, black eagle, martial eagle, kori bustard, Denham’s bustard, ground
hornbill, giant eagle owl and blue crane, have been noted. The reptile and amphibian list
for the reserve currently includes 51 reptiles (including tent tortoise (EN), Eastern Cape
Albany scrub lizard and African python) and 16 amphibians (including African bullfrog
and bushveld rain frog). There is currently no database regarding diversity of fish and
invertebrate species and no systematic effort has been made to identify endemics,
threatened or endangered species.

Importantly GFRNR boasts the third largest population of black rhino (CR) (Diceros
bicornis minor) in the country.

2.1.6 Agquatic ecosystem

The Great Fish River, and its main tributary, the Kat River, are the dominant drainage
features in GFRNR although neither is perennial. The Great Fish River does however get
supplemented by water from the inter-basin transfer from the Orange-Vaal River system
which makes it functionally perennial. The riparian vegetation is dominated by reeds,
sedges, and woody vegetation. None of the aquatic ecosystems or species which
commonly occur in this area, such as the common barbel (Barbus barbus) is considered
endangered or critically endangered. This vegetation influences the energy flow of the
river.

The following natural aquatic freshwater ecosystems are found in the GFRNR:
e Rivers and streams

7 JUCN conservation status - LC - least Concern, NT - Near Threatened, CR - Critical Endangered, EN -
Endangered, VU- Vulnerable.
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Floodplain Wetlands

Channelled Valley Bottom Wetlands
Unchannelled Valley Bottom Wetlands
Wetland flats

Pans/Depression

2.1.7 Great Fish River Nature Reserve

GFRNR is 45,500 ha and straddles the Great Fish River in the southeast of the Eastern
Cape Province, 150 km from Port Elizabeth, midway between Grahamstown and King
William's Town. The Great Fish River bisects the GFRNR, which comprises representative
steep river valleys and inter-basin ridges of the Great Fish River catchment area, dense,
semi-succulent, thorny scrub or thicket and notable variations in topography and
elevation ranging from 95 to 559 m.

The geology, topography and climatic variations have resulted in high levels of plant
diversity and a high incidence of plant endemism. Subtropical Fish River Thicket is the
dominant vegetation type, interspersed with areas of savannah and grassland. Generally,
the vegetation at the higher elevations has greater grass content whereas in the low-lying
areas the vegetation is short and thorny or succulent thicket. Annual rainfall influences
the amount of grass growth available to herbivores. The vegetation has three main
physiognomic components, a woody tree and tall shrub component, a dwarf shrub
component, and a grass component. GFRNR represents a critical habitat for several
species, including black rhino. Of the broad habitat types represented in the GFRNR,
namely Albany Thicket, Fish Arid Thicket, Fish Valley Thicket, Dune Thicket with
Grassland, Valley Thicket, Valley Thicket with Succulent Karroo and Grassland, the thicket
and thicket mosaic types are most prominent vegetation types.

Historically, when the large mammal complement was being initially restored after the
change in land use, a number of extra-limital species were introduced into the Double
Drift Nature Reserve. The understanding of ecological functioning is that extra-limital
species are undesirable and an effort has been made to remove these through game
auctions or culling. They include blue wildebeest, nyala, waterbuck and white rhino.
Warthog from Zululand were introduced on the understanding that they were the same
as the species, which was extirpated from the Eastern Cape in the mid-1800s. This has
subsequently been demonstrated to be incorrect and they are now considered to be an
alien invasive species.

Restoration of indigenous large mammals has progressed well and the GFRNR currently
has a large and diverse population of indigenous mammal species, particularly large and
medium-sized herbivores. The large predator component remains to be re-established
although though there are signs of leopard in the area. In total, 73 mammal species,
including hippopotamus, aardvark, honey badger, black-backed jackal, caracal, and cape
clawless otter have been noted on GFRNR and red hartebeest, steenbuck, grysbok, kudu
and eland have been re-introduced including a healthy population of over 200 disease
free buffalo. There is limited documentation on the birdlife in the GFRNR although
approximately 240 species, including Cape vulture (VU), Verreaux's eagle, martial eagle
(EN), kori bustard (NT), Stanley’s bustard (NT), ground hornbill (VU), giant eagle owl (LC)
and blue crane (VU), have been noted. There is currently no database regarding diversity
of reptiles, amphibians, fish and invertebrate’s species and no systematic effort has been
made to identify endemics, threatened or endangered species. GFRNR boasts an
important population of black rhino (Diceros bicornis minor).

The eastern part of the GFRNR is characterised by dense populations of people living on
communal land, with high levels of unemployment, a strong sense of traditional
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leadership, and largely dependent on subsistence agriculture, natural resource use and
social grants. In contrast, the areas to the west are characterised by commercial
agriculture and private game reserves, low population densities, private freehold land
and low levels of unemployment.

2.1.8 Surrounding Land-use

GFRNR is surrounded by a mixture of private and government owned land. Eastern Cape
has seen a significant growth in privately owned game farms and ecotourism
establishments, which is viewed as more environmentally and economically sustainable
than livestock farming.

2.2 Social Context
2.2.1 Population and Sizé®

Between the 2011 Census and the 2016 Community Survey the total population of the
Eastern Cape increased from 6.6 million to 7 million, or by 6.6 percent. This was slightly
less than the South African population increase of 7.5 percent. The relatively slow growth
of the Eastern Cape population is due to net out-migration rather than lower fertility rates
or higher morbidity rates than the national average, higher than other South African
provinces. Deep rural areas are de-populating. Over the 2011 to 2016 period, the Eastern
Cape’s population contracted by 52,930 people due to the net effects of migration. The
outmigration of men is more pronounced than females; 56.8 percent of the population
over age 30 in the province is female.

The total fertility rate has been declining over the last few years in all South African
provinces. Eastern Cape has seen a marked decline in the total fertility rate: down from
3.55 (between 2001 and 2006) to an estimated 3.06 (between 2011 and 2016). The
population age structure of the Eastern Cape mirrors that of South Africa in that it has a
large proportion of young people. In the province, minors (ages 0-14) account for 34.8
percent of the provincial population.

2.2.2  Economic Growth and Setting

The historic absence of significant mining activity in the Eastern Cape, and the creation of
the former homelands as unproductive “labour reserves”, are the main reasons that the
provincial economy has tended to underperform compared to the national economy in
terms of higher rates of poverty and unemployment. Generally, the province has a rather
small and slow-growing private sector with low levels of fixed investment. The capital
assets per capita are approximately half the national average. The province also has a
small agricultural sector with declining levels of employment; partial de-industrialisation,
particularly of labour-intensive, non-automotive manufacturing; and very low levels of
productive economic activity in the former homelands. In terms of economic structure,
there are significant differences between the province and the country. The Eastern Cape
has a very small primary sector (the smallest in South Africa both absolutely and as a
percentage of provincial GDP), a medium-sized secondary sector and the largest tertiary
services sector (as a percentage of GDP) in the country. Within the tertiary sector, the
largest sub-sector is general government (including community services), which accounts

8 This section is based on Statistics of South Africa www.statssa.gov.za.
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for 20 percent of national GDP and contributes 34 percent of provincial gross domestic
product. This underlines the province’s dependence on state spending (and social grants),
and its high-risk exposure to future fiscal contractions. Local economies in the former
homelands are particularly dependent on state spending and social grants. The impact at
the national level of prolonged recession, low growth and low investment levels has been
harsh. The Eastern Cape has been particularly badly affected.

Most economic activity in the province is in the two coastal metro areas. The relatively
high population growth of several other coastal municipal areas also indicates the
emergence of a predominantly coastal economy. There has been increasing
unemployment, including in the economic hubs (unemployment in Nelson Mandela Metro
increased from 26.4 percent to 28.8 percent between 2006 and 2016). There are 781,000
unemployed people in the Eastern Cape and there was a net loss of 64,570 jobs between
2006 and 2016. Employment growth has low since adoption of the Provincial
Development Plan in 2014 and youth unemployment now stands at 39.1 percent (official
definition). Since the downturn, the Eastern Cape has lagged behind national trends in
production, employment, education levels and population growth. This is reflected in the
falling share of the Eastern Cape in the national economy on key measures.

2.2.3 Education

An estimated 28 percent of the Eastern Cape population over the age of 20 years old have
either a matric qualification or some form of tertiary education in 2015. This is the lowest
in the country and also notably less than the national average (39 percent). However, at
6.5 percent, the province has the fourth lowest proportion of individuals with no
schooling after the Western Cape (3.2 percent), Gauteng (4.2 percent) and the Free State
(7.5 percent). The Eastern Cape Education Department experienced a decrease in overall
learner enrolment of 105,501 learners (5.1 percent) between 2010 and 2014, with a
decrease of 13,445 enrolments (0.7 percent) between 2012 and 2013 alone. In 2014,
learner numbers increased marginally by approximately 8,800. Learner numbers are
expected to decline marginally in 2015.

2.2.4  Agriculture and Manufacturing

Merino sheep, Angora goats, and dairy cattle are raised throughout Eastern Cape. Wheat,
corn (maize), and sorghum are grown inland with irrigation, while oranges, pineapples,
tobacco, and potatoes are cultivated along the coast. Port Elizabeth and East London are
manufacturing centres where the production of motors and the canning of fruit and
vegetables are important.

2.2.5 Poverty and Income Distribution

The Eastern Cape and Limpopo have remained among the poorest provinces since 2001.
However, the report shows a notable 17,5 percentage point drop in multidimensional
poverty in the Eastern Cape since 2001. Eastern Cape remained the poorest province in
2016, with 12.7 percent of its households classified as multi-dimensionally poor. The
report highlights that black African females, children (17 years and younger), people from
rural areas, those living in the Eastern Cape and Limpopo, and those with no education,
are the main victims in the ongoing struggle against poverty. Eastern Cape had the highest
percentage (95.4 percent) of older poor persons receiving an old-age grant when
compared to the other provinces. Although the percentage is high, there is not too much
of a difference between the older poor persons and the province's coverage for its overall
older population. Eastern Cape (42,8 percent) also has the highest percentage of poor
households with children receiving child support grants compared to other provinces. In
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the Eastern Cape, the poverty headcount was 76.6 percent in 2006; 77.4 percent in 2009;
69 percent in 2011; and 72.9 percent in 2015.

The share of people in extreme, or food poverty, stood at 36.7 percent in 2018 and the
upper bound poverty line at 69.1 percent. From 2011, however, there is a notable trend
reversal, with poverty on the increase for all three poverty measures. Poverty shows a
similar trend of decline followed by regression across poverty measures, including the
South Africa Multiple Index of Deprivation. While households gained better access to
services and facilities, their financial situation has deteriorated due to a combination of
international and domestic factors such as stagnant economic growth, increasing
unemployment and higher prices.

The province is facing a quadruple burden of disease, driven by HIV/AIDS and
tuberculosis, non-communicable diseases, maternal and child mortality, injury and
violence. Health status is also influenced by environmental conditions, incomes and living
conditions. Food security remains low, with child stunting still persistent. The number of
people with HIV/AIDS has increased from 314,000 in 1996 to 838,000 in 2018, due to
treatment availability and improved survival rates. AIDS-related deaths have decreased
from 35,000 at its peak in 2003 to 15,000 in 2018. HIV positive estimates and estimated
HIV death rates follow the national trends. Young women show the highest rates of
prevalence and incidence.

2.2.6 Gender Based Violence

The Eastern Cape Province has some of the highest number of Gender Based Violence
(GBV) and sexual assault cases in South Africa. The COVID-19 lockdown has further
aggravated instances of GBV and SEA with a total of 7,056 cases being reported in for the
province at the end of 2020. There are a total of 168 non-profit organizations working in
partnership with the social development department in Eastern Cape to create awareness
about GBV/SEA and to support survivors.

2.2.7 Labour and Employment

Over half of the youth labour force (57.3 percent) are unemployed within the Eastern
Cape and the official unemployment rate for the province in the third quarter of 2016 was
28.2 percent. Most districts within the Eastern Cape have a comparable youth
unemployment rate, the lowest, however, is Sarah Baartman with 39.6 percent and the
highest is O.R. Tambo with 63.4 percent, followed closely by Amathole with 62.9 percent.
These are the only two districts over 60 percent, while Sarah Baartman is the only district
below 50 percent. Statistics South Africa 3rd quarter 2014 indicates that 28 percent of
women within the labour force are unemployed. Thus, the female unemployment rate is
aligned with the general unemployment rate for the province. The districts with the
largest female unemployment rates are O.R. Tambo (43.5 percent), Amathole (43
percent) and Alfred Nzo (42.8 percent). The lowest female unemployment rate was in
Sarah Baartman at 30.1 percent.

The provincial labour force numbered just over 2 million in the third quarter of 2016, up
by approximately 284,000 since the third quarter of 2011. Black Africans accounted for
82.7 percent of the labour force, followed by Coloured (11.5 percent) and Whites (5.7
percent). In the third quarter of 2016, the three largest formal sector industries in terms
of employment in the Eastern Cape were community, social and personal services, which
includes the government sector (28.6 percent of formal sector employment), wholesale
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and retail trade (23.3 percent) and manufacturing (10.7 percent). Together, these three
industries account for 62.6 percent of all formal sector employment in the Eastern Cape
in 2016.

2.2.8 Water and Sanitation

Access to water in adequate quality and quantity is a national challenge for South Africa
as with the Eastern Cape Province. The highest access to piped water is within the Nelson
Mandela Bay (90.3 percent) and Sarah Baartman (85.8 percent), with Buffalo City third
with 70.6 percent. Amathole leads the province with households that access water
through community stands, followed by Chris Hani and O.R. Tambo. Nelson Mandela Bay,
Chris Hani, Buffalo City and Sarah Baartman source almost all their water from either
piped water or community stands. O.R. Tambo and Alfred Nzo source the majority of their
water from natural sources, such as dams, rivers and streams. Growth in households’
access to piped water between 2012 and 2013 has been small, but positive

Flush and chemical toilets are the most widely used sanitation type in the province, with
the majority of households in Nelson Mandela Bay (89.3 percent), Buffalo City (71.3
percent), and Sarah Baartman (73.5 percent) having access to this sanitation type. Other
districts have larger access to pit latrines over toilets; this includes Amathole (46.6
percent), O.R. Tambo (57.2 percent) and Alfred Nzo (67 percent). The Eastern Cape saw
an increase in bucket latrines of 0.8 percent in 2012/2013, with the highest growth in
Buffalo City at 1.1 percent, followed by Joe Gqabi at 0.9 percent and the lowest growth of
0.5 percent in Alfred Nzo and O.R. Tambo.

2.2.9 Electricity

Access to electricity is highest in urban environments whilst access is lower in rural areas.
Electricity access is available throughout all districts, with only two districts not having
at least 70 percent of households connected to the grid. These are Joe Ggabi with 69.1
percent, and Alfred Nzo with only 46 percent of households.

3. DESCRIPTION OF SUB-PROJECT ACTIVITIES

This ESMP consists of the set of mitigation, monitoring, and institutional measures to be
implemented during construction and operational phases of sub-project activities that do
not require an Environmental Authorization prior to commencement. These measures
aim to eliminate adverse environmental and social risks and impacts, offset them, or
reduce them to acceptable levels. The ESMP also includes the measures and actions
needed to implement these measures.

Mitigation and monitoring measures of the following development aspects are entailed in
this ESMP:

Pruning of vegetation along existing fence line for maintenance of existing fence
Installation of electric fence infrastructure

Maintenance of river crossings (cable with suspended conveyor belt)

Clearing of vegetation within existing road footprint

Page | 29 Environmental and Social Management Plan - ESMP



e Grading of road within existing footprint and installation of standard storm water

measures

o Installation of solar geysers, solar electricity, and rainwater tanks at
accommodation units

¢ General maintenance and repairs of accommodation units

e Refurbishing and equipping existing building at Sam Knott offices
o Installation of 5000 litre diesel storage tank at the Sam Knott offices

Table 1 summarises sub-project activities and associated legislated requirements prior

to implementation:

Table 1: Summary of sub-project activities and associated legislated requirements

Component

Activity

NEMA
Listed
Activity

NWA Water
Use
Authorisation

Instrument

1. Perimeter
fence

1.1. Pruning of vegetation
along existing fence line for
maintenance of the existing
fence.

No

No

ESMP

1.2 Installation of electric
fence infrastructure

No

No

ESMP

2. Maintenance
of internal roads

2.1 Clearance of vegetation
within existing road
footprint

No

No

ESMP

2.2 Grading of road within
existing  footprint  and
installation of standard
storm water measures

No

No

ESMP

3.
Accommodation

3.1 Installation of solar
geysers, solar electricity,
and rainwater tanks at
accommodation units

No

No

ESMP

3.2 Repair and replacement
of leaking and damaged
ceiling boards

No

No

ESMP

3.3 Fitting of cupboards and
sinks

No

No

ESMP

3.4 Internal and external
painting of walls

No

No

ESMP

3.5 Replacement of doors
and windows

No

No

ESMP

3.6 Legalising electrical
connections where illegality
was observed

No

No

ESMP

4.  Workshop
and fuel storage

4.1 Refurbishing and
equipping existing building
at Sam Knott offices

No

No

ESMP

4.2. Installation of 5000 litre
diesel storage tank at the
Sam Knott offices

No

No

ESMP
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The ESMP shall form part of the contractor’s documents and adherence thereto will be
monitored throughout the project lifecycle.

The following activities will form part of the infrastructure development and upgrades
in the GFRNR:

3.1.1. Perimeter fence

This activity has two components namely: 1) pruning of vegetation along the existing
fence line for maintenance of the existing fence, and 2) installation of the electric fence
structure.

The existing perimeter fence is approximately 100 km in length. It consists of a 22-strand
high-strain fence that is 2.4 m high with steel inline poles at 20 m intervals (see Figure 3)
The poles are concreted into 800 mm x 600 mm deep pits and are 100 mm thick. Steel Y-
standard poles are placed at four metre intervals between the poles and steel droppers at
one metre intervals between these. There are also five electrified strands that are offset
from the main line. Areas under the fence have been closed and secured with gabion
baskets. Sections of the fence require maintenance (see Figure 4), which will entail
securing poles, entail re-tensioning or replacement of strands, and reestablishment of
damaged or missing energizers and solar panels. The energizers and solar panels
previously installed were stolen. To prevent future theft of the panels, the solar panels
will be mounted on poles. Regular patrols will be undertaken, and security will improve
with improved access tracks thereby improving accessibility and mobility.

Figure 3: The existing perimeter fence at the GFRNR
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Fiure 4: An example of the perimeter fence line which requires repair and maintenance work

This component will require a team of 10 individuals and is estimated to take 2 months
to complete.

3.1.2. Maintenance of internal roads

This activity will involve maintenance of about 22 sections of the existing gravel road
network (Figure 5 and 6), which has roads measuring approximately 3 m wide and a
cumulative length of approximately 67 km. This will include the re-establishment of old,
disused roads. Any vegetation that has become established within the existing sections of
road will be cleared. Most of the roads will be graded, while some will need to be ripped
by a bulldozer and graded. It is anticipated that no new material will be imported to
surface the roads.

Figure 5: View (1) of an example of the Figure 6: View (2) of an example of the
internal gravel roads to be maintained within internal gravel roads to be maintained
their existing footprint. within their existing footprint.

Standard storm water measures will be implemented, including grading the roads to a
cambered surface and the installation of earthen cross ditches and berms (which will
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drain into vegetated areas) at regular intervals. All road maintenance activities will occur
within current footprints.

3.1.3. Accommodation Units

Although initial plans were to develop new accommodation units for a security manager
and field rangers, these plans have been abandoned in favour of renovating and upgrading
existing buildings. The upgrading of the existing units will entail the following:

e Installation of solar geysers, solar electricity, and rainwater tanks at the
accommodation units
Repair and replacement of leaking and damaged ceiling boards
Fitting of cupboards and sinks
Internal and external painting of walls
Replacement of doors and windows
Legalising electrical connections where illegality was observed

The existing accommodation units which have been identified for renovations and
upgrading are listed below. These units are located within the centrally located
boundaries of the Park, in remote locations and therefore not within close proximity of
any communities.

= Kwamadolo staff accommodation (B1)
Kingston

Doubledrift staff accommodation (B8)
Fort Whiltcher (B4)

Retreat (Rangers Base)

Monitoring house

Conservation Manager house

The reserve management ensures male and female segregation. It should be noted that
occupied units will be prioritised as means to improve conditions for the current staff.
The status quo will be maintained unless otherwise required.

3.1.4. Workshop and fuel storage

The development of a fuel storage facility and vehicle workshop at the Kamadolo side of
the reserve are proposed. The fuel storage facility will comprise a single above ground
diesel storage tank of 5 000 I, mounted on a frame, which will be attached to a concrete
foundation. There is an existing tank that will be moved from the Double Drift office to
the Kamadolo office and then refurbished. The tank will be at least 25 m from buildings
and any combustible materials. It will have a bunded area of at least 1.5 m offset from the
edges of the tank, at least 350 mm high watertight bund walls, and be able to hold 110%
of the stored capacity. Fire extinguishers, hydrants and spill response equipment will be
kept on site, and staff will be trained to deal with emergency situations. The existence of
a fuel storage tank on the reserve is an effort to achieve energy efficiency. Currently
vehicles must be driven to Makhanda to refuel, and this results in wastage of time and
fuel. No vegetation clearing will be required to prior to commencement of any
components of this activity.

The initial plan was to construct a new structure for the workshop; changes have been
applied and the current plan entails the development of a workshop within the existing
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building at the Kamadalo office. The workshop is required to allow for basic servicing of
vehicles and other equipment on the reserve. This will increase efficiency as it will negate
the need to procure the services of external agents for this purpose and reduce downtime.
It will also enable more frequent preventative maintenance of vehicles and other
equipment, which should reduce the incidence of failure. The workshop will contain a
bunded floor area for oil changes. Used engine oil and other fluids will be temporarily
stored, in an area to minimize any potential pollution that may result from this, before
being transported to a registered waste management company for recycling.

Hazardous material for use during operational phase will be stored at the workshop area;
bund walls for storage of such material will be constructed in accordance with relevant
standards.

3.1.1 Construction activities and labour requirements

ECPTA will appoint local construction companies through a competitive bidding process
for the infrastructure development and upgrades in the GFRNR. Construction is
anticipated to take approximately 6 to 8 months to complete. These are the main activities
associated with the contract ad covered in this ESMP.

Perimeter fence and perimeter road (4x4 track)

Internal roads

¢ Repairs and maintenance to the existing
perimeter fence

e Improving vehicular access to the perimeter
fence to enable access for routine maintenance
and to facilitate perimeter security patrols.

¢ Maintenance of gabions

¢ Maintenance of 22 sections of the existing
gravel road network, which has roads
measuring approximately 3 m wide and a
cumulative length of approximately 67 km.

¢ Re-establishment of old, disused roads.

¢ Implementation of standard storm water
measures, including grading the roads to a
cambered surface and the installation of
earthen cross ditches and berms at regular
intervals

e Maintenance of existing gabions

Accommodation Units Workshop and Fuel storage
e Installation of solar geysers, solar ¢ Refurbishing and equipping existing building at
electricity, and rainwater tanks at Sam Knott offices

accommodation units
e Repair and replacement of leaking and
damaged ceiling boards
¢  Fitting of cupboards and sinks
¢ Internal and external painting of walls
e  Replacement of doors and windows
Legalising electrical connections where illegality
was observed

e Installation of 5000 litre diesel storage tank at
Sam Knott offices

General:

e  Vegetation clearance within the existing road footprint (where required)

Levelling of site
Construction rubble and waste management

Pruning of vegetation along the existing fence line

Removal of construction debris and re-instatement/landscaping/ fire breaks around unit

Contractors will be required to source local labour from the neighbouring communities.
Approximately 50 labourers will be appointed at the peak of construction. It is anticipated
that no accommodation will be required for the duration of the construction period as
labourers will be sourced from neighbouring communities. For any skilled labourers, not
sourced from the local communities, the contractor will be responsible to supply
adequate temporary accommodation, as and when required in neighbouring towns for
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ease of commuting. All project workers (local labour and skilled workers) will be required
to sign and adhere to the Code of Conduct and undergo SEA/SH/GBV, HIV/AIDS and
COVID-19 sensitization training as stipulated in this ESMP. There will be no contractor’s
accommodation camps on site.

3.2 Scope of the ESMP

The ESMP was prepared to ensure a holistic approach to the management of the potential
environmental and social impacts that may occur during the implementation of the sub-
project activities as set out in Section 3.1. The sub-project activities have been screened
using the screening tool set out in the ESMF. The potential impacts associated with the
proposed sub-project activities are considered to be of moderate to low significance and
site-specific. ECPTA confirms that the thresholds for the proposed sub-project activities
falls under the thresholds for which an environmental authorisation in terms of the
National Environmental Management Act (Act 107 of 1998) is required.

The ESMP was prepared in line with the existing environmental and social management
plans, occupational health and safety, human resources policies, including the policy on
sexual harassment and other existing safety, health, environmental and quality
management frameworks of ECPTA. It further sets out good international best practices
for environmental and social controls and measures to be implemented by GFRNR, their
contractors and all other third parties involved in the construction and operation of the
project.

The ESMP was developed taking into consideration a risk management and mitigation
hierarchy (Figure 13Figure 7) approach to avoid, minimize and reduce, mitigate, and/or
offset potential adverse environmental and social impacts. It is regarded as a living
document which is subjected to change during the life cycle of the project based on
observations, findings or change in activity scope or approach.

Anticipate and avoid risks and impacts

Whare avoidance is not possible, minimize or reduce risks
and impacts to acceptable levels

Once risks and impacts have been minimized or
raduced, mitigate

Where significant residual impacts remain, compensate for or
offset fhem where technically and financially feasible

Figure 7. Risk Management and Mitigation Hierarchy

The ESMP considers all phases of the proposed project life cycle namely, Planning and
Design; Construction; Operation and Maintenance and Decommissioning. Each of the
project phases is anticipated to have unique environmental and social risks. The impacts
related to each of the project phases and its corresponding mitigations are presented in
Section 6.3. Each of the project phases is briefly described below.
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3.2.1 Planning and Design Phase

This section of the ESMP (Table 3) provides management principles for the planning and
design phase of the project. Environmental and Social management actions, procedures
and responsibilities as required during the planning and design phase are specified. This
section will specifically focus on avoiding potential impact during site selection and to
minimize further environmental and social impacts through considering environmentally
friendly designs and technology such as solar as part of the unit designs.

3.2.2 Construction Phase

This section of the ESMP (Table 3) provides management principles which need to be
applied during the construction phase of the project. It contains specific environmental
and social actions, procedures, responsibilities and monitoring and reporting
requirements during the construction phase. These specifications will form part of the
bidding and contractual documents and will be used to measure the Contractor
performance.

3.2.3 Operation and Maintenance

This section of the ESMP (Table 3) provides basic management principles to be
implemented during the occupation of the units and general maintenance that may be
required to maintain the structural integrity and functionality of the units.

3.24 Decommissioning Phase

This section of the ESMP (Table 3) provides management principles in the unlikely event
that the units will require decommissioning.

4. LEGAL AND ADMINISTRATIVE FRAMEWORK

This section outlines and highlights the relevant institutional and legal as well as policy
framework in South Africa that has a direct bearing on the Project and sub-project
activities. The chapter further highlights the World Bank ESSs applicable to the project
and sub-project activities including a comparative analysis and gaps existing between the
ESSs and host country regulations and suggestions on bridging the gaps.

4.1 The South African Legal and Policy Framework

Below is the summary of the legal and regulatory statutes in South Africa which are
relevant to the Wildlife Conservation Bond project and sub-project activities. The
legislative and policy framework informed the preparation of the ESMP. A detailed overview
and description of the legislative framework is provided in the ESMF.

LEGISLATION

The South Africa Constitution (1996)

In respect of the Bill of Rights included in the Constitution of the Republic of South Africa, 1996, the citizens of
South Africa have in terms of Section 24, the right to have the environment protected and to live in an
environment that is not harmful to human health or well-being.

The constitution is applicable as the project activities must ensure no harm to the environment or human health
and well-being

National Development Plan 2030

The National Development Plan (NDP) aims to eliminate poverty and reduce inequality by 2030. South Africa
can realise these goals by drawing on the energies of its people, growing an inclusive economy. building
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LEGISLATION

capabilities, enhancing the capacity of the state, and promoting leadership and partnerships throughout society.
The plan focuses on the critical capabilities needed to transform the economy and society.

National Environmental Management Act (Act No. 107 of 1998)

The National Environment Management Act (NEMA) (Act No. 107 of 1998) requires the protection of the
environment for future generations, competent authorities to manage the environment, and sets out measures for
environmental law enforcement. NEMA introduced the environmental impact management regime, in particular
the EIA process.

The Act is applicable as the project involves small scale civil works which may trigger the need for an
environmental impact assessment to be undertaken and an environmental authorisation to be obtained from the
relevant competent authority. The Act will also apply as it promotes protection of the environment and
requirements for reporting of environmental incidents.

National Environmental Management: Protected Areas Act (Act No. 57 of 2003)

The Protected Areas Act (Act No. 57 of 2003) declares its objectives as to promote sustainable utilisation of
protected areas for the benefit of people, in a manner that would preserve the ecological character of such areas;
and to promote participation of local communities in the management of protected areas, where appropriate.

The Act is applicable as the project activities will take place in a Protected Area.

National Environmental Management: Biodiversity Act (Act No. 10 of 2004)

The Biodiversity Act (Act No. 10 of 2004) provides for the management and conservation of South Africa's
biodiversity within the framework of the National Environmental Management Act, 1998; the protection of species
and ecosystems that warrant protection; the fair and equitable sharing of benefits arising from bio-prospecting
involving indigenous biological resources; the establishment and functions of a South African National
Biodiversity Institute; and for matters connected therewith.

The Act is applicable as the project activities will take place in a Protected Area and may impact on the local
biodiversity and ecosystems if impacts aren’t mitigated.

National Water Act (Act No. 36 of 1998)

The National Water Act (Act No. 36 of 1998) is the primary legislation regulating both the use of water and the
pollution of water resources.

The Act is applicable as water will be obtained from boreholes for some of the project activities. Water for
this sub-project activities will be used for domestic use and will be obtained from existing boreholes.

National Forest Act (Act No. 84 of 1998)

The National Forest Act (Act No. 84 of 1998) establishes natural forests and woodlands form an important part
of that environment and need to be conserved and developed according to the principles of sustainable
management. In terms of section 7(1) of the National Forests Act, 1998, no person may cut, disturb, damage or
destroy any indigenous tree in, or remove or receive any such tree from, a natural forest except in terms of: (a)
license issued under subsection (4) or section 23; or (b) an exemption from the provisions of subsection (4)
published by the Minister in the Gazette.

This Act is appliable as some clearing of vegetation may be required.

Environmental Conservation Act (Act No. 73 of 1989)

The Environmental Conservation Act (Act No. 73 of 1989) provides for the effective protection and controlled
utilization of the environment and for the matters incidental thereto.
This Act is applicable as the sub-project may have an impact on the environment if not properly mitigated

National Environmental Management: Air Quality Act (Act No. 39 of 2004)

The main objectives of the Air Quality Act (Act No. 39 of 2004) are to protect the environment by providing
reasonable legislative and other measures to:
»  Prevent air pollution and ecological degradation;
= Promote conservation; and
= Secure ecologically sustainable development and use of natural resources while promoting justifiable
economic and social development in alignment with Sections 24a and 24b of the Constitution of the
Republic of South Africa.
This Act is applicable as the sub-project activities may lead to temporary release of emissions such as dust into
the atmosphere.

National Environmental Management; Waste Act (Act No 59 of 2008) Amended

The main objective of the Waste Act (Act No. 59 of 2008) is to protect health and the environment by providing
reasonable measures for the prevention of pollution and ecological degradation and for securing ecologically
sustainable development; to provide for institutional arrangements and planning matters; to provide for national
norms and standards for regulating the management of waste by all spheres of government; to provide for
specific waste management measures; to provide for the licensing and control of waste management activities; to
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provide for the remediation of contaminated land; to provide for the national waste information system; to
provide for compliance and enforcement.

This Act applies as the sub-project activities will generate waste which will require appropriate disposal in line
with the requirements set out in this act.

Occupational Health and Safety Act (Act No. 85 of 1993)

The objective of the Occupational Health and Safety Act (Act no. 85 of 1993) is to provide for the health and
safety of persons at work and for the health and safety of persons in connection with the use of plant and
machinery; the protection of persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work; to establish an advisory council for occupational health
and safety.

This Act is applicable as the sub-project activities will involve minor construction work and employment of
workers.

Compensation for Occupational Injuries and Diseases Act (Act No. 103 of 1993)

The Compensation for Occupational Injuries and Diseases Act 130 of 1993 intends to provide for compensation
for disablement caused by occupational injuries or diseases sustained or contracted by employees in the course
of their employment, or for death resulting from such injuries or diseases; and to provide for matters connected
therewith. This Act is applicable as the sub-project activities will involve minor construction work and
employment of workers.

Physical Planning Act (Act No. 125 of 1991)

The objective of the Physical Planning Act (Act no. 125 of 1991) is to promote the orderly physical development
of the Republic, and for that purpose to provide for the division of the Republic into regions, for the preparation
of national development plans, regional development plans, regional structure plans and urban structural plans
by the various authorities responsible for physical planning.

Basic Conditions of Employment (Act No. 75 of 1991)

The Basic Conditions of Employment Act (Act no. 75 of 1997) gives effect to the right to fair labour practices
referred to in section 23(1) of the Constitution by establishing and making provision for the regulation of basic
conditions of employment; and thereby to comply with the obligations of the Republic as a member state of the
International Labour Organisation. The Basic Conditions of Employment Amendment Act, No 20 of 2013 was
published and became effective on 1 September 2014.

This Act is applicable as the sub-project will engage direct and contract workers.

Labour Relations Act (Act No. 66 of 1995)

The Labour Relations Act (Act no. 66 of 1995) aims to promote economic development, social justice, labour
peace and democracy in the workplace. It sets out to achieve this by fulfilling the primary objectives of the Act,
which are to give‘effect to and regulate the fundamental rights conferred by section 27 of the Constitution,
including the right to fair labour practices, to form and join trade unions and employer’s organisations, to
organise and bargain collectively, and to strike and lock out; to provide a framework for regulating the
relationship between employees and their unions on the one hand, and employers and their organisations on the
other hand. At the same time it also encourages employers and employees to regulate relations between
themselves; and to promote orderly collective bargaining, collective bargaining at sectoral level, employee
participation in decision-making in the workplace and the effective resolution of labour disputes.

This Act is applicable as the sub-project will engage direct and contract workers.

Employment Equity Act (Act No 55 of 1998)

The Employment Equity Act (Act no. 55 of 1998) promotes equity in the workplace, ensures that all employees
receive equal opportunities and that employees are treated fairly by their employers. The law protects you from
unfair treatment and any form of discrimination. The law states that your employer may not discriminate against
you directly or indirectly through employment policy or practice on the grounds of race, gender, pregnancy,
marital status, family responsibility, ethnic or social origin, colour, sexual orientation, age, disability, religion,
HIV status, conscience, belief, political opinion, culture, language, and birth.

The law aims to redress injustices of the past by implementing affirmative action measures. According to the
legislation, it isn't unfair discrimination to promote affirmative action consistent with the Act or to prefer or
exclude any person on the basis of an inherent job requirement.

This Act is applicable as the sub-project will engage direct and contract workers.

Promotion of Equality and Prevention of Unfair Discrimination Act (Act No 4 of 2000)

In terms of the Promotion of Equality and Prevention of Unfair Discrimination Act (Act no. 4 of 2000), which
gives expression to the right to equality, section 8 stipulates that no person may be unfairly discriminated against
on the grounds of gender, expressly including gender-based violence.

This Act is applicable as the sub-project will engage direct and contract workers.

Criminal Procedures Act (Act No 51 of 1977)
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Criminal Procedures Act (Act no. 51 of 1977) provides the protocols in place for criminal proceedings and due
process that must be provided to anyone accused of a crime, including persons who are detained by PA officials.

Criminal Law Amendment Act (Act No 32 of 1991) Amended in 2007

The Criminal Law (Sexual Offences and Related Matters) Amendment Act, 2007 (Act No. 32 0£ 2007) is an act
of the Parliament of South Africa that reformed and codified the law relating to sex offences. It repealed various
common law crimes, including rape and indecent assault, and replaced them with statutory crimes defined on a
gender-neutral basis.

Prevention and Combating of Trafficking in Persons National Policy Framework

The NPF seeks to ensure all government departments and other engaged stakeholders from civil society are
collectively guided in the implementation of anti-trafficking responses and of their statutory responsibilities. In
particular, the NPF intends to support the implementation of the Prevention and Combating of Trafficking in
Persons, 2013 (Act No. 7 of 2013), hereinafter referred to as the Act, which aims to ensure that the criminal
justice system is effective in prosecuting criminals and protects the victims of Trafficking in Persons (TIP),
promoting a cooperative and aligned response among all government departments, as well as with civil society
organizations engaged in assisting and supporting TIP victims.

Firearm Control Act (Act No. 60 of 2000)

Firearm Control Act (Act no. 60 of 2000) and associated amendments establishes the procedures under which a
firearm is permitted. It includes the provisions for permitting procedures for persons in South Africa who seek to
obtain a firearm, including procedures for ensuring competency and associated licencing and permits as well as
procedures to terminate firearm licences.

Restitution of Land Rights Act (Act No. 22 of 1994)

The Act makes provision for the restitution of rights in land to persons or communities dispossessed of such
rights after 19 June 1913 as a result of past racially discriminatory laws or practices.

Communal Property Association Act (Act No. 28 of 1996)

The Communal Property Association Act (Act no. 28 of 1996) makes provision for communities to form juristic
persons, to be known as communal property associations, in order to acquire, hold and manage property on a
basis agreed to by members of a community.

Promotion of Access to Information Act (Act No. 2 of 2000)

The purpose of the Promotion of Access to Information Act is to ensure that people can exercise their
constitutional right of access to any information that is required for the exercise or protection of any right and is
held by the State or another person.

Heritage Resources Act (Act No. 25 of 1999)

The Heritage Resources Act (Act no. 25 of 1999) is the overarching legislation that protects and regulates the
management of heritage resources in South Africa.
This Act is applicable as the sub-project activities will involve minor excavation and construction activities that

may impact on cultural heritage if not mitigated

National Building Regulations and Building Standards Act (Act No 103 of 1977)

The National Building Regulations and Building Standards Act 103 of 1977 intends: to provide, for the
promotion of uniformity in the law relating to the erection of buildings in the areas of jurisdiction of local
authorities; for the prescribing of building standards.

The Act is applicable as the sub-project activities will entail the construction of structures that will be occupied
and therefore standards will apply to ensure universal access and building safety.

Regulations

Environmental Impact Assessment Regulations, 2014

Environmental authorization under NEMA follows the Environmental Impact Assessment Regulations (GN R.
982, 4 December 2014) pertaining to environmental impact assessments under sections 24(5), 24M and 44 of
NEMA. Listing Notices GN R. 983, R. 984, R. 985 of 4 December 2014 define activities that could have a
negative impact on the environment that must be investigated and reported following either the Basic
Assessment report (regulation 19) or Scoping and Environmental Impact Reporting procedures (regulations 21
to 24).

This Regulations apply as the sub-project activities will involve construction and clearing of development
footprints. The activities were screened against the listed activities and falls below the thresholds triggering the
requirement for an environmental authorisation.

National Environmental Management Air Quality Act Regulations National dust control, 2013

The purpose of the regulations is to prescribe general measures for the control of dust emissions and provides
standards for the acceptable dust fall rate in residential and non-residential areas.
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Restriction Areas Dustfall rate (D) Permitted frequency of
(mg3/m2/day, 30 days exceeding dust fall rate
average)

Residential areas D< 600 Two within a year, not

sequential months

Non-residential areas 600 <D <1200 Two within a year, not

sequential months

This regulation is applicable as the minor construction works may lead to release of dust emissions into the
atmosphere.

Occupational Health and Safety Act Construction Regulations, 2014

The Construction Regulations is to place legal responsibilities on all key stakeholders in the construction
industry to address and radically improve health and safety issues on construction sites.

This regulation is applicable as the sub-project activities will entail the construction of residential and access
control units.

4.2 International Environmental and Social Management
Requirements

South Africa has signed the SDGs which places poverty and inequality at the forefront of
its National Development Plan. South Africa has regular reporting on the implementation
to meet the 16 SDG goals by 2030. Particularly relevant to the Project are Goal 1: No
Poverty, Goal 2: Zero Hunger, Goal 5: Gender Equality, Goal 8: Decent Work and Economic
Growth, Goal 10: Reduced Inequality, Goal 11: Sustainable Cities and Communities and
Goal 13: Climate Action.

There are over 500 Multilateral Environmental Agreements registered with the United
Nations. These agreements require country level commitments that can be fostered
through a cooperative regional approach. The conventions or treaties are legally binding
to contracting states. South Africa is a signatory to several international treaties and
conventions that are relevant to the sectors that the proposed sub projects under the
project. Conventions signed by South Africa which are relevant to this Project are outlined
below. The Project supports and adheres to these Conventions regarding design and
expected outcomes:

United Nations Convention on Biological Diversity (1995)

Signed by 150 government leaders at the 1992 Rio Earth Summit, the Convention on
Biological Diversity is dedicated to promoting sustainable development. Conceived as a
practical tool for translating the principles of Agenda 21 into reality, the Convention
recognizes that biological diversity is about more than plants, animals and
microorganisms and their ecosystems - it is about people and our need for food security,
medicines, fresh air and water, shelter, and a clean and healthy environment in which to
live.

Convention to Combat Desertification (1994)

The Convention aims to improve the living conditions of vulnerable populations living in
arid, semi-arid and dry sub-humid areas.

Convention on Biological Diversity (1994)

The Convention aims to encourage sustainable development that considers biodiversity.
Some of the strategies in place to achieve this are to decrease the rate of loss of natural
habitats, establish conservation areas, restore degraded areas and protect environments
susceptible to human impacts.

United Nations Framework Convention on Climate Change (1992)
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The Convention aims to limit human activities contributing to climate change and to come
up with solutions to curb the negative results of climate change.

Convention on International Trade in Endangered Species of Fauna and Flora
(1975)

The Convention aims to ensure that the international trade of specimens (fauna and flora)
does not threaten their survival.

United Nations on Combating Poverty (1997)

The aim is to ensure that all individuals are provided with the opportunity to earn a
sustainable livelihood. In order to achieve this the UN will need to implement policies and
strategies that promote adequate levels of funding and focus on integrated human
development.

United Nations Global Compact

To encourage businesses worldwide to adopt sustainable and socially responsible
policies, and to report on their implementation. Its primary objectives are to mainstream
its ten principles in business activities around the world catalyse actions in support of
broader UN goals, such as the Basic Assessment Report (BAR)).

World Heritage Convention 1997
Convention concerning the protection of the world cultural and natural heritage
Forced Labour Convention 1930

Commits signatory countries to suppress any form of forced labour. The convention
recognizes the legitimacy of minor communal services performed in the interest of the
community as a ‘normal civic obligation’ and of service required in the case of emergency.
The Convention was ratified by South Africa in 1997.

Discrimination (Employment and Occupation) Convention 1958

Commits signatory countries to promote, through their national policies, equality of
opportunity and treatment in respect of employment and occupation, with a view to
eliminating any discrimination. Discrimination is defined as any distinction, exclusion or
preference made on the basis of race, colour, sex, religion, political opinion, national
extraction or social origin. The Convention was ratified by South Africa in 1997.

Minimum Age Convention 1973

Commits signatory countries to the abolition of child labour and the legal determination
of a minimum age at a level consistent with the fullest physical and mental development
of young persons, but in any case, of no less than 15 years and for work which may
‘jeopardize the health, safety or morals of young persons’ of no less than 18 years. The
Convention was ratified by South Africa in 2000.

Worst Forms of Child Labour Convention 1999

Commits signatory countries to the urgent prohibition and elimination of the worst forms
of child labour. The Convention was ratified by South Africa in 2000.

United Nations Convention against Transnational Organized Crime 2000

The Convention represents a major step forward in the fight against transnational
organized crime and signifies the recognition by Member States of the seriousness of the
problems posed by it, as well as the need to foster and enhance close international
cooperation in order to tackle those problems.

Equal Remuneration Convention 1951
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Commits signatory countries to the principle of equal remuneration for men and women
workers for work of equal value. The Convention was ratified by South Africa in 2000.

Africa Convention on Conservation of Nature and Natural Resources 2003

To encourage conservation, utilisation and development of soil, water, flora and fauna for
the present and future welfare of mankind, from an economic, nutritional, scientific,
educational, cultural and aesthetic point of view.

4.3 World Bank Environmental & Social Standards

The World Bank Environmental and Social Standards (ESSs) constitute the requirements
relating to the identification and assessment of environmental and social risks and
impacts associated Project activities. ESS1, Assessment and Management of
Environmental and Social Risks and Impacts, provides the overarching guidance to
identify, evaluate and manage the environment and social risks and impacts of the
activities in a manner consistent with the ESSs. ESS1 also sets out the principles for
activities to be designed to avoid, minimize, reduce or mitigate the adverse environmental
and social risks and impacts. The applicable ESSs are:

Relevant ESS Applicability to this ESMP

ESS1: Assessment and Management | Small scale renovation works may have some
of Environmental and Social Risks | environmental and social impacts which have
and Impacts been screened and assessed using the screening
tool set out in the ESMF. This ESMP was
prepared to address and mitigate and manage
identified impacts.

ESS2: Labour and Working | The small-scale renovation works and fencing
Conditions will require inputs from labour forces which will
be hired from the local community by the
contractor, therefore ESS2 applies

ESS3: Resource Efficiency and | Small quantities of construction and domestic
Pollution Prevention and | waste will be produced during construction and
Management occupation of these units. Also, cement and
other substances which may cause pollution if
not adequately managed will be used during
construction.

ESS4: Community Health and Safety | There may be some interaction with community
due to the transportation of construction
equipment and sourcing of labour from nearby
communities.

ESS6: Biodiversity Conservation | The activities will be undertaken in a protected
and Sustainable Management of | area and will entail removal of vegetation

Living Natural Resources during fence and road maintenance.

ESS10: Stakeholder Engagement | The ESMP has been consulted upon through the

and Information Disclosure Park Forum and contractors are required to
prioritise recruitment  from adjacent
communities.
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4.3.1 World Bank Group’s Environinental, Health and Safety Guidelines

The World Bank Group Environment, Health and Safety guidelines are technical reference
documents with general and industry-specific examples of Good International Industry
Practice. During the identification and evaluation of environment and social risks and
impacts required in accordance with ESS1 and ESS2, there may be need to recommend
alternative (higher or lower) levels or measures, which become site-specific requirements. If
less stringent levels or measures than those provided in the Guidelines are appropriate, in
view of specific circumstances, a full and detailed justification for any proposed alternatives
is needed as part of the site-specific assessment. Where South Africa regulations differ from
the levels and measures presented in the Guidelines, activities are expected to achieve
whichever is more stringent.

The Project will apply the General Guidelines, which require (i) the early identification of
potential activity hazards and risks informing the site selection and design of activities;
(ii) an activity risk management strategy which reduces risks to human health and the
environment by preventing irreversible and/or significant impacts, eliminating hazards,
and reducing and minimizing remaining impacts; and (iii) the preparedness of workers
and communities to deal with accidents. Specific guidelines may apply to activities and
mitigation measures, as relevant are included in site-specific ESMPs.
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5. INSTITUTIONAL ARRAGEMENTS AND ROLES AND
RESPONSIBILITIES

5.1 Eastern Cape Parks and Tourism Agency

ECPTA was established through the Eastern Cape Parks & Tourism Agency Act (ECPTA
Act), Act 2 of 2010. The Agency is responsible for biodiversity conservation through the
effective management of the protected areas in accordance with applicable national and
provincial environmental legislation. The Agency, in addition to any other power or duty
provided for in the ECPTA Act or applicable national and provincial legislation, must,
amongst others - (a) control, manage and maintain the protected areas so as to exercise
supervision and control of the protected areas and to study wild animals and plant life
and may, subject to the applicable environmental authorisations, construct or erect any
infrastructure, other works and facilities as it may consider necessary to control, manage
and maintain the protected areas and must manage and maintain such infrastructure,
other works and facilities. The proposed infrastructure development and upgrades is in
fulfilment of the powers and duties of the Agency relating to protected area management
and will be undertaken in accordance with applicable legislation and policies.

Implementation of Project activities will be led by ECPTA in the GFRNR using the existing
institutional structures, including existing environmental and social experts, supported
by technical experts from the ECPTA head office. The implementing agency, ECPTA is an
autonomous agency governed by an independent Board of Directors and established
through legislation passed in 2010. GFRNR has environment and social staff, and future
staff may further be engaged, by GFRNR, as the need may arise, to oversee the sub-project
activities.

All sub-project activities financed under the Wildlife Conservation Bond Project are
consistent with the agreed management plan of the area and contribute to the project
development objective as well as the overall objectives of the Protected Area.

5.2 Great Fish River Nature Reserve

ECPTA will be the implementing agency of the sub-project activities under Component
1b. As the implementing agency, GFRNR, must ensure that compliance with the
requirements in this ESMP. GFRNR will be responsible for the supervision and monitoring
of the sub-project activities and mitigations of this ESMP.

GFRNR has made sufficient budget allocation of USD 6555.16 (ZAR 120 000 equivalent)
for environmental and social supervision and monitoring requirements as set out in the
ESMP. The budget may be reviewed and revised during the life cycle of the project as
activities and implementation requirements for the sub-project changes.

Below is an organogram showing hierarchical relationships amongst all persons involved
in the project:

Page | 51 Environmental and Social Management Plan - ESMP
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5.3 GFRNR Environmental and Social Staff

GFRNR has designated staff that will be responsible for supervision and monitoring
requirements within their fields of specialisation. ECPTA employs a full time Community
Liaison Officer that focuses on and works with the communities surrounding the
Reserves, including the People & Parks programme and liaises with communities through
various means. Duties of the environmental officer will be fulfilled monthly by the ECPTA
Environmental Planner and on a frequency prescribed under each of the monitoring
requirements by the reserve management. Upon inception of sub-project activities to be
authorised under NEMA, compliance monitoring for all sub-project activities will be
undertaken by an independent Environmental Control Officer.

5.3.1 Environmmental Planner

The designated environmental / Planner (EP) will be responsible for monitoring the
environmental aspects of the project. As there is an overlap between social and
environmental aspects, the environmental officer may. where needed. assist with the
supervision of the contractors’ social aspects during the construction phase.

The roles and responsibilities of the environmental officer assigned to this project are to:
=  Monitor, audit and implement the requirements in this ESMP as well as any
contractor specific sub-project specific management plans or method statements

that may need to be prepared

= Ensure that the necessary permits, if any, have been obtained prior to
commencement of the project

= [dentify the environmental and social risks and impacts associated with the sub-
project activities and propose actions/ requirements necessary to avoid and or
mitigate the identified environmental and social impacts and risks. Follow-up on
areas of non-compliance and corrective actions taken by the contractor to address
environmental and social impacts and risks.

» Undertake regular site visits to monitor the contractor’s implementation of the
ESMP and keep photographic records of the construction site prior, during and
after completion of the units’ activities.

» Report back to the Reserve Manager and Bank on any environmental and social
issues/ incidents and review the contractors monthly ESHS reports.

» Review contractor environmental and social management plans and if necessary,
update the sub-project specific environmental and social instruments for the
project.

» Prepare environmental, social, health and safety performance reports on a bi-
annual basis or upon request for the Bank.

5.3.2 Community Liaison Officer
The Community Liaison Officer will be responsible for the management of the social
components. The Community Liaison Officer, has the same overlapping responsibilities

as set out in section 6.3.1, and will further be responsible for the following:

» Participate and oversee any stakeholder engagement related to the sub-project
activities set out in this ESMP.
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5.3.3

Ensure that the project remains a standing item in the existing park forum
meetings and provide an update on the status of implementation of the sub-
project activities during these meetings.

Oversee the management of the grievance mechanism, including separate
procedures to manage SEA/SH-related complaints and ensure that the
contractors have adequate workers grievance mechanisms in place which allows
for safe reporting of any SEA/SH-related matters.

Participate in the monthly project committee monthly meetings during which
comments, feedback, and status of resolution of correspondence received via the
GRM will be discussed.

Proactively identify stakeholders, project risks and opportunities and inform the
Parks Manager to ensure that the necessary planning can be done to either
mitigate risk or exploit opportunities.

Review the contractors labour management practices to ensure it is in line with
the legislative requirements and those set out in the ESMP.

Participate in induction and sensitization sessions to ensure contractors are
aware of the GFRNP and project Code of Conduct, and matters related to
GBV/SEA/SH, HIV/AIDS and interaction with local communities. The socio-
economic transformation officer will conduct inspections to ensure all workers
have signed and are adhering to the CoC developed for this project.

Envirommental Control Officer (ECO)

The Environmental Control Officer will be required to conduct independent
environmental audits and inspections to determine environmental compliance based on
the requirements of this ESMP and any requirements requiring independent monitoring
as stipulated in the environmental authorization for which a separate ESIA and ESMP are
being prepared.

5.4 The Contractor

The term “Contractor” referred to in this ESMP, refers to the Primary contractor and
his/her sub-contractors and suppliers. The Primary contractor will be responsible to
ensure that the environmental and social requirements of this document and the project
is as follows:

Ensure compliance with the project environmental, social, health and safety
requirements as stipulated in the bidding documents, this ESMP and any other
applicable environmental and social instruments or rules provided by GFRNR.
Ensure that all workers, including sub-contractors and suppliers are aware of the
requirements set out in this document, either through induction or including it as
part of the sub-contractor procurement requirements.

Conduct self-monitoring to ensure compliance with the requirements in this
ESMP and provide monthly compliance reports to GFRNR.

Ensure that incidents are immediately reported to GFRNR and that the necessary
corrective and preventative measures are implemented to prevent re-occurrence.
Ensure that all workers are trained on the necessary environmental and social
including Code of conduct and SEA/SH requirements of the project.

Pro-actively identify any activities that may pose an environmental, social or
health and safety risk and put measures in place to either avoid or mitigate the
risks in line with the ESMP and prepare and submit activity specific method
statements for GFRNR review.
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=  Ensure that all documented records as stipulated in this ESMP are kept for GFRNR
or Bank review.

= Ensure that sufficient budget provisions have been made available to ensure
compliance with the sub-project ESHS requirements.

5.4.1 Contractor’s Environmental, Health and Safety (EHS) Officer

The Contractor will be required to appoint an Environmental, Health and Safety Officer
who will be responsible for overseeing the implementation of the environmental, social,
health and safety aspects of the sub-project activities in line with the requirements set
out in this ESMP. The role and responsibility of the Contractors’ EHS officer includes the
following:

= Conduct daily evaluations of the activities on site to ensure compliance.

» Identify issues relating to day-to-day activities that can have a detrimental effect
on the environment or health and safety of the workers, public and community
members.

»  Conduct induction and site-specific training to ensure workers and sub-
contractors are familiar with the project ESHS risks and requirements.

=  Participate in the preparation of risk assessments and method statements to
ensure all relevant activity specific EHS risks and hazards have been identified
and addressed.

= Ensure that the correct Personal Protective Equipment (PPE) is available, issued
and used by all workers and sub-contractors.

= Conduct regular inspection on construction equipment to ensure that it is in a
good working condition and do not pose a risk to users.

=  Ensure that all EHS documentation, records and competencies have been
obtained, are up to date and kept in the EHS file.

= Take charge of EHS incidents or emergency situations and correspond with the
relevant emergency response units as needed.

= Ensure that incidents are reported, investigated as needed and corrective actions
implemented.

5.5 ESMP implementation and failure to comply

This section outlines the steps, relating to any areas of non-compliance observed during
the implementation of the sub-project activities. The steps below increase with severity
and will be implemented against the contractor.

Step 1 - In the event that a minor non-conformance, the Environmental Control Officer
will discuss the area of concern with the contractor or relevant responsible party, and
work with the contractor on a solution to swiftly rectify the minor non-conformance. The
Environmental Officer will record the discussion and the solution implemented in his/her
site reports.

Step 2 - In the event of a more serious infringement or a re-occurring infringement the
Environmental Control Officer or the Senior Reserve Manager will notify the responsible
party in writing and provide a deadline by which the infringement must be rectified. All
costs will be borne by the contractor. The contractor will be required to put measures in
place to prevent the re-occurrence of such infringement and will provide evidence to the
Environmental Control Officer or the Senior Reserve Manager that it has been rectified.
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Moreover, the World Bank will be notified of such incidents within 24 hours of
occurrence.

Step 3 - In the event of a major infringement, such as intentional harm to the environment,
contravention with labor requirements or any contravention with legislative
requirements. The Environmental Control Officer shall order the contractor to suspend
part, or all, the works and shall inform the World Bank and other responsible parties of
the infringement. The suspension will be enforced until such time as the offending
party(ies), procedure or equipment is corrected and/or remedial measures put in place
if required. No extension of time will be granted for such delays and all cost will be borne
by the contractor. Moreover, the World Bank will be notified of such incidents within 24
hours of occurrence.

Step 4 - Breach of contract - One of the possible consequences of this is the removal of a
contractor and/or equipment from the reserve and/or the termination of the contract,
whether a construction contract or an employment contract. Such measures will not
replace any legal proceedings that ECPTA may institute against the contractor. Moreover,
the World Bank will be notified of such incidents within 24 hours of occurrence.
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6. POTENTIAL ENVIRONMENTAL AND SOCIAL IMPACTS
AND MITIGATION

6.1 Expected Positive Impacts

The proposed sub-project activities for which the ESMP are being prepared are small in
nature and are only anticipated to have a short-term positive impact in that it will create
short-term temporary employment for some of the community members that will be
recruited during construction.

6.2 Potential Adverse Impacts

The potential adverse environmental and social impacts and risks of the sub-project
activities are minimal, localized and of short duration. The impacts are most likely to
occur during the construction phase.

In general, potential adverse risks and impacts on the environment are mainly linked to
building works associated with the grading of road within the existing footprint and
installation of standard stormwater measures and operational activities at the workshop.
The works include occupational health and safety (OHS) hazards and pollution due to
solid waste, dust, noise, and vibration and liquid effluent and potential impacts on fauna
and flora.

The potential social risks and impacts are considered minor and not likely to occur.
Engagements of workers from local communities will be required. Pruning of vegetation
along the existing fence line for maintenance of the fence and installation of the electric
fence infrastructure are considered to be labour intensive and will result to employment
of alarge number of locals. Potential social risks may include community health and safety
and engagement of underage labour. The World Bank has assessed the projects potential
for sexual exploitation and abuse (SEA) and gender-based violence (GBV) and rated the
project as moderate risk. However, the provision has been made to address any potential
SEA and GBV risks, that may in the unlikely event, occur during the construction phase.

6.2.1 Environmental

Loss of flora: Sites selected are mostly disturbed and situated within areas with existing
infrastructure. Disturbed areas will be prioritised for the establishment of material
laydown areas; this is to ensure minimal to no disturbance of natural areas. Where
disturbance is unavoidable, clearing will be kept minimal and upon completion of the
activity, the disturbed areas will be re-instated.

Loss of fauna will be avoided. The sub-project activities are small-scale and primarily
within already disturbed areas with existing infrastructure. It is expected that they will
not result in killing of wild fauna, destruction of their habitat or fragmentation of
ecosystems, isolation of species population or impact migratory routes. There will be a
temporary increase in traffic in the reserve due to movement of construction vehicles and
delivery of construction materials to site. However, this will be strictly controlled and
monitored. GFRNR is experienced in managing construction activities inside the reserve
and have stringent rules and contractual requirements in place to which contractors need
to adhere to.

Soil erosion could occur during the construction phase as a result of the activities that
will be ongoing in the construction areas especially land clearing. The equipment and
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vehicles that shall be used in the construction process and could interfere with the soil
structure along the transport routes making it loose and prone to erosion.

Water flow and quality. There are sub-project activities that are likely to impact on
watercourses. Adverse impacts will be avoided and where unavoidable will be mitigated
to acceptable levels. There is risk of hydrocarbons leakages and liquid effluent from
construction activities, machinery and equipment. Indiscriminate disposal of solid waste
could impact or restrict flow or natural courses of water bodies.

Air quality. Airborne dust will be caused by excavation, vehicle movement, engine
combustion and materials handling, particularly from construction sites during the
construction phase of the project. Air pollution will be further caused by emissions from
vehicles and construction machinery, resulting in dust emissions, suspended particulate
matter among others. Source of emission will be investigated and appropriate action such
as servicing of vehicles/ machinery will be implemented to reduce emissions.

Noise and vibration. Construction activities could result in significant noise impacts; this
may be detrimental to general well-being of communities and lead to disruption of
wildlife within the reserve. Infrastructure developments involving the use of equipment
that emit incessant noise will be avoided.

Waste. Solid waste issue is a potential adverse impact that will be as a result of
abandonment of litter /construction materials on site. These could include construction
waste, solid and liquid chemicals and municipal waste or discarded remnants from
rehabilitation activities.

Visual. Development of infrastructure and clearing during.construction may be a source
of visual related impacts especially through scarring of landscapes. During operations,
visual intrusion of infrastructure on the sense of place may be seen as a negative impact
at the local level.

Worker health and safety. Occupational health and safety for the workers during
construction is likely to be a concern, especially without appropriate protective
equipment and training; and proper precautions or use of inadequate equipment and
poorly maintained machines which could result in accidents that may result in loss of life,
limbs, injuries among others. Poor worker conditions associated with air, solid and liquid
pollution or long hours of work also pose a risk to health and safety.

6.2.2 Social

Public and community health and safety. There is a potential risk that the construction
process as well as increased number of rangers could risk increase in HIV/AIDS
prevalence, or incidents of GBV, SEA, SH, including but not limited to officers using
weapons in non-sanctioned manner. Increase in risk of sexually transmitted diseases as
well as transmission of COVID-19, due to influx of migrant workers; solid waste and
effluent discharge from construction camps and risk of increase in vectors of
schistosomiasis due to stagnant water associated with construction works/borrow pits,
etc. There may be community health and safety related impacts during construction or
associated with specific community investments, and increased number of rangers,
including risk of increased GBV/SEA. Specific risks of GBV/SEA measures will be put in
place to mitigate and manage any risks of incidents and the strict weapons control
measures required under South African law and associated ECPTA policies and
procedures will be maintained. These security procedures are outlined in the ESMF
prepared for the project that was reviewed and cleared by the World Bank. Additionally,
a Security Management Plan was prepared and cleared by the Bank. There may be minor
community health and safety related impacts during construction or associated with
specific community investments, including risk of increased GBV/SEA. Specific risks of
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GBV/SEA will be considered in subsequent ESMP’s, and measures will be put in place to
mitigate and manage any risks of incidents.

Traffic congestion from construction and maintenance could potentially cause disruption
of access. The use of construction vehicles and machineries in project sites could cause
increased traffic and flow of vehicles resulting in possible traffic safety issues and road
inconveniences.

Labour influx. The increase in the number of people in a specific Project area or site,
especially during construction, has the potential to lead to a number of negative socio-
economic impacts, including increased insecurity and community conflicts, increased
incidences of transmission of communicable diseases, including HIV/AIDS and COVID-19,
increase incidents of GBV/SEA; increased risk of accidents and occupational hazards; and
immigration of construction workers and labour force management challenges. However,
the Project activities are generally smaller investments that will not require significant
labour input and where labour is needed, the Project has an emphasis on engaging local
labour wherever possible to have a minimum influx of workers and provide opportunities
to local populations. Regardless, all consultants and workers will be required to sign Code
of Conducts to encourage respectful behaviour.

6.3 Environmental and Social Management Plan

The following section sets out the proposed activities to be undertaken during the
lifecycle of the sub-project activities as well as the likely impacts for which mitigation
measures are proposed. It furthermore sets out the responsible party for implementing
the mitigations. Due to the small scale of the activities, the potential impacts, and risks for
the implementation of the sub-project activities are considered to be moderate to low in
significance after the implementation of the mitigation measures. For all activities, the
CLO will oversee grievance management and ensure that new staff (contractor or GFRNP)
are inducted in the Project Code of Conduct, including matters related to GBV/SEA/SH. In
additions, the ECPTA/GFRNP policies and procedures for weapons and ammunition will
be adhered to at all times, including but not limited to registration, safekeeping and
transportation.

An estimated cost for the implementation of the mitigation measures in the ESMP is

R364 217. 72, It will be the responsibility of the contractor to ensure adequate budget
provisions for the implementation of the ESMP as part of the bid submission.
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6.4.1 Monitoring and Reporting

Monitoring will be undertaken by the Contractor and by GFRNR as specified in Section
6.4. The purpose of monitoring is to measure that the mitigation measures proposed in
Section 6.3 are effectively implemented, and to determine whether the mitigation
measures are adequate to address adverse environmental and social impacts or require
revision. Specific monitoring indicators have been provided in Section 6.4 against which
the success of implementing the mitigation measures will be determined.

In addition to the monitoring requirements, the GFRNR will regularly conduct inspections
and audits to determine and document the overall environmental and social performance
of the contractors. An inspection form will be drawn up based on the site-specific
implementation requirements set out in Section 6.3 and reported upon using the
following, or similar format.

Project Activity PA
Construction Inspection time
stage

Inspection date Weather
Inspected by

Inspection items | Implemented

Yes No | N/A | Remarks'?

(Prefill table with
required  actions,
i.e, environmental
management
training)

The Contractors EHS officer will produce a monthly and final report to GFRNR for each
section under their responsibility. GFRNR will in turn use information from the
contractor’'s report to compile and submit biannual progress reports on the
environmental and social performance of the implementation of the sub-project activity
to the World Bank.

10 Specify location, good practices, problem observed, possible cause of non-compliance and/ or proposed
corrective actions)
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The monthly reports to be prepared by the contractor will include the following as a

minimum:

a)

b)

Environmental Performance

Number of environmental incidents recorded during the reporting period
Summary of water usage and waste disposed for the reporting period
Register of animal encounters / animals removed from site during the
reporting period

Number of environmental awareness sessions conducted during the
reporting period

Occupational health and safety

Total number of the health and safety incidents.

Risk assessments: risks identified and attended to.

Number of Lost time injuries (LTIs)

Number of medical treatment cases/ fatalities

Number of Property damages recorded

Disabling Injury Frequency Rate (DIFR) and Disabling Injury Severity Rate
(DISR).

Number of inspections completed, deviations noted and correction measures.

Social Performance

= Total number of labourers appointed during the reporting period and
gender composition

= Number of persons from local communities hired for project work out of
total number of persons hired during the reporting period

= Number of project-related grievances, including breakdown of number
opened, closed, and pending during the reporting period

= Number of grievances submitted by project workers through the project
worker grievance mechanism, including breakdown of number opened,
closed, and pending during the reporting period

=  Number of SEA/SH/GBV complaints submitted, including breakdown of
number opened, closed, and pending during the reporting period

= Number of SEA/SH/GBV awareness sessions conducted during the
reporting period

=  Number of workers (out of total number employed/engaged for the
project) who have signed the Code of Conduct during the reporting period.
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7. TRAINING AND AWARENESS SESSION

The senior reserve manager must be fully conversant with the contractual obligations of
the contractor and requirements set out in the ESMP in order to facilitate training of the
appointed contractors.

The GFRNR personnel must ensure that all relevant environmental legislation and
environmental and social documentation, such as this ESMP, form part of the bidding
documents, and form a legally binding component of the contract.

All contractors and their associated subcontractor employees involved in the
infrastructure development and upgrades in the GFRNR will undergo a training and
awareness programme on environmental and social management as part of the project
induction. Induction will be given to all contractor’s employees before commencing with
any construction or renovation activities under this sub-project. Ongoing topic specific
training such as the OHS requirements, dangers of and rules for working in a PA, and focus
specific sensitization awareness sessions, such as sessions on awareness regarding
communicable diseases including HIV/AIDS and COVID-19, GVB/SEA/SH and awareness
on the worker Code of Conduct, will be conducted by the GFRNR and contractor’s HSE
Officer. As part of the contractors HSE file, the contractor will prepare a matrix indicating
the type of training/ training topics and frequency of delivery for the duration of the sub-
project construction phase. The contractor will further discuss activity specific risks and
undertake a toolbox talk on good environmental and social practices on at least a weekly
basis.

Training courses will take language, cultural and educational levels into consideration. In
particular, if in the unlikely event illiterate labour is appointed, by the contractor, the
training material will be required to be developed in a manner understandable to these
workers such as extensive use of signage such as pictures, logos, drawings, etc.

The induction and ongoing training programmes must highlight the importance of
incident reporting and completion of appropriate reports, channels of communication for
reporting environmental, social, health and safety, including worker grievances and cases
of GBV/SEA/SH project related issues and compliance with both the World Bank ESF and
the National legislative requirements applicable to the sub-project activities.

The estimated cost is R72 843. 54.

The range of topics that need to be covered in the contractor awareness training sessions
will, include:

» Training on the ECPTA/ GFRNR Environmental, Health and Safety and Social
Policies,

» Training on community health and safety, including preventing transmission of
communicable diseases such as HIV/AIDS and COVID-19, between project
workers/personnel and local communities preventing and addressing the risk of
SEA/SH due to interactions between project personnel and local communities.

» Training on labour and working conditions, including but not limited to, the
requirements of the CoC prepared for the project, child labour, forced labour and
trafficking in persons, employment discrimination, terms, and conditions of
employment as set out in Annex A including working hours and wages,
occupational health and safety requirements for the project, preventing
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transmission of COVID-19 and other communicable diseases among project
workers, and workplace sexual harassment.

Aspects of routine day-to-day construction and renovation activities, including
OHS and environmental risks and impacts associated with these activities.
Environmental and safety hazards, which could arise from non-routine situations
and corrective actions.

The importance of reporting incident immediately to the supervision on site
Emergency Preparedness and Response measures applicable to the works areas.
Grievance mechanism (catering for both community and worker grievance
mechanisms, including for SEA/SH complaints). and reporting OHS issues.
Responsibilities under the applicable legislation.

Adherence to the Chance Find procedure should sites of archaeological interest
be encountered or unearthed during the construction phase.

VV VVV V V¥V
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Annex A - Labour Management

ESS2 (Labour and Working Conditions) requires the borrower to develop and implement a written
Labour Management Procedure (LMP) applicable to a project, which sets out the way in which project
workers will be managed, in accordance with the requirements of national laws and ESS 2.

CHARACTERISATION OF PROJECT WORKERS
According to ESS2, project workers are characterised as follows:
e Direct workers - People employed or engaged directly by the Borrower (including the project
proponent and the project implementing agencies) to work specifically in relation to the project.
e Contracted workers - People employed or engaged through third parties to perform work
related to core functions of the project, regardless of location.
e Primary supply workers - People employed or engaged by the Borrower’s primary suppliers.
¢ Community workers - people employed or engaged in providing community labour.
e Government workers - People employed on a regular basis by the government, often considered
civil servants.

The South African legislative framework and regulation provide protection for workers which is
equivalent to protection required in World Bank funded projects. The key relevant aspects to the sub-
project activities are:

¢ Occupational Health and Safety

e Equality, equity, and fair treatment
e Prevention of forced and child labour
¢ Freedom of association

¢ Worker’s grievances

REVISION OF THE LABOUR MANAGEMENT PROCEDURE

The Labour Management Procedure is a live document and will be updated as required, after regular
review and in response to specific needs identified during the preparation and implementation of sub-
project activities.

OVERVIEW OF LABOUR LEGISLATION
In addition to complying with ESS2, the Project needs to adhere to the provisions of South African
legislation regarding labour, including the following:

Labour Relations Act (Act No.66 of 1995) (LRA)

e Gives effect to section 27 of the Constitution

¢ Promote and facilitate collective bargaining at the workplace and at sectoral level

e Regulates the right to strike and the recourse to lockout in conformity with the Constitution of
the Republic of South Africa

e Promotes employee participation in decision-making through the establishment of workplace
forums; and

e Provides simple procedures for the resolution of labour disputes.

Basic Conditions of Employment Act (Act No. 75 of 1997) (BCEA)
e Gives effect to the right to fair labour practices referred to in section 23(1) of the Constitution
by establishing and making provision for the regulation of basic conditions of employment.

Occupational Health and Safety Act (Act No. 85 0f 1993) (OHSA)
e Provides for the health and safety of persons at work and for the health and safety of persons in

connection with the activities of persons at work.

Compensation for Occupational Injuries and Diseases Act (Act No. 130 of 1993) (COIDA)
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e Provides for compensation for disablement caused by occupational injuries or diseases
sustained or contracted by employees in the course of their employment, or for death resulting
from such injuries or diseases.

LABOUR LEGISLATION: TERMS OF CONDITIONS

A summary of key provisions in the BCEA and LRA regarding the terms and conditions of employment
of the project workers follows. This summary is not intended to be exhaustive, but rather lists certain
salient requirements. The provisions listed apply to employees who work more than 24 hours a month
for an employer.

Working hours
Ordinary hours of work:

e An employer may not require or permit an employee to work more than 45 hours in any week
and 9 hours in any day if the employee works for 5 days or fewer in a week or 8 hours in any day
if the employee works on more than 5 days in a week.

e An employer must pay an employee at least 1.5 times the employee’s wage for overtime worked.

Meal intervals:

e An employer must give an employee who works continuously for more than 5 hours a meal
interval of at least 1 continuous hour.

e During a meal interval the employee may be required or permitted to perform only duties that
cannot be left unattended and cannot be performed by another employee.

Daily and weekly rest period:

e An employer must allow an employee a daily rest period of at least 12 consecutive hours
between ending and recommencing of work; and a weekly rest period of at least 36 consecutive
hours which, unless otherwise agreed, must include Sunday.

Night work:
e Employees who work at night between 18h00 and 06h00 must be compensated by payment of
an allowance or by a reduction of working hours and transport must be made available.
e Employees who work regularly after 23:00 and before 06:00 the next day must be informed of
any health and safety hazards; and the right to undergo a medical examination.

Leave:
e Anemployee can take up to 21 continuous days' annual leave or, by agreement, 1 day for every
17 days worked or 1 hour for every 17 hours worked.

Written particulars of employment

An employer must supply an employee, when the employee commences employment, with the following
particulars in writing:
¢ The full name and address of the employer
e The name and occupation of the employee or a brief description of the work for which the
employee is employed
e The place of work, and, where the employee is required or permitted to work at various places,
an indication of this
¢ The date on which the employment began
¢ The employee’s ordinary hours of work and days of work
e The employee’s wage or the rate and method of calculating wages
e The rate of pay for overtime work
e Any other cash payments that the employee is entitled to
e Any payment in kind that the employee is entitled to and the value of the payment in kind
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¢ How frequently remuneration will be paid

¢ Any deductions to be made from the employee’s remuneration

e The leave to which the employee is entitled

e The period of notice required to terminate employment, or if employment is for a specified
period, the date when employment is to terminate

e Adescription of any council or sectoral determination which covers the employer’s business

e Any period of employment with a previous employer that counts towards the employee’s period
of employment; and

e Alist of any other documents that form part of the contract of employment indicating a place
that is reasonably accessible to the employee where a copy of each may be obtained.

Payment of remuneration

An employer must pay to an employee any remuneration that is paid in money:
¢ In South African currency
¢ Daily, weekly, fortnightly, or monthly; and
e In cash, by cheque or by direct deposit into an account designated by the employee.

Any remuneration paid in cash or by cheque must be given to each employee:
e Atthe workplace or at a place agreed to by the employee
e During the employee’s working hours or within 15 minutes of the commencement or conclusion
of those hours; and
e Inasealed envelope which becomes the property of the employee.

An employer must pay remuneration not later than seven days after:
e The completion of the period for which the remuneration is payable; or
e The termination of the contract of employment.

Deductions

An employer may not deduct any money from your pay, unless:
¢ The employee agrees in writing to the deduction in respect of a debt specified in the agreement;
or
e The deduction is required by law or permitted in terms of a law, collective agreement, court
order or arbitration award.

Notice of termination of employment

A contract of employment terminable at the instance of a party to the contract may be terminated only
on notice of not less than:
s 1 week, if the employee has been employed for 4 weeks or less
o 2 weeks, if the employee has been employed for more than 4 weeks but not more than 1 year
o 4 weeks, if the employee has been employed for 1 year or more or is a domestic worker who has
been employed for more than 4 weeks.
e Notice of termination of a contract of employment must be given in writing, except when it is
given to an illiterate employee.

Child labour and forced labour
The minimum age for engagement in the project is 18.

ECPTA prohibits engagement in a project in a manner likely to be hazardous or interfere with the child’s
education or be harmful to the child’s health or physical, mental, spiritual, moral, or social development.
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Legislation: Occupational Health and Safety

The Project will comply with the OHS requirements outlined in ESS2 and will consider the World Bank
Group General EHS Guidelines and the industry specific EHS Guidelines (as appropriate).
Pursuant to the requirements of the ESS2, the Project will also comply with SA’s OHSA (Act 85 of 1993)
and its regulations. Certain key provisions in the OHSA regarding the health and safety of the project
workers and community include the following (amongst others):
e Every employer shall provide and maintain, as far as is reasonably practicable, a working
environment that is safe and without risk to the health of his employees
e Every employer shall conduct his undertaking in such a manner as to ensure, as far as is
reasonably practicable, that persons other than those in his employment who may be directly
affected by his activities are not thereby exposed to hazards to their health or safety
e Every employee shall at work take reasonable care for the health and safety of himself and of
other persons who may be affected by his acts or omissions
e Every employer will designate in writing for a specified period health and safety
representative(s) and establish health and safety committee(s), as required. These parties will
function in accordance with the provisions in the OHSA
e Every employer shall as far as reasonably practicable make every employee conversant with the
hazard to his/ her health and safety attached to any work he/she has to perform
e No employer shall in respect of anything which he is in terms of the OHSA required to provide
or to do in the interest of the health and safety of an employee, make any deductions from any
employees remuneration or require employees to make payment to him, and
e Every employee has the right to refuse to perform any work if circumstances arise which with
reasonable justification appears to that employee or health and safety representative to pose an
imminent and serious health and safety risk to them and others without any retaliation against
such employee.

Policies and Procedures
Occupational Health and Safety

ECPTA undertakes assessments regularly to identify, control, reduce or minimise OHS risks. OHS is
overseen by dedicated personnel in the GFRNR. Additionally, a health and safety committee meet
periodically to review OHS issues, including incidents, investigations, and complaints.
In accordance with the OHS policies, every individual engaged has the duty to:

e Uphold health and safety standards.

e Manage their conduct in a manner that avoids non-conformance with Occupational, Health and
Safety guidelines and regulations.

e Comply with all the health and safety rules, instructions, training, supervision and all the safety
systems provided through the program.

e Attend health and safety training sessions.
e Use personal protective equipment (PPE) appropriately.

e Refrain from damaging, misusing, or interfering with anything that has been provided for health
and safety reasons.

e Undertake only those tasks that they are trained and authorized to perform.

The contractor will be required to ensure the availability of health and safety policies and guidelines,
alert employees of potential hazards, retain updated risk assessments and post risk profiles, have clear
health surveillance arrangements, provided adequate PPE, and maintain clear accident and emergency
procedures.

Safety induction is coordinated between the OHS officer and the Contractor. Training, including
refresher courses, must be provided to ensure that all employees have instructions proportional to their
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assigned tasks and responsibilities. Persons who are required to use PPE must receive proper training
and where required appropriate use must be demonstrated. Registers will be kept of training and
acceptance of PPE.

Every supervisor and at least one of every 50 employees must have first aid training. These first aid
representatives must retain a valid certificate of competence. First aid boxes must be easily accessible
and must be replenished upon use.

Age of employment

ECPTA prohibits engagement in a project in a manner likely to be hazardous or interfere with the child’s
education or be harmful to the child’s health or physical, mental, spiritual, moral or social development.
The minimum age for engagement in the projectis 18.

Should contractor or sub-contractor be found to be in violation of this policy they will be suspended
pending further investigation and may face government prosecution.

Terms and Conditions

The employer will obtain a signed agreement with the following details when a worker is engaged. The
information captured shall be readily available during inspection of contractor records by PAs and
during World Bank supervision missions. The agreement, as applicable to the type of engagement,
should be jointly signed by worker and employer.

Name of employer(s)
Job description

Employee details
o South African National Identify Card
o Name

o Date of Birth
o Contact details/address
o Resident in PA community (yes/no)
Date of employment commencement
o Wage agreement:
o Remuneration
o Frequency of payment
o Method of payment
o Mandatory deductions, as relevant (taxes, other)

The employer must keep a signed record that affirms that the following information has been provided
to the worker and associated induction training records:
e (Collective agreement, if applicable
Hours of work
Probation period
Notice period
Acknowledgement of knowledge of access to grievances related to Project and/or employment
(signature)
Leave entitlements
Code of Conduct (see following section)
e Other benefits, as relevant (Pension, Transport, Housing, Holiday, Education, Health)

Code of conduct

ECPTA has a strict policy to prevent sexual harassment as well as procedures for settling complaints or
grievances. To reflect these procedures, and associated GBV or SEA, as well as procedures required to
adhere to good procedures for OHS, all persons engaged under the Project including contractor workers
engaged for the execution of sub-projects must adhere to standard principles reflected in the Code of
Conduct related to promote exemplary conduct in the workplace. GFRNR must ensure that the
contractor is responsible to ensure that any persons engaged, including consultants, are appraised of
the principles and keep diligent records of acceptance along with the records affirming terms and
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conditions.
Worker Grievance

ECPTA has a grievance redress mechanism in place purpose of which is to outline the Agency’s approach
to accepting, assessing, resolving, and monitoring grievances from those affected or impacted by the
activities undertaken by ECPTA and its contractors, in relation to the Wildlife Conservation Bond
project.

Grievance Redress Mechanism will be applied to any stakeholder complaints and grievances which
relate to the environmental and social performance of the Wildlife Conservation Bond project.

Contractor management

Any contractors or sub-contractors engaged under the Project are required to adhere to the national
standards and the provisions specified in this ESMP. The contractors and subcontractors must provide
a declaration of eligibility and qualification which includes any prior suspensions, terminations and/or
where performance guarantees have been called by an employer related to non-compliance of any
environmental, social, health or safety requirement in the past five years.

Reporting of incidents

GFRNR management, contractors and subcontractors are responsible for maintaining incident reports
related to any social, labour, health and safety, security or environmental incident or accident and any
near misses to enable actions to be taken to prevent reoccurrence and reduce the number and severity
of future incidents. Comprehensive incident reporting and investigation enables analysis of
performance in order to identify trends and where improvement is required.

Incidents include any accidents or near misses.
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Annex B - Occupational Health and Safety Specifications

The Health and Safety Specifications pertaining to the sub-project activities are intended to outline
any special requirements pertaining to health and safety matters. These Specifications should be
read in conjunction with the occupational Health and Safety Act, 1993, the Construction
Regulations and all other Regulations and Safety Standards which were or will be promulgated
under the Act or incorporated into the Act and be in force or come into force during the effective
duration of the project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and technical
specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any
stipulation of the Act, Regulations and Safety Standards which are promulgated under, or
incorporated into the Act.

Purpose

The contractor is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments and is further obligated to
monitor that these measures are structured and applied according to the requirements of these Health
and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his/her
subcontractor) with any information other than the standard conditions pertaining to construction sites
which might affect the health and safety of persons at work and the health and safety of persons in
connection with the use of infrastructure; and to protect persons other than persons at work against
hazards to health and safety arising out of or in connection with the activities of persons at work during
the carrying out of construction work. The Principal Contractor (and his/her subcontractor) is to be
briefed on the significant health and safety aspects of the project and provided with information and
requirements on inter alia:

a) safety considerations affecting the site of the project and its environment;

b) safety considerations affecting the persons occupying the site;

c) health and safety aspects of the associated structures and equipment;

d) submissions on health and safety matters required from the Principal Contractor

(and his /her contractor); and
e) the Principal Contractor’s (and his/her contractor) health & safety plan.

Structure and Organisation of OH&S Responsibilities

The ECPTA and/or its Agent shall ensure that the Principal Contractor, appointed in terms of
Construction Regulation 5(1)(h), implements, and maintains the agreed and approved health and safety
plan. Failure on the part of the Client or Agent to comply with this requirement will not relieve the
Principal Contractor from any one or more of his/her duties under the Act and Regulations.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety per
routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the
observation was made during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor and become part of site records (Health & Safety File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 8 to regularly, in writing, report to their principals on matters of health and
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that the
reports are made available to the principal Contractor and become part of site records (Health & Safety
File).

All Safety officers must be appointed in writing with competence and experience in construction site as
per Construction Regulations, 2014.

All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.
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Further (Specific) Supervision Responsibilities for OH&S

Several appointments or designations of responsible and /or competent people in specific
areas of construction work are required by the Act and Regulations.

Communication & Liaison

OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, and
other concerned parties shall be through the Principal Agent.

In addition to the above, communication may be directly to the Client or his appointed
agent, verbally but followed up in writing, as and when the need arises.

The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g., design changes agreed with the Client and/or
its Agent, instructions by the Client and/or his/her agent, exchange of information
between Contractors, the reporting of hazardous/dangerous conditions/situations etc.

Responsibilities
Client

a) The Client or his appointed Agent on his behalf will appoint each Principal
Contractor for this project or phase/section of the project in writing for assuming the
role of Principal Contractor as intended by the Construction Regulations and
determined by the Bills of Quantities.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with
the Principal Contractor the contents of the health and safety plan of both Principal
Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf, will take reasonable steps to
ensure that the health and safety plan of both the Principal Contractor and Contractor
is implemented and maintained. The steps taken will include periodic audits at
intervals of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal
Contractor and/or the Contractor from commencing or continuing with construction
work should the Principal Contractor and/or the Contractor at any stage in the
execution of the works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or
any physical preparations necessary in terms of the Act.

o have failed to implement or maintain their health and safety plan; or have
executed construction work which is not in accordance with their health and
safety plan; or
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oact in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms and
conditions and shall, before commencing work, notify the Department of Labour of the
intended construction work in terms of Regulation 4 of the Construction Regulations.

The Principal Contractor shall submit the notification in writing prior to commencement
of work and inform the Client or his Agent.

b) The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation. This
Specification is not intended to supersede the Act nor the Construction Regulations or any
part of either. Those sections of the Act and the Construction Regulations which apply to
the scope of work to be performed by the Principal Contractor in terms of the contract
(entirely or in part) will continue to be legally required of the Principal Contractor to
comply with. The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act, or which may perceivable be
applicable to this contract.

c) The Principal Contractor shall provide and demonstrate to the Client a suitable
and sufficiently documented health and safety plan based on this Specification, the Act,
and the Construction Regulations, which shall be applied from the date of commencement
of and for the duration of execution of the works. This plan shall, as appendices, include
the health and safety plans of all Sub-contractors for which he has to take responsibility
in terms of this contract.

d) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

e) The Potential Principal Contractor shall, in submitting his tender, demonstrate
that he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

f) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor in
terms of this Specification, the Act and the Construction Regulations.

g) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee or
Sub-contractor.

h) The Principal Contractor shall ensure that a health and safety file, which shall
include all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to the
Client or Inspector upon request. Upon completion of the works, the Principal Contractor
shall hand over a consolidated health and safety file to the Client.
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i) The Principal Contractor shall, throughout execution of the contract, ensure that
all conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

i) The Principal Contractor shall from time to time evaluate the relevance of the
Health and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

General requirements of health and safety plan
General

It will be expected from the Contractor to include in his safety plan method statements on
how to accomplish the requirements relating to the Construction Regulations, 2014 and
related incorporated standards and regulations.

Contractors should describe how their safety management systems will work and what
control procedures are in place to ensure safety on the construction site

The following aspects should be covered in the safety plan

i) What administrative procedures the Contractor envisages to use in the implementation
and maintenance of the safety plan with reference to the construction site

ii) How continuous assessment of the safety plan will be assessed and implemented with
respect to construction site

iii) What control systems the Contractor envisages to implement on site to support his safety
program

iv) How the Contractor will ensure that he adheres to the construction regulations in respect
of competent persons

Outline of Health and Safety Plan

The Contractor’s Health and Safety Plan prepared in accordance with this specification shall
consist of at least the following sections and sub-sections:

1. Aim and Scope of Plan,

2. Risk Assessment,
a. Alternative Forms of Risk Assessment
b. Methodology of risk assessment

c. Elements of risk assessment, scope of assessment, risks identified, risk analysis,
risk evaluation, risk treatment, monitoring and reviewing

3. Resources, Health and Safety Staffing Organogram, Supervisors, Inspectors, and Issuers,

Employees, Subcontractors inclusive of their scope of work and their core resources,
Training, Plant, Vehicles, Equipment

4. Materials,
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5. Categories of Work

6. Implementation of Health and Safety Plan, Administrative systems, Training, Reporting,
Monitoring, Inspections

7. Auditing

Internal audits of subcontractors and follow-up audits
8. Emergency procedures and response

9. Trainings

10.HIV/Aids, Induction of employees and visitors

11.Site safety induction for visitors

Risk assessment
General

This section of the specification provides guidelines for the Contractor in preparation of risk
assessments in order to ensure compliance with Regulation 9 of the Construction
Regulations, 2014. This section highlights the principles related to the preparation of
suitable and sufficient risk assessments. Contractor Staff intending to prepare risk
assessments should be trained and suitably experienced in the application envisaged. The
Contractor is to take into consideration the scope of works when compiling the risk
assessment.

Updating of Risk Assessment

The Contractor is to update his risk assessment in accordance with any design changes
and/or when he becomes aware of any issues that will affect the health and safety of his
employees and others.

Resources
General

In this section of his Health and Safety Plan, the Contractor will be required to state how he
intends to comply with the requirements of the Occupational Health and Safety Act, 1993
and all its Regulations and related incorporated standards with regards to the resources and
facilities intended for use on the temporary and permanent Works.

Legal appointments
Inspectors, supervisors and Issuers

The Contractor shall provide in his Health and Safety Plan his intended Staffing Organogram
for the Works. The organogram should include those inspectors, supervisors and issuers as
envisaged in the Construction Regulations, 2014 required for the Works and any additional
supervisory staff members as the Contractor (having taken the scope of the Works into
account) considers necessary.

Copies of the supervisory staffs’ curriculum vitae or portfolio of evidence and their
appointment letters should be appended to the Contractor’s Health and Safety Plan.
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The Contractor’s Health and Safety Plan should in addition cover at least the following
aspects:

a) The number of unskilled, semi-skilled and skilled (including Foreman, Charge hands,
Artisans, Operators, Drivers, Clerks, Store man and Team Leaders) employees he intends
employing on the Works,

b) The health and safety training to be provided to the Contractor’s employees,

c) The programme of the health and safety training,

d) Systems for the review of the effectiveness of the training provided, and

e) Systems to determine further training requirements throughout the construction period.
Subcontractors

The Contractor shall with reference to the use of subcontractors on the Works and without
limiting his obligations, cover at least the following matters in his Health and Safety Plan:

a) The steps intended to ensure that his Subcontractors prepare, implement and maintain
Health and Safety Plans

b) How health and safety information will be made available to his Subcontractors when
changes are brought about to the design,

¢) How he intends determining that his Subcontractors are registered and in good standing
with the compensation fund or with a licensed compensation insurer prior to the
commencement of the Works,

d) How he intends determining if his Subcontractors have made provision in their tenders
for the cost of health and safety measures during the construction of the Works,

e) How he intends satisfying himself on the competencies and resources of Subcontractors
he intends appointing, and

f) How he intends ensuring that his Subcontractors perform risk assessments prior to
commencing their respective portions of the Works.

Competencies

The Contractor shall establish if a person is competent to perform a certain duty or be
appointed in a certain capacity by requesting all candidates to supply the required
certificates of competency. Where certificates of competencies cannot be delivered, the
Contractor shall request a portfolio of evidence from the respective candidates.

Contractors should do enquiries at the South African Qualifications Authority (SAQA)
relating to the qualifications required for appointment of competent persons.

Materials
General

In this section of his Health and Safety Plan, the Contractor will be required to state how he
intends to comply with the requirements of the Occupational Health and Safety Act, 1993
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and all its regulations and related incorporated standards with regards to the design, supply,
storage and erection of materials used for the temporary and permanent Works.

The following shall be discussed in detailed:
i) Use and temporary storage of flammable liquids on construction sites

ii) Stacking and storage of material

Categories of work

In this section of his Health and Safety Plan, the Contractor will be required to state how he
intends to comply with the requirements of the Occupational Health and Safety Act, 1993
and all its regulations and related incorporated standards with regards to the execution of
the following categories of work.

The Contractor shall, without limiting his obligations, cover at least the following matters in
his Health and Safety Plan under this category of work:

Environmental regulations for workplaces

The Contractor shall comply with the Environmental Regulations for Workplaces, 1987, and
shall address the following aspects as described in the regulations in his Health and Safety
plan:

i) Thermal requirements, Lighting, Windows, Ventilation, Housekeeping, Noise and hearing
conservation and Fire precautions and means of egress.

Housekeeping on construction sites

Contractors will be required to adhere to Construction Regulation 27: Housekeeping on
construction sites.

This regulation must be read in conjunction with the provisions of the Environmental
Regulations for Workplaces, 1987 (as amended).

The Contractor must discuss the following in detail in his safety plan:
o How will contractors ensure the neatness of construction sites?

o What measures does the Contractor envisage to Store and/or stack materials, remove
debris from site, prevent unauthorized entrance to the site, protect employees or passers-by
from falling objects

Fire precaution on construction sites

Contractors will be required to adhere to Construction Regulation 29: Fire precautions on
construction sites.

This regulation must be read in conjunction with the provisions of the Environmental
Regulations for Workplaces, 1987 (as amended).

The Contractor must discuss the following in detail in his safety plan:

o How the Contractor will minimize the risk of fire on site
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o How the Contractor will identify potential fire hazards
o What prohibitions the Contractor will implement to manage risk areas
o How many employees will be trained for competency in fire fighting

o What precautions and procedures will be followed to evacuate employees in the event of
fire

Implementation of contractor’s health and safety plan
General

The Contractor shall describe in his Health and Safety Plan how he intends implementing his
plan.

The Contractor shall indicate the methods in place to ensure accurate record keeping of all
critical elements identified in his risk assessment and covered in his Health and Safety Plan.

The Contractor shall indicate methods in place to carry out internal audits, implement
findings and recommendations of audits and address shortcomings.

Administrative Systems

The Contractor shall comply with Section 9 of the General Administrative Regulations, 1996.
The Contractor’s administrative system shall without limiting his obligations, cover the
following:

i) Upkeep of a safety file on site,
ii)  Maintenance of his Health and Safety plan,
iif) Procedures to follow for the appointment of competent persons,
iv)  Application for notification,
V) Procedures to follow for notifications,
vi) Injury on duty [10D] administration,
vii)  Recording of minutes of safety meetings,
viii) Recording of checklists,
ix)  Safe keeping of checklists, and
X) Internal audits.

Reporting Systems

The Contractor shall comply with Section 9 of the General Administrative Regulations, 1996
and shall in particular (in accordance with section 12) furnish an inspector with information
relating to health and safety on the construction site, when requested to do so.

The Contractor shall notify the Employer of any investigations, complaint or criminal charge
which may arise as a consequence of the provision of the Occupational Health and Safety Act,
1993 and its Regulations, pursuant to work performed in terms of this Contract.
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Training

The Contractor shall train all his employees in accordance with the requirements of section
13 of the Occupational Health and Safety Act, 1993. The Contractor shall ensure that every
employee is informed of the following:

i) The hazards of any work he has to perform or plant machinery or equipment he is
permitted to use,

ii) Training (toolbox talks) shall be conducted weekly
iii) The precautionary measures which should be taken regarding the above.
Inspections and Monitoring

The Contractor shall be required to inspect each workplace prior to works commencing to
ensure that all protective equipment is in place and that by entering the workplace no person
will be exposed to any hazard which could affect his health or safety. The Contractor shall
without limiting his obligations, indicate the following in his Health and Safety Plan:

i) The inspection and monitoring procedures he intends employing to determine the safety
of workplaces, and

ii) Who will be responsible for the checking of each workplace at the commencement of each
shift?

The Contractor shall include in his Health and safety Plan all the checklists f during the for
use during inspections and monitoring of the implementation of his Health and Safety Plan.

The Contractor can expect inspections of the works by the employer or his safety agent, or
the designated officer serving in the Department of Labour and appointed by the Minister as
chief inspector or his representative.

Auditing
Internal Audits

The audits contemplated in regulation 5(1)(d) of the Construction Regulations,2014 will be
carried out by the Employer or his appointed Safety Agent.

The intervals for the audits shall be agreed between the contractor and the employer or his
safety agent during the preparation of the contractor’s health and safety plan but shall be
carried out at least once every month or at such shorter interval that an inspector may
require. The Employer or his Safety Agent shall provide at least 24-hour notice prior to the
conducting of an audit.

The findings of each audit will be made known to the contractor and the employer in areport
prepared by the employer or his safety agent and will be submitted to all parties within seven
working days of the respective audit being completed. Any shortfalls identified will be
documented in the audit report together with the contractor’s proposals to rectify the same.
All audit reports will be filed in the health and safety file.

A date for a follow up audit will be negotiated with the Contractor to verify the
implementation of all actions to rectify shortfalls as identified in the audit report.

Audits by employer or safety agent
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The employer or safety agent will be entitled to carry out additional audits or follow-up
audits, as the case may be, at any time during the construction period provided that the audit
or follow-up audit are carried out during ordinary working hours, and the employer or safety
agent gives the contractor at least 24 hours’ notice of his intention to carry out such audits.

The Principal Contractor’s employees indicated in Section 9.1 will be present during any
audit carried out by the employer or his safety agent.

Measurement and Payment

The scheduled items for health and safety will be included in the preliminary and general
section of the schedule of quantities.

The principal contractor shall price all items scheduled in this section of the schedule of
quantities to enable the employer to comply with construction regulations, 2014. failure by
the contractor to price these items will force the employer to reject the contractor’s tender
in term of the construction regulations, 2014.

Payment for the scheduled items will be in terms of clause 8.2 of SABS 1200 A.
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Annex C: Project Specific Code of Conduct for Contractors

[Adopted from World Bank Standard Procurement Document with minor modifications]

Code of Conduct for Contractor’s Personnel

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract
requires us to implement measures to address environmental and social risks related to
the Works, including the risks of sexual exploitation, sexual abuse, and sexual harassment.

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the
Employer shall not be substantially modified. However, the Bidder may add
requirements as appropriate, including to take into account Contract-specific
issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

This Code of Conduct is part of our measures to deal with environmental and social risks
related to the Works. It applies to all our staff, labourers and other employees at the
Works Site or other places where the Works are being carried out. It also applies to the
personnel of each subcontractor and any other personnel assisting us in the execution of
the Works. All such persons are referred to as “Contractor’s Personnel” and are subject
to this Code of Conduct.

This Code of Conduct identifies the behaviour that we require from all Contractor’s
Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behaviour
will not be tolerated and where all persons should feel comfortable raising issues or
concerns without fear of retaliation.

Required Conduct
Contractor’s Personnel shall:
1. Carry out his/her duties competently and diligently;

2. Comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being
of other Contractor’s Personnel and any other person;

3. Maintain a safe working environment including by:

a. Ensuring that workplaces, machinery, equipment and processes under
each person'’s control are safe and without risk to health;
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b. Wearing required personal protective equipment;

c. Using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. Following applicable emergency operating procedures.

4. Report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents
an imminent and serious danger to his/her life or health;

5. Treat other people with respect, and not discriminate against specific groups such
as women, people with disabilities, migrant workers or children;

6. Not engage in Sexual Harassment, which means unwelcome sexual advances,
requests for sexual favours, and other verbal or physical conduct of a sexual
nature with other Contractor’s or Employer’s Personnel;

7. Not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes,
including, but not limited to, profiting monetarily, socially or politically from the
sexual exploitation of another;

8. Not engage in Sexual Abuse, which means the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal or coercive
conditions;

9. Not engage in any form of sexual activity with individuals under the age of 18,
except in case of pre-existing marriage;

10. Complete relevant training courses that will be provided related to the
environmental and social aspects of the Contract, including on health and safety
matters, Sexual Exploitation and Abuse (SEA), and Sexual Harassment (SH);

11. Report violations of this Code of Conduct; and

12. Not retaliate against any person who reports violations of this Code of Conduct,
whether to the Employer, or us or who makes use of the grievance mechanism for
Contractor’s Personnel or the project’s Grievance Redress Mechanism.

Raising Concerns

If any person observes behaviour that he/she believes may represent a violation of this
Code of Conduct, or that otherwise concerns him/her, he/she should raise the issue
promptly. This can be done in either of the following ways:

1. Contact for Great Fish River Nature Reserve is the Reserve Manager

2. Report the incident via phone or in person

The Project will require the name of the complainant in order to provide follow up and
resolutions. The Project will assure that the person’s identity will be kept confidential.
However, anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible
misconduct and will investigate and take appropriate action.

There will be no retaliation against any person who raises a concern in good faith about
any behaviour prohibited by this Code of Conduct. Such retaliation would be a violation
of this Code of Conduct.
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Consequences of Violating the Code of Conduct

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

For Contractor’s Personnel:

I have received a copy of this Code of Conduct written in a language that I comprehend. 1
understand that if I have any questions about this Code of Conduct, I can contact [enter
name of Contractor’s contact person(s) with relevant experience] requesting an
explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date (day month year):

Countersignature of authorized representative of the Contractor:

Signature:

Date (day month year):
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Annex D: GFRNR Standard COVID-19 Protocol for Contractors

COVID-19 is affecting preparation of the Project and may continue to influence
implementation of activities as the disease is easily transmitted through breathing in
droplets from persons with the illness. Many who are infected will show no obvious signs
of disease, wherefore the Project must take all possible precautions through practical
steps to minimise exposure. The Reserve Manager for GFRNR oversees implementation
of special COVID-19 measures with core responsibilities for implementation delegated to
senior management and staff. Standard Operating Procedures have been developed for
the PAs to ensure minimal risk of exposure to staff and guests.

Given the higher risk of COVID-19 infection to persons with underlying health issues or
persons aged 60 or over, the Project will ensure that all personnel who have higher risk
factors and given special protections during the pandemic. This must include
accommodations to work from home for an extended period of time where feasible.
Recognising that the COVID-19 pandemic may not remain of concern during the full
period of the implementation of the Project, risks mitigation associated with the
pandemic is required as additional measures until such time that the pandemic provisions
are suspended by the South African government.

PA management will stay informed and follow the guidance from the WHO and the South
African National Department of Health.

Communication
The Project will work to reduce the risk of COVID-19 as well as reduce potential stigma
and discrimination by providing clear communication on measures put in place by the
Project, as well as enhancing public information related to the COVID-19 pandemic to key
stakeholders. These communication principles apply to Project engagement with project
workers, contractors, sub-contractors and relevant Project communities or other key
stakeholders whom PAs regularly engages with. The primary means of communication
will be through online meeting platforms. The main principle is to communicate critical
risk, precautions and accurate information to all Project stakeholders and to counter any
misinformation. The Project will:
= Provide clear and unequivocal messages focusing on (a) critical risk reducing
behaviour (b) what to do if persons suspect they have COVID-19 and (c) the
measures that are put in place by the Project and why. This will include, as
relevant to the stakeholders:

o Status of the impact of COVID-19 on Project activities.

o Overview of Project operations during the pandemic and measures for
these to operation safely (e.g. adjustments made to stakeholder
engagement, see following section).

o Provisions for project workers to work from home.

o Safety measures required in the workplace (hygiene, social distancing,
screening etc.).

o Workers’ rights, sick leave and pay.

o Reporting requirements for anyone who falls ill, mandatory 14-day
quarantine.

» Perceptions, rumours and feedback from community and workers should be
monitored and responded ikito through trusted communication channels,
especially to address social stigma and misinformation.

Stakeholder Engagement
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During the COVID-19 pandemic many of the stakeholder engagement activities planned
for, as a critical part of the Project design, cannot proceed as anticipated wherefore there
PAs will needs to adjust the approach. The Project will, during the pandemic:
* Avoid large public gatherings, including public hearings, workshops and
community meetings.
= Ifsmaller meetings can safely be carried out and are permitted by authorities, the
Project can conduct consultations in small-group sessions, such as focus group
meetings.
= Where stakeholder cannot safety meet, consider how to enable critical meetings
through online meeting platforms (Google Meet, Microsoft Teams, WhatsApp,
Zoom, Skype etc.).
»  Enable diversification of the PAs means of communication and rely more on social
media and online communication tools.
= Develop and distribute messages through posters and leaflets.
= For broader messages, use traditional channels of communications (TV,
newspaper, radio, dedicated phone-lines, and mail).
= Ensure that regardless of measures used to continue stakeholder engagement to
advance Project activities that stakeholders and communities know how to
provide feedback and suggestions to the PAs.
» Reschedule and delay any critical meetings that cannot reasonably be conducted
in the COVID-19 pandemic.

Contractor Provisions

For any infrastructure project, for the duration of the pandemic, the PAs will require
tender proposals to include a COVID-19 Response Plan as part of submission to reflect
management and costing of special measures required to address constraints during the
pandemic related to administration, contracting, materials and equipment procurement,
site access, community health and projects team health. This Response Plan is to form an
integrated part of the submitted proposal and should include:

= Proposed prevention procedures covering basic hygiene, cleaning and
disinfection, Personal Protective Equipment (PPE), supplier management, and
visitor management.

* Policies and procedures on how to determine and manage suspected and
identified cases.

=  Working condition policies (including distancing, number of persons permitted in
one place).

= Stakeholder engagement procedures for any required engagement with
community members. sk

Any contractor engaged by the Project for the duration of the pandemic, must have a
COVID-19 Protection Plan in place which will be overseen by the contactor’s OHS
officer(s). The COVID-19 Protection Plan shall be protective of the contractor’s workers,
PA officials who come on site, and the neighbouring general public who is impacted as a
result of this project. There will be a weekly cost for the implementation of the COVID-19
Site Protection Plan which will be due the Contractor while this Plan is in force and effect.
The Protection Plan should include:

»  Daily safety briefings.

» Regular temperature checks of workers (before entering Project sites).

» Measures to enable, promote and enforce frequent hand washing and respiratory
hygiene, including discourage touching eyes, nose, and mouth. Ensure that hand
sanitizer or soap is available at all times at ablution facilities and other critical
areas (e.g. entry, lunch site). This includes the record keeping for all measures.
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Social distancing guidelines and reduction of number of persons permitted in one
place (limiting size of work teams, number of workers on site at any time, work
rotations, adapting work procedures, break sites etc.).

Training and communication measures e.g. use of posters from WHO, regular
updates provided by OHS personnel.

Plans to ensure the workplace is clean and hygienic, and regularly disinfect
surfaces and objects.

Measures to immediately remove a worker who becomes ill at the worksite.
Obtaining locally relevant information for medical services for reference should
someone fall ill, including where testing for COVID-19 is available.

Provisions to require that workers who have been exposed or infected remain in
quarantine for at least 14 days.

Provisions to employees to stay at home when sick and to seek medical advice if
they have a fever, cough and/or difficulty stebreathing. Communication of
suspected cases to National Health Authority.

Communication of precautions to the surrounding communities and the potential
implications (clear, regular and fact based information provided in a manner
accessible).

If work needs to be suspended and workers are retrenched temporarily or permanently,
the contractor is required to follow good practice as set out by International Finance
Corporation:1!

Consult with workers, as well are worker representatives prior to putting plan
into effect.

Consider potential alternatives to suspension or retrenchment.

Reduce the number of jobs that may be lost and seek to mitigate the impact on
individuals, groups, and communities (e.g. implement lump sum, part time
payment, provision services during suspension of work).

Where every worker is not affected, ensure that the workers affected are selected
in a fair and transparent manner. Discrimination against particular workers will
not be tolerated by the Project and may lead to suspension of future work.
Communicate access to the worker grievance mechanism provided by the
contractor and the PAs as well as procedure for hearing and addressing issues.

Establish communication channels with workers who are temporarily retrenched or
suspended and enable plans for regular updates on status.

11 IFC Good Practice Note on Managing Retrenchment applied to COVID-19 context by KfW, Corona virus
disease (COVID-19) Info-Sheet on Preventing and Managing related Environmental, Social, Health and Safety
(ESHS) Risks, April 2020.
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Annex E: Chance Find Procedures

If excavations associated with the Project leads to discovery of archaeological sites,
historical sites, remains and objects, including graveyards and/or individual graves
during excavation or construction, the PAs or appointed activity implementer shall:

(2) Stop the construction activities in the area of the chance find.
(b) Delineate the discovered site or area.

(¢) Secure the site to prevent any damage or loss of removable objects. In cases of
removable antiquities or sensitive remains, a night guard shall be present until
the responsible authorities take over.

(d) The HRAs shall be responsible for significant movable and immovable cultural,
ancient, and natural property and their conservation.

(¢) The SAHRA or ECPHRA will carry out a preliminary evaluation of the findings to
be performed and will also be in charge of protecting and preserving the site
before deciding on the proper procedures to be carried out. The significance and
importance of the findings should be assessed according to the various criteria
relevant to cultural heritage, including the aesthetic, historic, scientific or
research, social and economic values.

(f) Ensure that decisions on how to handle the findings. This could include changes
in the layout (such as when the finding is an irremovable remain of cultural or
archaeological importance) conservation, preservation, restoration, and salvage.

(g) Construction work will resume only after clearance and authorization is given
concerning the safeguard of the heritage.

These procedures must be referred to as standard provisions in construction contracts,
Safeguards Procedures for Inclusion in the Technical Specifications for Contracts. During
project supervision, the supervisor shall monitor the above statute relating to the
treatment of any chance find encountered are observed.

Relevant findings will be recorded in the Construction Monitoring Report and

Implementation Completion Reports will assess the overall effectiveness of the project’s
cultural property mitigation, management, and activities, as appropriate.
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